ORDER FOR SUPPLIES OR SERVICES
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1 CONTRACT/PURCH ORDER/ 2 DELIVERY ORDER/CALL NO |3 DATE OF ORDER/CALL|4 REQ/PURCH REQUESTNO 5 PRIORITY
AGREEMENTNO (YYYYMMMDD)

N4008018D2010 N4008018F4998 2018 Sep 13 ACQR5369736 I

6 ISSUED BY CODE | N40080 7 ADMINIST ERED BY (if other than 6) CODE

PUBLIC WORKS DEPARTMENT 8 DELIVERY FOB

WASHINGTON NAVY YARD SEE ITEM 6 DESTINATION

FEAD
1013 O ST. 1ST FLOOR
WASHINGTON DC 20374

| |oTHER

(See Schedule if other)

9 CONTRACTOR CODE [6AVS5

SAYERS CONSTRUCTION, LLC

N AME W
AND ARTIN LUTHER KING DR

ADDRESS SAN MARCOS TX 78666-5542

FACILITY 10 DELIVER TO FOB POINTBY (Date)

(YYYYMMMDD) SMALL
SEE SCHEDULE

11 MARK IF BUSINESS IS

12 DISCOUNTTERMS

SMALL
DISADVANTAGED
WOMEN-OWNED

13 MAIL INVOICESTO THE ADDRESS IN BLOCK

See tem 7

14 SHIP TO CODE [N40080 15 PAYMENT WILL BE MADE BY CODE|N68732
PUBLIC WORKS DEPARTMENT DEFENSE FINANCE AND ACCOUNTING SERVICE MARK ALL
WS- ATTN: ACCOUNTS PAYABLE PACKAGES AND
1ST FLOOR CODE JAQAAA, ROOM 1441 PAPERS W ITH
WASHINGTON DC 20374 1240 E. OTH ST IDENTIFIC ATIO N

CLEVELAND OH 44199-2055 NUMBERS IN

BLOCKS 1 AND 2.
16 DELIVERY/| X This delivery order/call is issued on another Government agency or in accordance with and subject to terms and conditions ofabove numbered contract

TYPE |[CALL

OF  IpURCHASE
ORDER

Reference your quote dated

Furnish the following on terms specified herein REF:

ACCEPTANCE THE CONTRACTOR HEREBY ACCEPTS THE OFFER REPRESENTED BY THE NUMBERED PURCHASE
ORDER ASIT MAY PREVIOUSLY HAVE BEEN OR ISNOW MODIFIED, SUBJECT TO ALL OF THE TERMS

AND CONDITIONS SET FORTH, AND AGREESTO PERFORM THE SAME

NAME OF CONTRACTOR SIGNATURE TYPED NAME AND TITLE DATE SIGNED
(YYYYMMMDD)
I:l If this box is marked, supplier must sign Acceptance and return the following number of copies:
17 ACCOUNTING AND APPROPRIATION DATA/LOCAL USE
See Schedule
18 ITEM NO 19 SCHEDULE OF SUPPLIES/ SERVICES 20 QUANTITY
ORDERED/ 21 UNIT |22 UNIT PRICE 23 AMOUNT
ACCEPTED*
SEE SCHEDULE
24. UNITED STATES OF AMERICA
*If quantity accepted by the Government is same as 25 TOTAL $869,939.51
quantity ordered, indicate by X. If different, enter actual 26
quantity accepted below quantity ordered and encircle. CONTRACTING / ORDERING OFFICER |DIFFERENCES|

27a QUANTITY IN COLUMN 20 HAS BEEN

[ ]inspEcTED [ JRECEIVED [ ] ACCEPTED, AND CONFORMSTO THE
CONTRACT EXCEPT ASNOTED

b SIGNATURE OF AUTHORIZED GOVERNMENT REPRESENT ATIVE ¢ DATE

(YYYYMMMDD)

d PRINTED NAME AND TITLE OF AUTHORIZED
GOVERNMENT REPRESENTATIVE

e MAILING ADDRESSOF AUTHORIZED GOVERNMENT REPRESENTATIVE (28 SHIP NO

29 DO VOUCHER NO (30

INITIALS

f TELEPHONE NUMBER

g E-MAIL ADDRESS

PARTIAL
FINAL

36. 1 certify this account is correct and proper for paym ent.

31 PAYMENT

a DATE
(YYYYMMMDD)

b SIGNATURE AND TITLE OF CERTIFYING OFFICER

COMPLETE
PARTIAL
FINAL

32 PAID BY

33 AMOUNT VERIFIED
CORRECT FOR

34 CHECK NUMBER

35 BILL OF LADING NO

37 RECEIVED AT 38 RECEIVED BY

39 DATE RECEIVED

40 TOTAL

(YYYYMMMDD) CONT AINERS

41 S/R ACCOUNT NO| 42 S/R VOUCHER NO

DD Form 1155, DEC 2001

PREVIOUS EDITION ISOBSOLETE




Section 00010 - Solicitation Contract Form

ITEM NO
0001

ITEM NO
000101

SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE

1 Each
IGF::OT::IGF X001 NRL 97 Replace Transformer and Switch Gear
FFP
The contractor shall provide and secure all Labor, material, tools, mobilization,
transportation, supervision and equipment to accomplish all work as described
herein and in contract drawings in order to provide electrical construction services.
Other incidental type work associated with electrical construction is included and
may be ordered for industrial, commercial, and residential locations indicated
within each task order. The contract will be for facilities within the AOR of
NAVFAC Washington Public Works Department Washington with installations in
Maryland, District of Columbia, and Virginia. The contract value shall not exceed
$4,000,000.
FOB: Destination
PURCHASE REQUEST NUMBER: ACQR5369736

NET AMT
SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
FUND ACRN AA
FFP
Funding Doc. No. N0017318WX00124 Customer ACRN:
MILSTRIP: N0017318WX00124

NET AMT

ACRN AA
CIN: 000000000000000000000000000000

INSPECTION AND ACCEPTANCE TERMS

Supplies/services will be inspected/accepted at:

N4008018D2010
N4008018F4998
Page 2 of 21

AMOUNT

AMOUNT
$0.00

$0.00



CLIN  INSPECT AT INSPECT BY ~ ACCEPT AT
0001  N/A N/A N/A

000101 N/A N/A N/A
DELIVERY INFORMATION

CLIN  DELIVERY DATE QUANTITY SHIP TO ADDRESS

0001 20-MAY-2019 1

000101 N/A N/A

PUBLIC WORKS DEPARTMENT
1013 O ST. SE

1ST FLOOR

WASHINGTON DC 20374

FOB: Destination

N/A

N4008018D2010
N4008018F4998
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ACCEPT BY

Government
N/A

DODAAC/
CAGE

N40080

N/A
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Section 00700 - Contract Clauses

CLAUSES INCORPORATED BY REFERENCE

52.204-2 Security Requirements AUG 1996

52.219-14 Limitations On Subcontracting JAN 2017

52.222-54 Employment Eligibility Verification OCT 2015

52.228-15 Performance and Payment Bonds--Construction OCT 2010

52.232-40 Providing Accelerated Payments to Small Business DEC 2013
Subcontractors

52.243-4 Changes JUN 2007

CLAUSES INCORPORATED BY FULL TEXT

52.211-12  LIQUIDATED DAMAGES--CONSTRUCTION (SEP 2000)

(a) If the Contractor fails to complete the work within the time specified in the contract, the Contractor shall pay
liquidated damages to the Government in the amount of $400 for each calendar day of delay until the work is
completed or accepted.

(b) If the Government terminates the Contractor's right to proceed, liquidated damages will continue to accrue until
the work is completed. These liquidated damages are in addition to excess costs of repurchase under the Termination

clause.

(End of clause)

52.222-23  NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE EQUAL
EMPLOYMENT OPPORTUNITY FOR CONSTRUCTION (FEB 1999)

(a) The offeror's attention is called to the Equal Opportunity clause and the Affirmative Action Compliance
Requirements for Construction clause of this solicitation.

(b) The goals for minority and female participation, expressed in percentage terms for the Contractor's aggregate
workforce in each trade on all construction work in the covered area, are as follows:

Goals for minority Goals for female
participation for each trade participation for each trade
28% 6.9%

These goals are applicable to all the Contractor's construction work performed in the covered area. If the Contractor
performs construction work in a geographical area located outside of the covered area, the Contractor shall apply the
goals established for the geographical area where the work is actually performed. Goals are published periodically in
the Federal Register in notice form, and these notices may be obtained from any Office of Federal Contract
Compliance Programs office.

(c) The Contractor's compliance with Executive Order 11246, as amended, and the regulations in 41 CFR 60-4 shall
be based on (1) its implementation of the Equal Opportunity clause, (2) specific affirmative action obligations
required by the clause entitled "Affirmative Action Compliance Requirements for Construction,” and (3) its efforts
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to meet the goals. The hours of minority and female employment and training must be substantially uniform
throughout the length of the contract, and in each trade. The Contractor shall make a good faith effort to employ
minorities and women evenly on each of its projects. The transfer of minority or female employees or trainees from
Contractor to Contractor, or from project to project, for the sole purpose of meeting the Contractor's goals shall be a
violation of the contract, Executive Order 11246, as amended, and the regulations in 41 CFR 60-4. Compliance with
the goals will be measured against the total work hours performed.

(d) The Contractor shall provide written notification to the Deputy Assistant Secretary for Federal Contract
Compliance, U.S. Department of Labor, within 10 working days following award of any construction subcontract in
excess of $10,000 at any tier for construction work under the contract resulting from this solicitation. The
notification shall list the --

(1) Name, address, and telephone number of the subcontractor;

(2) Employer's identification number of the subcontractor;

(3) Estimated dollar amount of the subcontract;

(4) Estimated starting and completion dates of the subcontract; and

(5) Geographical area in which the subcontract is to be performed.

(e) As used in this Notice, and in any contract resulting from this solicitation, the "covered area" is Naval Research
Laboraborty, Washington D.C.

(End of provision)

52.243-7 NOTIFICATION OF CHANGES (JAN 2017)

(a) Definitions.

"Contracting Officer," as used in this clause, does not include any representative of the Contracting Officer.
"Specifically authorized representative (SAR)," as used in this clause, means any person the Contracting Officer has
so designated by written notice (a copy of which shall be provided to the Contractor) which shall refer to this
subparagraph and shall be issued to the designated representative before the SAR exercises such authority.

(b) Notice. The primary purpose of this clause is to obtain prompt reporting of Government conduct that the
Contractor considers to constitute a change to this contract. Except for changes identified as such in writing and
signed by the Contracting Officer, the Contractor shall notify the Administrative Contracting Officer in writing,
within 5 calendar days from the date that the Contractor identifies any Government conduct (including actions,
inactions, and written or oral communications) that the Contractor regards as a change to the contract terms and
conditions. On the basis of the most accurate information available to the Contractor, the notice shall state--

(1) The date, nature, and circumstances of the conduct regarded as a change;

(2) The name, function, and activity of each Government individual and Contractor official or employee involved in
or knowledgeable about such conduct;

(3) The identification of any documents and the substance of any oral communication involved in such conduct;

(4) In the instance of alleged acceleration of scheduled performance or delivery, the basis upon which it arose;
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(5) The particular elements of contract performance for which the Contractor may seek an equitable adjustment
under this clause, including--

(i) What line items have been or may be affected by the alleged change;
(i) What labor or materials or both have been or may be added, deleted, or wasted by the alleged change;

(iii) To the extent practicable, what delay and disruption in the manner and sequence of performance and effect on
continued performance have been or may be caused by the alleged change;

(iv) What adjustments to contract price, delivery schedule, and other provisions affected by the alleged change are
estimated; and

(6) The Contractor's estimate of the time by which the Government must respond to the Contractor's notice to
minimize cost, delay or disruption of performance.

(c) Continued performance. Following submission of the notice required by (b) above, the Contractor shall
diligently continue performance of this contract to the maximum extent possible in accordance with its terms and
conditions as construed by the Contractor, unless the notice reports a direction of the Contracting Officer or a
communication from a SAR of the Contracting Officer, in either of which events the Contractor shall continue
performance; provided, however, that if the Contractor regards the direction or communication as a change as
described in (b) above, notice shall be given in the manner provided. All directions, communications,
interpretations, orders and similar actions of the SAR shall be reduced to writing and copies furnished to the
Contractor and to the Contracting Officer. The Contracting Officer shall countermand any action which exceeds the
authority of the SAR.

(d) Government response. The Contracting Officer shall promptly, within 10 calendar days after receipt of notice,
respond to the notice in writing. In responding, the Contracting Officer shall either--

(1) Confirm that the conduct of which the Contractor gave notice constitutes a change and when necessary direct the
mode of further performance;

(2) Countermand any communication regarded as a change;

(3) Deny that the conduct of which the Contractor gave notice constitutes a change and when necessary direct the
mode of further performance; or

(4) In the event the Contractor's notice information is inadequate to make a decision under (1), (2), or (3) above,
advise the Contractor what additional information is required, and establish the date by which it should be furnished
and the date thereafter by which the Government will respond.

(e) Equitable adjustments.

(1) If the Contracting Officer confirms that Government conduct effected a change as alleged by the Contractor, and
the conduct causes an increase or decrease in the Contractor's cost of, or the time required for, performance of any
part of the work under this contract, whether changed or not changed by such conduct, an equitable adjustment shall
be made--

(i) In the contract price or delivery schedule or both; and

(i1) In such other provisions of the contract as may be affected.

(2) The contract shall be modified in writing accordingly. In the case of drawings, designs or specifications which

are defective and for which the Government is responsible, the equitable adjustment shall include the cost and time
extension for delay reasonably incurred by the Contractor in attempting to comply with the defective drawings,
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designs or specifications before the Contractor identified, or reasonably should have identified, such defect. When
the cost of property made obsolete or excess as a result of a change confirmed by the Contracting Officer under this
clause is included in the equitable adjustment, the Contracting Officer shall have the right to prescribe the manner of
disposition of the property. The equitable adjustment shall not include increased costs or time extensions for delay
resulting from the Contractor's failure to provide notice or to continue performance as provided, respectively, in (b)
and (c) above.

Note: The phrases “contract price” and “cost” wherever they appear in the clause, may be appropriately modified to
apply to cost-reimbursement or incentive contracts, or to combinations thereof.

(End of clause)

252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (MAY 2013)
(a) Definitions. As used in this clause--

Department of Defense Activity Address Code (DoDAAC) is a six position code that uniquely identifies a unit,
activity, or organization.

Document type means the type of payment request or receiving report available for creation in Wide Area
WorkFlow (WAWF).

Local processing office (LPO) is the office responsible for payment certification when payment certification is done
external to the entitlement system.

(b) Electronic invoicing. The WAWF system is the method to electronically process vendor payment requests and
receiving reports, as authorized by DFARS 252.232-7003, Electronic Submission
of Payment Requests and Receiving Reports.

(c) WAWF access. To access WAWF, the Contractor shall--

(1) Have a designated electronic business point of contact in the System for Award Management at
https://www.acquisition.gov; and

(2) Be registered to use WAWF at https://wawf.eb.mil/ following the step-by-step procedures for self-registration
available at this Web site.

(d) WAWEF training. The Contractor should follow the training instructions of the WAWF Web-Based Training
Course and use the Practice Training Site before submitting payment requests through

WAWF. Both can be accessed by selecting the “Web Based Training” link on the WAWF home page at
https://wawf.eb mil/.

(e) WAWF methods of document submission. Document submissions may be via Web entry, Electronic Data
Interchange, or File Transfer Protocol.

() WAWF payment instructions. The Contractor must use the following information when submitting payment
requests and receiving reports in WAWTF for this contract/order:

(1) Document type. The Contractor shall use the following document type(s).

N4008018D2010 TO: N4008018F4998
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(2) Inspection/acceptance location. The Contractor shall select the following inspection/acceptance location(s) in
WAWEF, as specified by the contracting officer.

Inspection — N44889
Acceptance — N44889

(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in
applicable fields in WAWF when creating payment requests and receiving reports in the
system.

Routing Data Table*

Field Name in WAWF Data to be entered in WAWF
Pay Official DODAAC N68732
Issue By DoDAAC N44889
Admin DoDAAC N44889
Inspect By DoDAAC N44889
Ship To Code N/A
Ship From Code N/A
Mark For Code N/A
Service Approver (DoDAAC) N/A
Service Acceptor (DoDAAC) N/A
Accept at Other DODAAC N/A
LPO DoDAAC N44889
DCAA Auditor DoODAAC N/A
Other DoDAAC(s) N44889

(4) Payment request and supporting documentation. The Contractor shall ensure a payment request includes
appropriate contract line item and subline item descriptions of the work performed or supplies delivered, unit
price/cost per unit, fee (if applicable), and all relevant back-up documentation, as defined in DFARS Appendix F,
(e.g. timesheets) in support of each payment request.

(5) WAWF email notifications. The Contractor shall enter the email address identified below in the “Send
Additional Email Notifications” field of WAWF once a document is submitted in the system.

Acceptor

Inspector
Certifyer

(g) WAWEF point of contact. (1) The Contractor may obtain clarification regarding invoicing in WAWF from the
following contracting activity's WAWF point of contact.

(2) For technical WAWF help, contact the WAWF helpdesk at 866-618-5988.

(End of clause)

PGI 204.7108(B)(2)
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PGl 204.7108(b)(2) Payment Instruction
The required standard payment instruction and instruction table for this contract is located at:
https://www.acq.osd.mil/dpap/dars/pgi/pgi htm/current/PGI204 71.htm#payment instructions

DAVIS BACON WAGE DETERMINATION
General Decision Number: DC180002 09/07/2018 DC2

Superseded General Decision Number: DC20170002
State: District of Columbia

Construction Type: Building

County: District of Columbia Statewide.

BUILDING CONSTRUCTION PROIJECTS (does not include single family
homes or apartments up to and including 4 stories).

Note: Under Executive Order (EO) 13658, an hourly minimum wage
of $10.35 for calendar year 2018 applies to all contracts

subject to the Davis-Bacon Act for which the contract is
awarded (and any solicitation was issued) on or after January

1, 2015. If this contract is covered by the EO, the contractor
must pay all workers in any classification listed on this wage
determination at least $10.35 per hour (or the applicable wage
rate listed on this wage determination, if it is higher) for

all hours spent performing on the contract in calendar year
2018. The EO minimum wage rate will be adjusted annually.
Please note that this EO applies to the above-mentioned types
of contracts entered into by the federal government that are
subject to the Davis-Bacon Act itself, but it does not apply to
contracts subject only to the Davis-Bacon Related Acts,
including those set forth at 29 CFR 5.1(a)(2)-(60). Additional
information on contractor requirements and worker protections
under the EO is available at www.dol.gov/whd/govcontracts.

Modification Number Publication Date

0 01/05/2018
1 01/12/2018
2 02/09/2018
3 03/23/2018
4 04/20/2018
5 05/04/2018
6 05/11/2018
7 06/15/2018



8 06/29/2018
9 07/06/2018
10 07/27/2018
11 08/03/2018
12 08/17/2018
13 08/24/2018
14 09/07/2018

ASBE0024-007 10/01/2017
Rates Fringes

ASBESTOS WORKER/HEAT & FROST
INSULATOR......ccvvririeinene $35.13 16.22

Includes the application of all insulating materials,
protective coverings, coatings and finishes to all types of
mechanical systems

ASBE0024-008 10/01/2017
Rates Fringes

ASBESTOS WORKER: HAZARDOUS
MATERIAL HANDLER................. $22.81 7.34

Includes preparation, wetting, stripping, removal, scrapping,
vacuuming, bagging and disposing of all insulation
materials, whether they contain asbestos or not, from
mechanical systems

ASBE0024-014 10/01/2017
Rates Fringes
FIRESTOPPER........ccvvvrennnen. $28.01 7.78

Includes the application of materials or devices within or
around penetrations and openings in all rated wall or floor
assemblies, in order to prevent the pasage of fire, smoke
of other gases. The application includes all components
involved in creating the rated barrier at perimeter slab
edges and exterior cavities, the head of gypsum board or
concrete walls, joints between rated wall or floor

components, sealing of penetrating items and blank openings.

N4008018D2010
N4008018F4998
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BRDC0001-002 04/29/2018
Rates Fringes

BRICKLAYER.......oevviiiiinne $31.36 10.78

CARP0197-011 05/01/2018
Rates Fringes
CARPENTER, Includes Drywall

Hanging, Form Work, and Soft
Floor Laying-Carpet.............. $28.71 12.08

CARP0219-001 05/01/2018
Rates Fringes

MILLWRIGHT.....ccoovviiiienens $34.24 11.23

CARP0441-001 05/01/2018
Rates Fringes

PILEDRIVERMAN.........coeuueee $30.94 11.45

* ELEC0026-016 06/04/2018
Rates Fringes
ELECTRICIAN, Includes

Installation of
HVAC/Temperature Controls........ S 45.45 18.01

ELEC0026-017 09/05/2016
Rates Fringes

ELECTRICAL INSTALLER (Sound
& Communication Systems)......... $27.55 10.20

SCOPE OF WORK: Includes low voltage construction,
installation, maintenance and removal of teledata

facilities (voice, data and video) including outside plant,
telephone and data inside wire, interconnect, terminal

N4008018D2010
N4008018F4998
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equipment, central offices, PABX, fiber optic cable and
equipment, railroad communications, micro waves, VSAT,
bypass, CATV, WAN (Wide area networks), LAN (Local area
networks) and ISDN (Integrated systems digital network).

WORK EXCLUDED: The installation of computer systems in
industrial applications such as assembly lines, robotics

and computer controller manufacturing systems. The
installation of conduit and/or raceways shall be installed
by Inside Wiremen. On sites where there is no Inside
Wireman employed, the Teledata Technician may install
raceway or conduit not greater than 10 feet. Fire alarm
work is excluded on all new construction sites or wherever
the fire alarm system is installed in conduit. All HVAC
control work.

ELEV0010-001 01/01/2018
Rates Fringes
ELEVATOR MECHANIC................ $44.12  32.645+a+b

a. PAID HOLIDAYS: New Year's Day, Memorial Day, Independence
Day, Labor Day, Veterans' Day, Thanksgiving Day, Christmas
Day and the Friday after Thanksgiving.

b. VACATIONS: Employer contributes 8% of basic hourly rate
for 5 years or more of service; 6% of basic hourly rate for
6 months to 5 years of service as vacation pay credit.

IRON0005-011 06/01/2017
Rates Fringes

IRONWORKER.......cccovvrennnn. $31.15 20.63

LABO0011-009 06/01/2017
Rates Fringes
LABORER: Skilled................ $23.42 8.04
FOOTNOTE: Potmen, power tool operator, small machine

operator, signalmen, laser beam operator, waterproofer,
open caisson, test pit, underpinning, pier hole and



ditches, laggers and all work associated with lagging that

is not expressly stated, strippers, operator of hand
derricks, vibrator operators, pipe layers, or tile layers,
operators of jackhammers, paving breakers, spaders or any
machine that does the same general type of work, carpenter
tenders, scaffold builders, operators of towmasters,
scootcretes, buggymobiles and other machines of similar
character, operators of tampers and rammers and other
machines that do the same general type of work, whether
powered by air, electric or gasoline, builders of trestle
scaffolds over one tier high and sand blasters, power and
chain saw operators used in clearing, installers of well
points, wagon drill operators, acetylene burners and
licensed powdermen, stake jumper,demolition.

MARB0002-004 04/29/2018
Rates Fringes
MARBLE/STONE MASON............... $37.91 17.08
INCLUDING pointing, caulking and cleaning of All types of
masonry, brick, stone and cement EXCEPT pointing, caulking,

cleaning of existing masonry, brick, stone and cement
(restoration work)

MARBO0003-006 04/29/2018
Rates Fringes

TERRAZZO WORKER/SETTER........... $28.20 11.67

MARBO0003-007 04/29/2018
Rates Fringes

TERRAZZO FINISHER................ $23.28 10.72

MARB0003-008 04/29/2018
Rates Fringes

TILE SETTER....cccvrvieeenennn $28.20 11.67

MARBO0003-009 04/29/2018

N4008018D2010
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TILE FINISHER.......cccceeennnn. $23.28 10.72

PAIN0051-014 06/01/2018

Rates Fringes
GLAZIER
Glazing Contracts $2
million and under........... $26.07 12.15
Glazing Contracts over $2
million......cccceeuveenne. $30.31 12.15

PAIN0051-015 06/01/2017

Rates Fringes
PAINTER
Brush, Roller, Spray and
Drywall Finisher............ S 25.06 9.66

PLAS0891-005 07/01/2018
Rates Fringes

PLASTERER.......ocovrinirne $29.53 6.80

PLAS0891-006 02/01/2018
Rates Fringes

CEMENT MASON/CONCRETE FINISHER...$ 28.15

PLAS0891-007 08/01/2016

Rates Fringes
FIREPROOFER
Handler.....ccooouen...... $16.50 4.89
Mixer/Pump.......ccov... $18.50 4.89
SPrayer.....coeeeeenenns $23.00 4.89

10.58

Spraying of all Fireproofing materials. Hand application of
Fireproofing materials. This includes wet or dry, hard or

soft. Intumescent fireproofing and refraction work,

N4008018D2010
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including, but not limited to, all steel beams, columns,
metal decks, vessels, floors, roofs, where ever
fireproofing is required. Plus any installation of thermal
and acoustical insulation. All that encompasses setting up

for Fireproofing, and taken down. Removal of fireproofing

materials and protection. Mixing of all materials either by
hand or machine following manufactures standards.

PLUMO0005-010 08/01/2018
Rates Fringes

PLUMBER.........cocvvrninnnn. $42.92 18.15+a

a. PAID HOLIDAYS: Labor Day, Veterans' Day, Thanksgiving Day
and the day after Thanksgiving, Christmas Day, New Year's
Day, Martin Luther King's Birthday, Memorial Day and the

Fourth of July.

PLUM0602-008 08/01/2018

Rates Fringes

PIPEFITTER, Includes HVAC
Pipe Installation................ S41.64 21.57+a

a. PAID HOLIDAYS: New Year's Day, Martin Luther King's
Birthday, Memorial Day, Independence Day, Labor Day,
Veterans' Day, Thanksgiving Day and the day after
Thanksgiving and Christmas Day.

ROOF0030-016 05/01/2016
Rates Fringes

ROOFER......ccvveeiiiine $28.75 11.74

SFDC0669-002 04/01/2017

Rates Fringes

SPRINKLER FITTER (Fire
Sprinklers)......cccveeeveenenns $34.40 19.24

N4008018D2010
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SHEE0100-015 07/01/2018
Rates Fringes

SHEET METAL WORKER (Including
HVAC Duct Installation).......... S 40.27 20.34+a

a. PAID HOLIDAYS: New Year's Day, Martin Luther King's
Birthday, Memorial Day, Independence Day, Labor Day,
Veterans Day, Thanksgiving Day and Christmas Day

SUDC2009-003 05/19/2009
Rates Fringes
LABORER: Common or General...... $13.04 2.80

LABORER: Mason Tender -
Cement/Concrete.................. $15.40 2.85

LABORER: Mason Tender for
pointing, caulking, cleaning

of existing masonry, brick,

stone and cement structures
(restoration work); excludes
pointing, caulking and

cleaning of new or

replacement masonry, brick,

stone and cement................. $11.67

POINTER, CAULKER, CLEANER,
Includes pointing, caulking,
cleaning of existing masonry,
brick, stone and cement
structures (restoration

work); excludes pointing,
caulking, cleaning of new or
replacement

masonry, brick, stone or
cement. e eeeeeeeeeeeeeeeen $18.88

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

N4008018D2010
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Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017. If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking. Additional information

on contractor requirements and worker protections under the EO

is available at www.dol.gov/whd/govcontracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of "identifiers" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than "SU" or
"UAVG" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:

PLUMO0198-005 07/01/2014. PLUM is an abbreviation identifier of

the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number

N4008018D2010
N4008018F4998
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where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate Identifiers

Classifications listed under the "SU" identifier indicate that

no one rate prevailed for this classification in the survey and

the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification. As this weighted average rate includes all

rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates

the State of Louisiana. 2012 is the year of survey on which

these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate

that no single majority rate prevailed for those

classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. 08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.

N4008018D2010
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WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determination

* asurvey underlying a wage determination

* a Wage and Hour Division letter setting forth a position on
a wage determination matter

* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request

review and reconsideration from the Wage and Hour Administrator

(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

N4008018D2010
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3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION

N4008018D2010
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Section 00800 - Special Contract Requirements

ACCOUNTING AND APPROPRIATION DATA

AA: 97X4930 NH4A 320 77777 0 000173 2F 8X0124
COST CODE: N00173Z45000

AMOUNT: RN
ACRN CLIN/SLIN CIN
AA 000101 000000000000000000000000000000

AMOUNT
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ORDER FOR SUPPLIES OR SERVICES

PAGE 1 OF 18

1 CONTRACT/PURCH ORDER/
AGREEMENTNO

N4008018D2010

2 DELIVERY ORDER/CALL NO

N4008018F5270

(YYYYMMMDD)

2018 Sep 29 ACQR5475266

3 DATE OF ORDER/CALL|4 REQ/PURCH REQUESTNO

5 PRIORITY

N40080

6 ISSUED BY CODE

7 ADMINISTERED BY (if other than 6)

PUBLIC WORKS DEPARTMENT
WASHINGTON NAVY YARD
FEAD

1013 O ST. 1ST FLOOR
WASHINGTON DC 20374

SEE ITEM 6

CODE

8 DELIVERY FOB
DESTINATION
| |oTHER

(See Schedule if other)

9 CONTRACTOR CODE [6AVS5

SAYERS CONSTRUCTION, LLC
NAME

AND !gl E aARTIN LUTHER KING DR

ADDRESS SAN MARCOS TX 78666-5542

FACILITY 10 DELIVER TO FOB POINTBY (Date)

11 MARK IF BUSINESS IS

(YYYYMMMDD) SMALL
SEE SCHEDULE SMALL
12 DISCOUNT TERMS DISADVANTAGED

WOMEN-OWNED

13 MAIL INVOICESTO THE ADDRESS IN BLOCK

See tem 7
14 SHIP TO CODE [N40080 15 PAYMENT WILL BE MADE BY CODE|N68732
PUBLIC WORKS DEPARTMENT DEFENSE FINANCE AND ACCOUNTING SERVICE MARK ALL
WS- ATTN: ACCOUNTS PAYABLE PACKAGES AND
1ST FLOOR CODE JAQAAA, ROOM 1441 PAPERS W ITH
WASHINGTON DC 20374 1240 E. OTH ST IDENTIFIC ATIO N
CLEVELAND OH 44199-2055 NUMBERS IN
BLOCKS 1 AND 2.
16 DELIVERY/| X This delivery order/call is issued on another Government agency or in accordance with and subject to terms and conditions ofabove numbered contract
TYPE |CALL
OF PURCHASE Reference your quote dated
ORDER Furnish the following on terms specified herein REF:

ACCEPTANCE THE CONTRACTOR HEREBY ACCEPTS THE OFFER REPRESENTED BY THE NUMBERED PURCHASE
ORDER ASIT MAY PREVIOUSLY HAVE BEEN OR ISNOW MODIFIED, SUBJECT TO ALL OF THE TERMS

AND CONDITIONS SET FORTH, AND AGREESTO PERFORM THE SAME

NAME OF CONTRACTOR SIGNATURE TYPED NAME AND TITLE DATE SIGNED
(YYYYMMMDD)
If this box is marked, supplier must sign Acceptance and return the following number of copies: 1
17 ACCOUNTING AND APPROPRIATION DATA/LOCAL USE
See Schedule
18 ITEM NO 19 SCHEDULE OF SUPPLIES/ SERVICES 20 QUANTITY
ORDERED/ 21 UNIT |22 UNIT PRICE 23 AMOUNT
ACCEPTED*
SEE SCHEDULE
24. UNITED STATES OF AMERICA
*If quantity accepted by the Government is same as $399,914.58
quantity ordered, indicate by X. If different, enter actual
quantity accepted below quantity ordered and encircle. CONTRACTING / ORDERING OFFICER DIFFERENCES|

27a QUANTITY IN COLUMN 20 HAS BEEN

DINSPECTED DRECEIVED |:| ACCEPTED, AND CONFORMSTO THE

CONTRACT EXCEPT ASNOTED

b SIGNATURE OF AUTHORIZED GOVERNMENT REPRESENTATIVE ¢ DATE d PRINTED NAME AND TITLE OF AUTHORIZED
(YYYYMMMDD) GOVERNMENT REPRESENTATIVE
e MAILING ADDRESSOF AUTHORIZED GOVERNMENT REPRESENTATIVE |28 SHIP NO 29 DO VOUCHER NO (30
INITIALS

f TELEPHONE NUMBER

g E-MAIL ADDRESS

PARTIAL
FINAL

36. 1 certify this account is correct and proper for paym ent.

a DATE
(YYYYMMMDD)

b SIGNATURE AND TITLE OF CERTIFYING OFFICER

31 PAYMENT

COMPLETE
PARTIAL
FINAL

32 PAID BY

33 AMOUNT VERIFIED
CORRECT FOR

34 CHECK NUMBER

35 BILL OF LADING NO

37 RECEIVED AT

38 RECEIVED BY

39 DATE RECEIVED
(YYYYMMMDD)

40 TOTAL
CONT AINERS

41 S/R ACCOUNT NO

42 S/R VOUCHER NO

DD Form 1155, DEC 2001

PREVIOUS EDITION ISOBSOLETE




ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE

! Each (b) (4) |

0001

NET AMT
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE
000101
FUND ACRN AA
FFP
Funding Doc. No. N0016718RX00136 Customer ACRN:
MILSTRIP: NO016718RX00136
NET AMT
ACRN AA
CIN: 000000000000000000000000000000
INSPECTION AND ACCEPTANCE TERMS
Supplies/services will be inspected/accepted at:
CLIN  INSPECT AT INSPECT BY ACCEPT AT

Section 00010 - Solicitation Contract Form

CARD-B16 Upgrade Fire Alarm System (
FFP

The Contractor shall provide and secure all labor, materials, tools, mobilization,
transportation, supervision and equipment to accomplish all work as described
herein and in contract drawings in order to execute a Fire Alarm Replacement at

Building 16, NSWC Carderock.
FOB: Destination
PURCHASE REQUEST NUMBER: ACQR5475266

0001 N/A N/A N/A
000101 N/A N/A N/A

N4008018D2010

N4008018F5270
Page 2 of 18
AMOUNT
(b) (4) |
(b) (4) |
AMOUNT
$0.00
$0.00
(b) (4) |
ACCEPT BY
Government
N/A



DELIVERY INFORMATION

CLIN DELIVERY DATE QUANTITY
0001 29-NOV-2019 1

000101 N/A N/A

Exhibit/Attachment Table of Contents

DOCUMENT TYPE DESCRIPTION

Attachment 1 SOW CARD B16 Fire
Alarm

Attachment 2 CARD B16 Fire Alarm

Diagram and specs

SHIP TO ADDRESS

PUBLIC WORKS DEPARTMENT
1013 O ST. SE

1ST FLOOR

WASHINGTON DC 20374

FOB: Destination

N/A

PAGES DATE

N4008018D2010
N4008018F5270
Page 3 of 18

DODAAC/
CAGE

N40080

N/A
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Section 00700 - Contract Clauses

PAYMENT INSTRUCTION

“PGI 204.7108(b)(2) Payment Instructions

The required standard payment instruction and instruction table for this contract is located at:
https://www.acq.osd.mil/dpap/dars/pgi/pgi_htm/current/PGI204 71.htm#payment instructions”

CLAUSES INCORPORATED BY REFERENCE

52.243-4 Changes JUN 2007
52.243-5 Changes and Changed Conditions APR 1984

CLAUSES INCORPORATED BY FULL TEXT

52.211-12  LIQUIDATED DAMAGES--CONSTRUCTION (SEP 2000)

(a) If the Contractor fails to complete the work within the time specified in the contract, the Contractor shall pay
liquidated damages to the Government in the amount of $200 for each calendar day of delay until the work is
completed or accepted.

(b) If the Government terminates the Contractor's right to proceed, liquidated damages will continue to accrue until
the work is completed. These liquidated damages are in addition to excess costs of repurchase under the Termination

clause.

(End of clause)

52.222-23  NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE EQUAL
EMPLOYMENT OPPORTUNITY FOR CONSTRUCTION (FEB 1999)

(a) The offeror's attention is called to the Equal Opportunity clause and the Affirmative Action Compliance
Requirements for Construction clause of this solicitation.

(b) The goals for minority and female participation, expressed in percentage terms for the Contractor's aggregate
workforce in each trade on all construction work in the covered area, are as follows:

Goals for minority Goals for female
participation for each trade participation for each trade
28% 6.9%

These goals are applicable to all the Contractor's construction work performed in the covered area. If the Contractor
performs construction work in a geographical area located outside of the covered area, the Contractor shall apply the
goals established for the geographical area where the work is actually performed. Goals are published periodically in
the Federal Register in notice form, and these notices may be obtained from any Office of Federal Contract
Compliance Programs office.

(c) The Contractor's compliance with Executive Order 11246, as amended, and the regulations in 41 CFR 60-4 shall
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be based on (1) its implementation of the Equal Opportunity clause, (2) specific affirmative action obligations
required by the clause entitled "Affirmative Action Compliance Requirements for Construction," and (3) its efforts
to meet the goals. The hours of minority and female employment and training must be substantially uniform
throughout the length of the contract, and in each trade. The Contractor shall make a good faith effort to employ
minorities and women evenly on each of its projects. The transfer of minority or female employees or trainees from
Contractor to Contractor, or from project to project, for the sole purpose of meeting the Contractor's goals shall be a
violation of the contract, Executive Order 11246, as amended, and the regulations in 41 CFR 60-4. Compliance with
the goals will be measured against the total work hours performed.

(d) The Contractor shall provide written notification to the Deputy Assistant Secretary for Federal Contract
Compliance, U.S. Department of Labor, within 10 working days following award of any construction subcontract in
excess of $10,000 at any tier for construction work under the contract resulting from this solicitation. The
notification shall list the --

(1) Name, address, and telephone number of the subcontractor;

(2) Employer's identification number of the subcontractor;

(3) Estimated dollar amount of the subcontract;

(4) Estimated starting and completion dates of the subcontract; and

(5) Geographical area in which the subcontract is to be performed.

(e) As used in this Notice, and in any contract resulting from this solicitation, the "covered area" is Bethesda, MD.

(End of provision)

52.243-7 NOTIFICATION OF CHANGES (JAN 2017)

(a) Definitions.

"Contracting Officer," as used in this clause, does not include any representative of the Contracting Officer.
"Specifically authorized representative (SAR)," as used in this clause, means any person the Contracting Officer has
so designated by written notice (a copy of which shall be provided to the Contractor) which shall refer to this
subparagraph and shall be issued to the designated representative before the SAR exercises such authority.

(b) Notice. The primary purpose of this clause is to obtain prompt reporting of Government conduct that the
Contractor considers to constitute a change to this contract. Except for changes identified as such in writing and
signed by the Contracting Officer, the Contractor shall notify the Administrative Contracting Officer in writing,
within 5 calendar days from the date that the Contractor identifies any Government conduct (including actions,
inactions, and written or oral communications) that the Contractor regards as a change to the contract terms and
conditions. On the basis of the most accurate information available to the Contractor, the notice shall state--

(1) The date, nature, and circumstances of the conduct regarded as a change;

(2) The name, function, and activity of each Government individual and Contractor official or employee involved in
or knowledgeable about such conduct;

(3) The identification of any documents and the substance of any oral communication involved in such conduct;

(4) In the instance of alleged acceleration of scheduled performance or delivery, the basis upon which it arose;
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(5) The particular elements of contract performance for which the Contractor may seek an equitable adjustment
under this clause, including--

(1) What line items have been or may be affected by the alleged change;
(i1) What labor or materials or both have been or may be added, deleted, or wasted by the alleged change;

(iii) To the extent practicable, what delay and disruption in the manner and sequence of performance and effect on
continued performance have been or may be caused by the alleged change;

(iv) What adjustments to contract price, delivery schedule, and other provisions affected by the alleged change are
estimated; and

(6) The Contractor's estimate of the time by which the Government must respond to the Contractor's notice to
minimize cost, delay or disruption of performance.

(c) Continued performance. Following submission of the notice required by (b) above, the Contractor shall
diligently continue performance of this contract to the maximum extent possible in accordance with its terms and
conditions as construed by the Contractor, unless the notice reports a direction of the Contracting Officer or a
communication from a SAR of the Contracting Officer, in either of which events the Contractor shall continue
performance; provided, however, that if the Contractor regards the direction or communication as a change as
described in (b) above, notice shall be given in the manner provided. All directions, communications,
interpretations, orders and similar actions of the SAR shall be reduced to writing and copies furnished to the
Contractor and to the Contracting Officer. The Contracting Officer shall countermand any action which exceeds the
authority of the SAR.

(d) Government response. The Contracting Officer shall promptly, within 10 calendar days after receipt of notice,
respond to the notice in writing. In responding, the Contracting Officer shall either--

(1) Confirm that the conduct of which the Contractor gave notice constitutes a change and when necessary direct the
mode of further performance;

(2) Countermand any communication regarded as a change;

(3) Deny that the conduct of which the Contractor gave notice constitutes a change and when necessary direct the
mode of further performance; or

(4) In the event the Contractor's notice information is inadequate to make a decision under (1), (2), or (3) above,
advise the Contractor what additional information is required, and establish the date by which it should be furnished
and the date thereafter by which the Government will respond.

(e) Equitable adjustments.

(1) If the Contracting Officer confirms that Government conduct effected a change as alleged by the Contractor, and
the conduct causes an increase or decrease in the Contractor's cost of, or the time required for, performance of any
part of the work under this contract, whether changed or not changed by such conduct, an equitable adjustment shall
be made--

(1) In the contract price or delivery schedule or both; and

(i1) In such other provisions of the contract as may be affected.

(2) The contract shall be modified in writing accordingly. In the case of drawings, designs or specifications which
are defective and for which the Government is responsible, the equitable adjustment shall include the cost and time
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extension for delay reasonably incurred by the Contractor in attempting to comply with the defective drawings,
designs or specifications before the Contractor identified, or reasonably should have identified, such defect. When
the cost of property made obsolete or excess as a result of a change confirmed by the Contracting Officer under this
clause is included in the equitable adjustment, the Contracting Officer shall have the right to prescribe the manner of
disposition of the property. The equitable adjustment shall not include increased costs or time extensions for delay
resulting from the Contractor's failure to provide notice or to continue performance as provided, respectively, in (b)
and (c) above.

Note: The phrases “contract price” and “cost” wherever they appear in the clause, may be appropriately modified to
apply to cost-reimbursement or incentive contracts, or to combinations thereof.

(End of clause)

252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (MAY 2013)
(a) Definitions. As used in this clause--

Department of Defense Activity Address Code (DoDAAC) is a six position code that uniquely identifies a unit,
activity, or organization.

Document type means the type of payment request or receiving report available for creation in Wide Area
WorkFlow (WAWF).

Local processing office (LPO) is the office responsible for payment certification when payment certification is done
external to the entitlement system.

(b) Electronic invoicing. The WAWF system is the method to electronically process vendor payment requests and
receiving reports, as authorized by DFARS 252.232-7003, Electronic Submission
of Payment Requests and Receiving Reports.

(c) WAWF access. To access WAWF, the Contractor shall--

(1) Have a designated electronic business point of contact in the System for Award Management at
https://www.acquisition.gov; and

(2) Be registered to use WAWF at https://wawf.eb.mil/ following the step-by-step procedures for self-registration
available at this Web site.

(d) WAWEF training. The Contractor should follow the training instructions of the WAWF Web-Based Training
Course and use the Practice Training Site before submitting payment requests through

WAWEF. Both can be accessed by selecting the “Web Based Training” link on the WAWF home page at
https://wawf.eb mil/.

(e) WAWF methods of document submission. Document submissions may be via Web entry, Electronic Data
Interchange, or File Transfer Protocol.

() WAWF payment instructions. The Contractor must use the following information when submitting payment
requests and receiving reports in WAWF for this contract/order: N4008018D2010 TO N4008018F5270
(1) Document type. The Contractor shall use the following document type(s).

Navy Construction/Facilities Management Invoice
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(2) Inspection/acceptance location. The Contractor shall select the following inspection/acceptance location(s) in
WAWEF, as specified by the contracting officer.

Inspection — N44889
Acceptance — N44889

(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in
applicable fields in WAWF when creating payment requests and receiving reports in the
system.

Routing Data Table*

Field Name in WAWF Data to be entered in WAWF
Pay Official DODAAC N68732
Issue By DoDAAC N44889
Admin DoDAAC N44889
Inspect By DoDAAC N44889
Ship To Code N/A
Ship From Code N/A
Mark For Code N/A
Service Approver (DoDAAC) N/A
Service Acceptor (DoDAAC) N/A
Accept at Other DODAAC N/A
LPO DoDAAC N44889
DCAA Auditor DoODAAC N/A
Other DoDAAC(s) N44889

(4) Payment request and supporting documentation. The Contractor shall ensure a payment request includes
appropriate contract line item and subline item descriptions of the work performed or supplies delivered, unit
price/cost per unit, fee (if applicable), and all relevant back-up documentation, as defined in DFARS Appendix F,
(e.g. timesheets) in support of each payment request.

(5) WAWF email notifications. The Contractor shall enter the email address identified below in the “Send
Additional Email Notifications” field of WAWF once a document is submitted in the system.

Jose Morales — Inspector Email: [{S)SIIEGzGzGEGEGE - DIOHEE
Alissa Leonard — Administrator Email: [{S) GG o DI
Erikka Robinson — Certifier Email: [{S} GGG oo BIOHEE

(g) WAWEF point of contact. (1) The Contractor may obtain clarification regarding invoicing in WAWF from the
following contracting activity's WAWF point of contact.

DO - ol DO on-: [N
(2) For technical WAWF help, contact the WAWF helpdesk at 866-618-5988.

(End of clause)



Section 00800 - Special Contract Requirements

ACCOUNTING AND APPROPRIATION DATA

AA:97X4930 NH1C 320 77777 0 050120 2F 000000
COST CODE: A00004622599

AMOUNT: [N
ACRN CLIN/SLIN CIN

AA 000101 000000000000000000000000000000
DBA

General Decision Number: MD180057 09/28/2018 MD57
Superseded General Decision Number: MD20170057
State: Maryland

Construction Type: Building

County: Montgomery County in Maryland.
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AMOUNT

BUILDING CONSTRUCTION PROJECTS (does not include single family

homes or apartments up to and including 4 stories).

Note: Under Executive Order (EO) 13658, an hourly minimum wage

0f $10.35 for calendar year 2018 applies to all contracts
subject to the Davis-Bacon Act for which the contract is
awarded (and any solicitation was issued) on or after January
1, 2015. If this contract is covered by the EO, the contractor
must pay all workers in any classification listed on this wage
determination at least $10.35 per hour (or the applicable wage
rate listed on this wage determination, if it is higher) for

all hours spent performing on the contract in calendar year
2018. The EO minimum wage rate will be adjusted annually.
Please note that this EO applies to the above-mentioned types
of contracts entered into by the federal government that are
subject to the Davis-Bacon Act itself, but it does not apply to
contracts subject only to the Davis-Bacon Related Acts,
including those set forth at 29 CFR 5.1(a)(2)-(60). Additional
information on contractor requirements and worker protections
under the EO is available at www.dol.gov/whd/govcontracts.

Modification Number  Publication Date

0 01/05/2018
1 01/12/2018
2 02/09/2018
3 02/23/2018
4 03/23/2018



5 04/20/2018
6 05/11/2018
7 05/25/2018
8 06/15/2018
9 06/29/2018
10 07/06/2018
11 07/13/2018
12 08/03/2018
13 08/17/2018
14 08/24/2018
15 09/07/2018
16 09/14/2018
17 09/21/2018
18 09/28/2018

ASBE0024-007 10/01/2017

Rates Fringes

ASBESTOS WORKER/HEAT & FROST

INSULATOR.......ccecveininnne $35.13

Includes the application of all insulating materials,
protective coverings, coatings and finishes to all types of

mechanical systems

16.22

ASBE0024-010 10/01/2017
Rates Fringes

ASBESTOS WORKER: HAZARDOUS
MATERIAL HANDLER (Removal of
hazardous material from

ceilings, floors, mechanical

systems, and walls).............. $22.81 7.34
BRMD0001-006 04/29/2018

Rates Fringes
TILE SETTER........cccoeunneee. $28.20 11.67
BRMDO0001-009 04/29/2018

Rates Fringes
TILE FINISHER.................... $23.28 10.72

BRMDO0001-011 04/29/2018
Rates Fringes

BRICKLAYER (Excluding
Pointing, Caulking and

N4008018D2010
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Cleaning)..........cceeeveeee. $31.36 10.78

BRMDO0001-012 04/29/2018
Rates Fringes

MASON - STONE.................... $37.91

17.08

CARP0197-001 05/01/2018
Rates Fringes

CARPENTER (Including

Acoustical Ceiling

Installation, Drywall

Hanging, Metal Stud

Installation and Form Work)......$ 28.71

12.08

CARP0219-001 05/01/2018
Rates Fringes

MILLWRIGHT..........cccoeueunee. $34.24

11.23

ELEC0026-021 09/03/2018
Rates Fringes

ELECTRICIAN (Communication
and Sound Equipment)............. $28.05

10.91

ELEC0026-022 06/04/2018
Rates Fringes
ELECTRICIAN (Including low

voltage wiring for and
installation of alarms, HVAC

controls).......ccceeeeeveennns $45.45 18.01+a

a.PAID HOLIDAYS: New Year's Day, Inauguration Day, Martin
Luther King Jr.'s Birthday, Memorial Day, Independence Day,
Labor Day, Veterans' Day, Thanksgiving Day, the day after

Thanksgiving Day and Christmas Day.

ELEV0010-001 01/01/2018

Rates Fringes

ELEVATOR MECHANIC................ $44.12

32.645+atb

a. PAID HOLIDAYS: New Year's Day, Memorial Day, Independence
Day, Labor Day, Veterans' Day, Thanksgiving Day, Christmas

Day and the Friday after Thanksgiving.

N4008018D2010
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b. VACATIONS: Employer contributes 8% of basic hourly rate
for 5 years or more of service; 6% of basic hourly rate for
6 months to 5 years of service as vacation pay credit.

ENGI0077-018 05/01/2017
Rates Fringes
OPERATOR: Bulldozer............. $ 30.56 8.95+a

OPERATOR: Loader
Front End Loaders 3 1/2

cubic yards and above.......$ 30.56 8.95+a
Front End Loaders Below 3
1/2 cubic yards............. $30.56 8.95+a

a.PAID HOLIDAYS: New Year's Day, Inaugural Day, Decoration

Day, Independence Day, Labor Day, Martin Luther King's
Birthday, Veterans' Day, Thanksgiving Day, Friday after
Thanksgiving and Christmas Day.

IRONO0005-011 06/01/2017
Rates Fringes

IRONWORKER..........ccccuceeee $31.15 20.63

* LABO0011-013 06/01/2018
Rates Fringes
LABORER: Mason Tender -

Cement/Concrete.................. $24.22 8.32
LABORER: Pipelayer.............. $24.22 8.32

PAIN0051-014 06/01/2018

Rates Fringes
GLAZIER
Glazing Contracts $2
million and under........... $26.07 12.15
Glazing Contracts over $2
million..........cccue.e.e. $30.31 12.15

PAIN0051-019 06/01/2017

Rates Fringes
PAINTER
Brush, Roller, Spray and
Drywall Finisher/Taper......$ 25.06 9.66

Industrial.................. $30.90 10.49
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PLAS0891-005 07/01/2018

Rates Fringes

PLASTERER..........ccceeueene $29.53 6.80

PLAS0891-006 02/01/2018

Rates Fringes

CEMENT MASON/CONCRETE FINISHER...$ 28.15

PLAS0891-008 08/01/2016

Rates Fringes

PLASTERER (Fireproofing
Including Sprayer, Mixer, and
Handler)

Handler.................... $16.50 4.39
Mixer/Pump.................. $ 18.50 4.89
Sprayer.........ccc.c...... $23.00 4.89

PLUMO0005-010 08/01/2018
Rates Fringes

PLUMBER..........ccccoeeiiins $42.92 18.15+a

a. PAID HOLIDAYS: Labor Day, Veterans' Day, Thanksgiving Day

and the day after Thanksgiving, Christmas Day, New Year's
Day, Martin Luther King's Birthday, Memorial Day and the

Fourth of July.

PLUMO0602-011 08/01/2018

Rates Fringes

PIPEFITTER (Including HVAC

Pipe and System Installation)....$ 41.64 21.57+a

a. PAID HOLIDAYS: New Year's Day, Martin Luther King's

Birthday, Memorial Day, Independence Day, Labor Day,
Veterans' Day, Thanksgiving Day and the day after
Thanksgiving and Christmas Day.

ROOF0030-016 05/01/2016

Rates Fringes

ROOFER.........ccccueiinn. $28.75 11.74

10.58
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SFMD0669-001 04/01/2018

Rates Fringes
SPRINKLER FITTER (Fire
Sprinklers)..........c...o....... $35.60 20.24

SHEE0100-015 07/01/2018
Rates Fringes

SHEET METAL WORKER (Including

HVAC Duct Installation).......... $40.27 20.34+a

a. PAID HOLIDAYS: New Year's Day, Martin Luther King's
Birthday, Memorial Day, Independence Day, Labor Day,
Veterans Day, Thanksgiving Day and Christmas Day

SUMD2010-091 08/04/2010

Rates Fringes
LABORER
Common or General........... $14.15 2.30
Grade Checker............... $16.00 2.90
Landscape................... $ 9.23
Mason Tender - Brick........ $13.00 0.00
Mason Tender - Stone........ $14.03 0.00

Mason Tender for Pointing,
Caulking and Cleaning.......$ 13.21
Mortar Mixer................ $ 16.61 9.08

POINTER, CAULKER, CLEANER,
Includes pointing, caulking,
cleaning of existing masonry,

brick, stone and cement

structures (restoration

work); excludes pointing,

caulking, cleaning of new or

replacement

masonry, brick, stone or

CEMENt......ccvvevreereannnn, $19.19 0.00

POWER EQUIPMENT OPERATOR:
Asphalt Roller.............. $21.35 5.38
Backhoe..................... $19.82 5.02
Bobcat/Skid Loader.......... $ 18.05 8.78
Boom......ccoovveeeen. $21.44 8.29
Crane........cccoeeeuenn... $20.95 6.18
Excavator................... $20.00 0.00
Forklift.................... $ 16.00 5.12
Gradall..................... $20.50 8.42
Grader/Blade................ $ 14.50 5.18

Paver.......ccccoeveunn. $17.47 6.36
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Roller excluding Asphalt....$ 17.60 3.88
TERRAZZO WORKER/SETTER........... $19.94 6.54
TRUCK DRIVER

Dump Truck.................. $15.90 1.12

Tractor Haul Truck.......... $17.87 9.98

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017. If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking. Additional information

on contractor requirements and worker protections under the EO
is available at www.dol.gov/whd/govcontracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of "identifiers" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate Identifiers
A four letter classification abbreviation identifier enclosed

in dotted lines beginning with characters other than "SU" or
"UAVG" denotes that the union classification and rate were
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prevailing for that classification in the survey. Example:
PLUMO0198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this

classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number

where applicable, i.e., Plumbers Local 0198. The next number,

005 in the example, is an internal number used in processing

the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,

2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate Identifiers

Classifications listed under the "SU" identifier indicate that

no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification. As this weighted average rate includes all

rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates

the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate

that no single majority rate prevailed for those

classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. 08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.
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WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determination

* a survey underlying a wage determination

* a Wage and Hour Division letter setting forth a position on
a wage determination matter

* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests

for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)

and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request

review and reconsideration from the Wage and Hour Administrator

(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.
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ORDER FOR SUPPLIES OR SERVICES PAGE 1 OF 29

1 CONTRACT/PURCH ORDER/ 2 DELIVERY ORDER/CALL NO |3 DATE OF ORDER/CALL|4 REQ/PURCH REQUESTNO 5 PRIORITY
AGREEMENTNO (YYYYMMMDD)

N4008018D2010 N4008018F5282 2018 Sep 29 ACQR5458602

6 ISSUED BY CODE | N40080 7 ADMINIST ERED BY (if other than 6) CODE

PUBLIC WORKS DEPARTMENT 8 DELIVERY FOB

WASHINGTON NAVY YARD

FEAD SEE ITEM 6 DESTINATION
1013 O ST. 1ST FLOOR | | OTHER

WASHINGTON DC 20374
(See Schedule if other)

9 CONTRACTOR CODE |6AVS5 FACILITY 10 DELIVER TO FOB POINTBY (Date) ||| MARK IF BUSINESS IS
SAYERS CONSTRUCTION, LLC (YYYYMMMDD) SMALL
! SEE SCHEDULE SMALL
N AME W
AND IARTIN LUTHER KING DR 12 DISCOUNT TERMS DISADVANTAGED

ADDRESS SAN MARCOS TX 78666-5542 WOMEN-OWNED

13 MAIL INVOICESTO THE ADDRESS IN BLOCK

See tem 7
14 SHIP TO CODE [N40080 15 PAYMENT WILL BE MADE BY CODE|N68732
PUBLIC WORKS DEPARTMENT DEFENSE FINANCE AND ACCOUNTING SERVICE MARK ALL
WS- ATTN: ACCOUNTS PAY ABLE PACKAGES AND
15T FLOOR CODE JAQAAA, ROOM 1441 PAPERS W ITH
WASHINGTON DC 20374 1240 E. OTH ST IDENTIFIC ATIO N
CLEVELAND OH 44199-2055 NUMBERS IN
BLOCKS 1 AND 2.
16 DELIVERY/| X This delivery order/call is issued on another Government agency or in accordance with and subject to terms and conditions ofabove numbered contract
TYPE |CALL
OF PURCHASE Reference your quote dated
ORDER Furnish the following on terms specified herein REF:
ACCEPTANCE THE CONTRACTOR HEREBY ACCEPTSTHE OFFER REPRESENTED BY THE NUMBERED PURCHASE
ORDER ASIT MAY PREVIOUSLY HAVE BEEN OR ISNOW MODIFIED, SUBJECT TO ALL OF THE TERMS
AND CONDITIONS SET FORTH, AND AGREESTO PERFORM THE SAME
NAME OF CONTRACTOR SIGNATURE TYPED NAME AND TITLE DATE SIGNED
(YYYYMMMDD)
I:l If this box is marked, supplier must sign Acceptance and return the following number of copies:
17 ACCOUNTING AND APPROPRIATION DATA/LOCAL USE
See Schedule
18 ITEM NO 19 SCHEDULE OF SUPPLIES/ SERVICES 20 QUANTITY
ORDERED/ 21 UNIT |22 UNIT PRICE 23 AMOUNT
ACCEPTED*
SEE SCHEDULE
24. UNITED STATES OF AMERICA
*If quantity accepted by the Government is same as $57,628.10
quantity ordered, indicate by X. If different, enter actual
quantity accepted below quantity ordered and encircle. CONTRACTING / ORDERING OFFICER DIFFERENCES|
27a QUANTITY IN COLUMN 20 HAS BEEN
DINSPECTED DRECEIVED D ACCEPTED, AND CONFORMSTO THE
CONTRACT EXCEPT ASNOTED
b SIGNATURE OF AUTHORIZED GOVERNMENT REPRESENTATIVE ¢ DATE d PRINTED NAME AND TITLE OF AUTHORIZED
(YYYYMMMDD) GOVERNMENT REPRESENTATIVE
e MAILING ADDRESSOF AUTHORIZED GOVERNMENT REPRESENTATIVE |28 SHIP NO 29 DO VOUCHER NO |30
INITIALS
PARTIAL 32 PAID BY 33 AMOUNT VERIFIED
f TELEPHONE NUMBER |g E-MAIL ADDRESS FINAL CORRECT FOR
36. | certify this account is correct and proper for payment. 31 PAYMENT 34 CHECK NUMBER
a DATE b SIGNATURE AND TITLE OF CERTIFYING OFFICER COMPLETE
YYYYMMMDD
( ’ PARTIAL 35 BILL OF LADING NO
FINAL
37 RECEIVED AT 38 RECEIVED BY 39 DATE RECEIVED 40 TOTAL 41 S/R ACCOUNT NO| 42 S/R VOUCHER NO
(YYYYMMMDD) CONTAINERS

DD Form 1155, DEC 2001 PREVIOUS EDITION ISOBSOLETE



Section 00010 - Solicitation Contract Form

ITEM NO
0001

ITEM NO
000101

SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE

1 Each
IGF::OT::IGF X003 WNY 386 Alternative Fuel Vehicle (AFV) Charging
FFP
The contractor shall provide and secure all Labor, material, tools, mobilization,
transportation, supervision and equipment to accomplish all work as described
herein and in contract drawings in order to provide electrical construction services.
Other incidental type work associated with electrical construction is included and
may be ordered for industrial, commercial, and residential locations indicated
within each task order. The contract will be for facilities within the AOR of
NAVFAC Washington Public Works Department Washington with installations in
Maryland, District of Columbia, and Virginia. The contract value shall not exceed
$4,000,000.
FOB: Destination
PURCHASE REQUEST NUMBER: ACQR5458602

NET AMT
SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE
FUND ACRN AA
FFP
Funding Doc. No. N6258318RCNS5S33 Customer ACRN:
MILSTRIP: N6258318RCNS5S33

NET AMT

ACRN AA
CIN: 000000000000000000000000000000

INSPECTION AND ACCEPTANCE TERMS

N4008018D2010
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AMOUNT

AMOUNT
$0.00

$0.00



Supplies/services will be inspected/accepted at:

CLIN INSPECT AT INSPECT BY ACCEPT AT

0001 N/A N/A N/A

000101 N/A N/A N/A

DELIVERY INFORMATION

CLIN DELIVERY DATE QUANTITY SHIP TO ADDRESS

0001 08-FEB-2019 1 PUBLIC WORKS DEPARTMENT
1013 O ST. SE
1ST FLOOR

WASHINGTON DC 20374

FOB: Destination

000101 N/A N/A N/A
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ACCEPT BY
Government
N/A

DODAAC/
CAGE

N40080

N/A
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Section 00700 - Contract Clauses

CLAUSES INCORPORATED BY FULL TEXT

52.204-2 SECURITY REQUIREMENTS (AUG 1996)

(a) This clause applies to the extent that this contract involves access to information classified "Confidential,"
"Secret," or "Top Secret."

(b) The Contractor shall comply with (1) the Security Agreement (DD Form 441), including the National Industrial
Security Program Operating Manual (DOD 5220.22-M); and (2) any revisions to that manual, notice of which has
been furnished to the Contractor.

(c) If, subsequent to the date of this contract, the security classification or security requirements under this contract
are changed by the Government and if the changes cause an increase or decrease in security costs or otherwise affect
any other term or condition of this contract, the contract shall be subject to an equitable adjustment as if the changes
were directed under the Changes clause of this contract.

(d) The Contractor agrees to insert terms that conform substantially to the language of this clause, including this
paragraph (d) but excluding any reference to the Changes clause of this contract, in all subcontracts under this
contract that involve access to classified information.

(End of clause)

52.211-12  LIQUIDATED DAMAGES--CONSTRUCTION (SEP 2000)

(a) If the Contractor fails to complete the work within the time specified in the contract, the Contractor shall pay
liquidated damages to the Government in the amount of $140 for each calendar day of delay until the work is
completed or accepted.

(b) If the Government terminates the Contractor's right to proceed, liquidated damages will continue to accrue until
the work is completed. These liquidated damages are in addition to excess costs of repurchase under the Termination

clause.

(End of clause)

52.222-23  NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE EQUAL
EMPLOYMENT OPPORTUNITY FOR CONSTRUCTION (FEB 1999)

(a) The offeror's attention is called to the Equal Opportunity clause and the Affirmative Action Compliance
Requirements for Construction clause of this solicitation.

(b) The goals for minority and female participation, expressed in percentage terms for the Contractor's aggregate
workforce in each trade on all construction work in the covered area, are as follows:

Goals for minority Goals for female
participation for each trade participation for each trade

28% 6.9%
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These goals are applicable to all the Contractor's construction work performed in the covered area. If the Contractor
performs construction work in a geographical area located outside of the covered area, the Contractor shall apply the
goals established for the geographical area where the work is actually performed. Goals are published periodically in
the Federal Register in notice form, and these notices may be obtained from any Office of Federal Contract
Compliance Programs office.

(c) The Contractor's compliance with Executive Order 11246, as amended, and the regulations in 41 CFR 60-4 shall
be based on (1) its implementation of the Equal Opportunity clause, (2) specific affirmative action obligations
required by the clause entitled "Affirmative Action Compliance Requirements for Construction,” and (3) its efforts
to meet the goals. The hours of minority and female employment and training must be substantially uniform
throughout the length of the contract, and in each trade. The Contractor shall make a good faith effort to employ
minorities and women evenly on each of its projects. The transfer of minority or female employees or trainees from
Contractor to Contractor, or from project to project, for the sole purpose of meeting the Contractor's goals shall be a
violation of the contract, Executive Order 11246, as amended, and the regulations in 41 CFR 60-4. Compliance with
the goals will be measured against the total work hours performed.

(d) The Contractor shall provide written notification to the Deputy Assistant Secretary for Federal Contract
Compliance, U.S. Department of Labor, within 10 working days following award of any construction subcontract in
excess of $10,000 at any tier for construction work under the contract resulting from this solicitation. The
notification shall list the --

(1) Name, address, and telephone number of the subcontractor;

(2) Employer's identification number of the subcontractor;

(3) Estimated dollar amount of the subcontract;

(4) Estimated starting and completion dates of the subcontract; and

(5) Geographical area in which the subcontract is to be performed.

(e) As used in this Notice, and in any contract resulting from this solicitation, the "covered area" is Washington
Navy Yard, Washington, D.C.

(End of provision)

52.222-54 EMPLOYMENT ELIGIBILITY VERIFICATION (OCT 2015)

(a) Definitions. As used in this clause--Commercially available off-the-shelf (COTS) item—
(1) Means any item of supply that is--

(i) A commercial item (as defined in paragraph (1) of the definition at 2.101);

(i1) Sold in substantial quantities in the commercial marketplace; and

(iii) Offered to the Government, without modification, in the same form in which it is sold in the commercial
marketplace; and

(2) Does not include bulk cargo, as defined in 46 U.S.C. 40102(4), such as agricultural products and petroleum
products. Per 46 CFR 525.1(c)(2), *“bulk cargo" means cargo that is loaded and carried in bulk onboard ship without
mark or count, in a loose unpackaged form, having homogenous characteristics. Bulk cargo loaded into intermodal
equipment, except LASH or Seabee barges, is subject to mark and count and, therefore, ceases to be bulk cargo.
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Employee assigned to the contract means an employee who was hired after November 6, 1986 (after November 27,
2009, in the Commonwealth of the Northern Mariana Islands), who is directly performing work, in the United
States, under a contract that is required to include the clause prescribed at 22.1803. An employee is not considered
to be directly performing work under a contract if the employee--

(1) Normally performs support work, such as indirect or overhead functions; and
(2) Does not perform any substantial duties applicable to the contract.

Subcontract means any contract, as defined in 2.101, entered into by a subcontractor to furnish supplies or services
for performance of a prime contract or a subcontract. It includes but is not limited to purchase orders, and changes
and modifications to purchase orders.

Subcontractor means any supplier, distributor, vendor, or firm that furnishes supplies or services to or for a prime
Contractor or another subcontractor.

United States, as defined in 8 U.S.C. 1101(a)(38), means the 50 States, the District of Columbia, Puerto Rico, Guam,
the Commonwealth of the Northern Mariana Islands, and the U.S. Virgin Islands.

(b) Enrollment and verification requirements.

(1) If the Contractor is not enrolled as a Federal Contractor in E-Verify at time of contract award, the Contractor
shall--

(i) Enroll. Enroll as a Federal Contractor in the E-Verify program within 30 calendar days of contract award,

(1) Verify all new employees. Within 90 calendar days of enrollment in the E-Verify program, begin to use E-Verify
to initiate verification of employment eligibility of all new hires of the Contractor, who are working in the United
States, whether or not assigned to the contract, within 3 business days after the date of hire (but see paragraph (b)(3)
of this section); and

(iii) Verify employees assigned to the contract. For each employee assigned to the contract, initiate verification
within 90 calendar days after date of enrollment or within 30 calendar days of the employee's assignment to the
contract, whichever date is later (but see paragraph (b)(4) of this section).

(2) If the Contractor is enrolled as a Federal Contractor in E-Verify at time of contract award, the Contractor shall
use E-Verify to initiate verification of employment eligibility of--

(1) All new employees. (A) Enrolled 90 calendar days or more. The Contractor shall initiate verification of all new
hires of the Contractor, who are working in the United States, whether or not assigned to the contract, within 3
business days after the date of hire (but see paragraph (b)(3) of this section); or

(B) Enrolled less than 90 calendar days. Within 90 calendar days after enrollment as a Federal Contractor in E-
Verify, the Contractor shall initiate verification of all new hires of the Contractor, who are working in the United
States, whether or not assigned to the contract, within 3 business days after the date of hire (but see paragraph (b)(3)
of this section); or

(i1) Employees assigned to the contract. For each employee assigned to the contract, the Contractor shall initiate
verification within 90 calendar days after date of contract award or within 30 days after assignment to the contract,
whichever date is later (but see paragraph (b)(4) of this section).

(3) If the Contractor is an institution of higher education (as defined at 20 U.S.C. 1001(a)); a State or local
government or the government of a Federally recognized Indian tribe; or a surety performing under a takeover
agreement entered into with a Federal agency pursuant to a performance bond, the Contractor may choose to verify
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only employees assigned to the contract, whether existing employees or new hires. The Contractor shall follow the
applicable verification requirements at (b)(1) or (b)(2), respectively, except that any requirement for verification of
new employees applies only to new employees assigned to the contract.

(4) Option to verify employment eligibility of all employees. The Contractor may elect to verify all existing
employees hired after November 6, 1986 (after November 27, 2009, in the Commonwealth of the Northern Mariana
Islands), rather than just those employees assigned to the contract. The Contractor shall initiate verification for each
existing employee working in the United States who was hired after November 6, 1986 (after November 27, 2009, in
the Commonwealth of the Northern Mariana Islands), within 180 calendar days of--

(i) Enrollment in the E-Verify program; or

(ii) Notification to E-Verify Operations of the Contractor's decision to exercise this option, using the contact
information provided in the E-Verify program Memorandum of Understanding (MOU).

(5) The Contractor shall comply, for the period of performance of this contract, with the requirements of the E-
Verify program MOU.

(1) The Department of Homeland Security (DHS) or the Social Security Administration (SSA) may terminate the
Contractor's MOU and deny access to the E-Verify system in accordance with the terms of the MOU. In such case,
the Contractor will be referred to a suspension or debarment official.

(i1) During the period between termination of the MOU and a decision by the suspension or debarment official
whether to suspend or debar, the Contractor is excused from its obligations under paragraph (b) of this clause. If the
suspension or debarment official determines not to suspend or debar the Contractor, then the Contractor must
reenroll in E-Verify.

(c) Web site. Information on registration for and use of the E-Verify program can be obtained via the Internet at the
Department of Homeland Security Web site: http://www.dhs.gov/E-Verify.

(d) Individuals previously verified. The Contractor is not required by this clause to perform additional employment
verification using E-Verify for any employee--

(1) Whose employment eligibility was previously verified by the Contractor through the E-Verify program;

(2) Who has been granted and holds an active U.S. Government security clearance for access to confidential, secret,
or top secret information in accordance with the National Industrial Security Program Operating Manual; or

(3) Who has undergone a completed background investigation and been issued credentials pursuant to Homeland
Security Presidential Directive (HSPD)-12, Policy for a Common Identification Standard for Federal Employees and

Contractors.

(e) Subcontracts. The Contractor shall include the requirements of this clause, including this paragraph (e)
(appropriately modified for identification of the parties), in each subcontract that--

(1) Is for--(i) Commercial or noncommercial services (except for commercial services that are part of the purchase
of a COTS item (or an item that would be a COTS item, but for minor modifications), performed by the COTS
provider, and are normally provided for that COTS item); or

(i1) Construction;

(2) Has a value of more than $3,500; and

(3) Includes work performed in the United States.
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(End of clause)

52.228-13 ALTERNATIVE PAYMENT PROTECTIONS (JULY 2000)

(a) The Contractor shall submit one of the following payment protections:

Payment bond and/or irrevocable letter of credit(ILC)

(b) The amount of the payment protection shall be 100 percent of the contract price.

(c) The submission of the payment protection is required within 14 days of contract award.

(d) The payment protection shall provide protection for the full contract performance period plus a one-year period.
(e) Except for escrow agreements and payment bonds, which provide their own protection procedures, the
Contracting Officer is authorized to access funds under the payment protection when it has been alleged in writing
by a supplier of labor or material that a nonpayment has occurred, and to withhold such funds pending resolution by

administrative or judicial proceedings or mutual agreement of the parties.

(f) When a tripartite escrow agreement is used, the Contractor shall utilize only suppliers of labor and material that
signed the escrow agreement.

(End of clause)

52.243-5 CHANGES AND CHANGED CONDITIONS (APR 1984)

(a) The Contracting Officer may, in writing, order changes in the drawings and specifications within the general
scope of the contract.

(b) The Contractor shall promptly notify the Contracting Officer, in writing, of subsurface or latent physical
conditions differing materially from those indicated in this contract or unknown unusual physical conditions at the
site before proceeding with the work.

(c) If changes under paragraph (a) or conditions under paragraph (b) increase or decrease the cost of, or time
required for performing the work, the Contracting Officer shall make an equitable adjustment (see paragraph (d))
upon submittal of a "proposal for adjustment" (hereafter referred to as proposal) by the Contractor before final
payment under the contract.

(d) The Contracting Officer shall not make an equitable adjustment under paragraph (b) unless--

(1) The Contractor has submitted and the Contracting Officer has received the required written notice; or

(2) The Contracting Officer waives the requirement for the written notice.

(e) Failure to agree to any adjustment shall be a dispute under the Disputes clause.

(End of clause)
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52.243-7 NOTIFICATION OF CHANGES (JAN 2017)
(a) Definitions.
"Contracting Officer," as used in this clause, does not include any representative of the Contracting Officer.

"Specifically authorized representative (SAR)," as used in this clause, means any person the Contracting Officer has
so designated by written notice (a copy of which shall be provided to the Contractor) which shall refer to this
subparagraph and shall be issued to the designated representative before the SAR exercises such authority.

(b) Notice. The primary purpose of this clause is to obtain prompt reporting of Government conduct that the
Contractor considers to constitute a change to this contract. Except for changes identified as such in writing and
signed by the Contracting Officer, the Contractor shall notify the Administrative Contracting Officer in writing,
within 5 calendar days from the date that the Contractor identifies any Government conduct (including actions,
inactions, and written or oral communications) that the Contractor regards as a change to the contract terms and
conditions. On the basis of the most accurate information available to the Contractor, the notice shall state--

(1) The date, nature, and circumstances of the conduct regarded as a change;

(2) The name, function, and activity of each Government individual and Contractor official or employee involved in
or knowledgeable about such conduct;

(3) The identification of any documents and the substance of any oral communication involved in such conduct;
(4) In the instance of alleged acceleration of scheduled performance or delivery, the basis upon which it arose;

(5) The particular elements of contract performance for which the Contractor may seek an equitable adjustment
under this clause, including--

(1) What line items have been or may be affected by the alleged change;
(i) What labor or materials or both have been or may be added, deleted, or wasted by the alleged change;

(iii) To the extent practicable, what delay and disruption in the manner and sequence of performance and effect on
continued performance have been or may be caused by the alleged change;

(iv) What adjustments to contract price, delivery schedule, and other provisions affected by the alleged change are
estimated; and

(6) The Contractor's estimate of the time by which the Government must respond to the Contractor's notice to
minimize cost, delay or disruption of performance.

(c) Continued performance. Following submission of the notice required by (b) above, the Contractor shall
diligently continue performance of this contract to the maximum extent possible in accordance with its terms and
conditions as construed by the Contractor, unless the notice reports a direction of the Contracting Officer or a
communication from a SAR of the Contracting Officer, in either of which events the Contractor shall continue
performance; provided, however, that if the Contractor regards the direction or communication as a change as
described in (b) above, notice shall be given in the manner provided. All directions, communications,
interpretations, orders and similar actions of the SAR shall be reduced to writing and copies furnished to the
Contractor and to the Contracting Officer. The Contracting Officer shall countermand any action which exceeds the
authority of the SAR.

(d) Government response. The Contracting Officer shall promptly, within 10 calendar days after receipt of notice,
respond to the notice in writing. In responding, the Contracting Officer shall either--
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(1) Confirm that the conduct of which the Contractor gave notice constitutes a change and when necessary direct the
mode of further performance;

(2) Countermand any communication regarded as a change;

(3) Deny that the conduct of which the Contractor gave notice constitutes a change and when necessary direct the
mode of further performance; or

(4) In the event the Contractor's notice information is inadequate to make a decision under (1), (2), or (3) above,
advise the Contractor what additional information is required, and establish the date by which it should be furnished
and the date thereafter by which the Government will respond.

(e) Equitable adjustments.

(1) If the Contracting Officer confirms that Government conduct effected a change as alleged by the Contractor, and
the conduct causes an increase or decrease in the Contractor's cost of, or the time required for, performance of any
part of the work under this contract, whether changed or not changed by such conduct, an equitable adjustment shall
be made--

(1) In the contract price or delivery schedule or both; and
(i1) In such other provisions of the contract as may be affected.

(2) The contract shall be modified in writing accordingly. In the case of drawings, designs or specifications which
are defective and for which the Government is responsible, the equitable adjustment shall include the cost and time
extension for delay reasonably incurred by the Contractor in attempting to comply with the defective drawings,
designs or specifications before the Contractor identified, or reasonably should have identified, such defect. When
the cost of property made obsolete or excess as a result of a change confirmed by the Contracting Officer under this
clause is included in the equitable adjustment, the Contracting Officer shall have the right to prescribe the manner of
disposition of the property. The equitable adjustment shall not include increased costs or time extensions for delay
resulting from the Contractor's failure to provide notice or to continue performance as provided, respectively, in (b)
and (c) above.

Note: The phrases “contract price” and “cost” wherever they appear in the clause, may be appropriately modified to
apply to cost-reimbursement or incentive contracts, or to combinations thereof.

(End of clause)

252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (MAY 2013)
(a) Definitions. As used in this clause--

Department of Defense Activity Address Code (DoDAAC) is a six position code that uniquely identifies a unit,
activity, or organization.

Document type means the type of payment request or receiving report available for creation in Wide Area
WorkFlow (WAWF).

Local processing office (LPO) is the office responsible for payment certification when payment certification is done
external to the entitlement system.

(b) Electronic invoicing. The WAWF system is the method to electronically process vendor payment requests and
receiving reports, as authorized by DFARS 252.232-7003, Electronic Submission
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of Payment Requests and Receiving Reports.
(c) WAWF access. To access WAWF, the Contractor shall--

(1) Have a designated electronic business point of contact in the System for Award Management at
https://www.acquisition.gov; and

(2) Be registered to use WAWF at https://wawf.eb.mil/ following the step-by-step procedures for self-registration
available at this Web site.

(d) WAWEF training. The Contractor should follow the training instructions of the WAWF Web-Based Training
Course and use the Practice Training Site before submitting payment requests through

WAWEF. Both can be accessed by selecting the “Web Based Training” link on the WAWF home page at
https://wawf.eb mil/.

(e) WAWF methods of document submission. Document submissions may be via Web entry, Electronic Data
Interchange, or File Transfer Protocol.

(f) WAWF payment instructions. The Contractor must use the following information when submitting payment
requests and receiving reports in WAWF for this contract/order: N4008018D2010 TO N4008018F5282

(1) Document type. The Contractor shall use the following document type(s).
Navy Construction/ Facilities Management Invoice

(2) Inspection/acceptance location. The Contractor shall select the following inspection/acceptance location(s) in
WAWEF, as specified by the contracting officer.

Inspection — N44889
Acceptance — N44889

(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in
applicable fields in WAWF when creating payment requests and receiving reports in the
system.

Routing Data Table*

Field Name in WAWF Data to be entered in WAWF
Pay Official DODAAC N68732
Issue By DoDAAC N44889
Admin DoDAAC N44889
Inspect By DoDAAC N44889
Ship To Code N/A
Ship From Code N/A
Mark For Code N/A
Service Approver (DoDAAC) N/A
Service Acceptor (DoDAAC) N/A
Accept at Other DODAAC N/A
LPO DoDAAC N44889
DCAA Auditor DODAAC N/A

Other DoDAAC(s) N44889
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(4) Payment request and supporting documentation. The Contractor shall ensure a payment request includes
appropriate contract line item and subline item descriptions of the work performed or supplies delivered, unit
price/cost per unit, fee (if applicable), and all relevant back-up documentation, as defined in DFARS Appendix F,
(e.g. timesheets) in support of each payment request.

(5) WAWF email notifications. The Contractor shall enter the email address identified below in the “Send
Additional Email Notifications” field of WAWF once a document is submitted in the system.

Acceptor - [N

Inspector —

Certifyer - N

(g) WAWF point of contact. (1) The Contractor may obtain clarification regarding invoicing in WAWF from the
following contracting activity's WAWF point of contact.

(2) For technical WAWF help, contact the WAWF helpdesk at 866-618-5988.

(End of clause)

PGI 204.7108(B)(2)
PGI 204.7108(b)(2) Payment Instruction
“The required standard payment instruction and instruction table for this contract is located at:

https://www.acq.osd.mil/dpap/dars/pgi/pgi_htm/current/PGI204_71.htm#payment_instructions”




N4008018D2010
N4008018F5282
Page 13 of 29

Section 00800 - Special Contract Requirements

ACCOUNTING AND APPROPRIATION DATA

AA: 1781804 KC6C 320 62583 068732 2D 01C6C7
COST CODE: 625838GGM3B9

AMOUNT: [} NENE
ACRN  CLIN/SLIN CIN AMOUNT
AA 000101 000000000000000000000000000000 —
DAVIS BACON

General Decision Number: DC180001 09/28/2018 DC1
Superseded General Decision Number: DC20170001
State: District of Columbia

Construction Types: Heavy (Heavy and Sewer and Water Line)
and Highway

County: District of Columbia Statewide.

HEAVY CONSTRUCTION PROJECTS (Including Sewer and Water Lines);
HIGHWAY CONSTRUCTION PROJECTS

Note: Under Executive Order (EO) 13658, an hourly minimum wage
of $10.35 for calendar year 2018 applies to all contracts

subject to the Davis-Bacon Act for which the contract is
awarded (and any solicitation was issued) on or after January

1, 2015. If this contract is covered by the EO, the contractor
must pay all workers in any classification listed on this wage
determination at least $10.35 per hour (or the applicable wage
rate listed on this wage determination, if it is higher) for

all hours spent performing on the contract in calendar year
2018. The EO minimum wage rate will be adjusted annually.
Please note that this EO applies to the above-mentioned types
of contracts entered into by the federal government that are
subject to the Davis-Bacon Act itself, but it does not apply to
contracts subject only to the Davis-Bacon Related Acts,
including those set forth at 29 CFR 5.1(a)(2)-(60). Additional
information on contractor requirements and worker protections
under the EO is available at www.dol.gov/whd/govcontracts.



Modification Number Publication Date

0 01/05/2018
02/09/2018
03/23/2018
04/20/2018
05/04/2018
05/11/2018
06/29/2018
07/06/2018
07/20/2018
07/27/2018
08/03/2018
08/10/2018
08/17/2018
08/24/2018
09/07/2018
09/28/2018
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ASBE0024-001 10/01/2017

Rates Fringes

Asbestos Worker/Heat and
Frost Insulator
Includes the application
of all insulating
materials, protective
coverings, coatings and
finishes to all types of

mechanical systems.......... $35.13

16.22

ASBE0024-002 10/01/2017

Rates Fringes

HAZARDOUS MATERIAL HANDLER
Includes preparation,
wetting, stripping,
removal, scrapping,
vacuuming, bagging and
disposing of all
insulation materials,
whether they contain
asbestos or not, from

mechanical systems.......... $22.81

7.34

N4008018D2010
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ASBE0024-005 10/01/2017
Rates Fringes

Fire Stop Technician............. $28.01 7.78

Includes the application of materials or devices within or
around penetrations and openings in all rated wall or floor
assemblies, in order to prevent the pasage of fire, smoke

of other gases. The application includes all components
involved in creating the rated barrier at perimeter slab

edges and exterior cavities, the head of gypsum board or
concrete walls, joints between rated wall or floor
components, sealing of penetrating items and blank openings.

BOIL0193-001 01/01/2017
Rates Fringes

Boilermakers:.....cccocevenn.. S 40.47 22.97

BRDC0001-001 04/29/2018
Rates Fringes

Bricklayer......ccoevvevrennnns $31.36 10.78

BRMDO0001-004 04/29/2018
Rates Fringes

BRICKLAYER
Refractory (Firebrick)......$ 38.82 11.35

CARP0197-010 05/01/2018
Rates Fringes

Carpenter/Lather................. $28.71 12.08

CARP0219-001 05/01/2018
Rates Fringes

MILLWRIGHT......cccoeiiiinnn. $34.24 11.23

N4008018D2010
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CARP0441-001 05/01/2018
Rates Fringes

PILEDRIVERMAN.........coeuueee $30.94 11.45

CARP0441-003 05/01/2018

Rates Fringes
DIVER TENDER......ccccvveerrnnen $33.41 11.45
DIVER....ccoviieeeiiieenne $42.09 11.45

ELEC0026-001 06/04/2018
Rates Fringes

Electricians.....cccceeeeunne.... S 45.45 18.01

ELEC0070-001 05/07/2018

Rates Fringes
Line Construction:
Cable Splicers.............. $38.63 19%+5.75
Equipment Operators......... $38.63 19%+5.75
Groundmen..........cocuv... $17.97 19%+5.75
Linemen.....cceeeeveneee. $38.63 19%+5.75
Truck Driver................ $20.43 19%+5.75

ENGI0077-001 05/01/2017
Rates Fringes

Power equipment operators:
(HEAVY AND HIGHWAY

CONSTRUCTION)
GROUP 1....ccceevviinnnnns $38.09 8.95+a
GROUP 2.....coovvrirnnnns $36.24 8.95+a
GROUP 3.....ceeiriis $34.07 8.95+a
GROUPA4.......ccovvvnnns $30.56 8.95+a
GROUPS.....coviiiiins $26.39 8.95+a
GROUP 6.....cooevrinnnnns $24.24 8.95+a
GROUP 7...ooevviiiiinnns $39.21 8.95+a

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

N4008018D2010
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GROUP 1: Tower Cranes and Cranes 100 ton and over.

GROUP 2: 35 ton cranes & above, derricks, concrete boom pump,

drill rigs (+50,000 lbs torque), mole.

GROUP 3: Cranes, hoists, drill rigs (under 50,000 lbs
torque), tie back machines, paving mixers, tunnel shovels,
batch plants, shields, tunnel mining machines, draglines,
mucking machines, graders in tunnels, pile driving engines,
welder, horizontal directional drill operator, Tug boats.

GROUP 4: Front end loaders, boom trucks, backhoes,
excavators, gradalls, power driven wheel scoops & scrapers,
blade graders, motor graders, bulldozers, trenching
machines, ballast regulator,hoe ram, locomotive (standard,
narrow gauge, tuggers).

GROUP 5: Boilers (skelton), asphalt spreaders, bullfloat
finishing machines, concrete finishing machines, concrete
spreaders,concrete mixer, concrete pump, well points,
hydraulic pumps, elevators, freeze uniits, tunnel motorman
or dinky operator, conveyors, grout pump, fireman, ultra
high pressure water jet cutting tool system
operator/mechanic, horizontal directional drill locator,

skid steers (fine grading), High lifts (lull type lifts).

GROUP 6: Fork lifts, ditch witch, bobcat, skid steer, space
heaters, sweepers, assistant engineers, oilers, service
unit equipment, roller.

GROUP 7: Master mechanic.

a. PAID HOLIDAYS: New Years Day, Inaugural Day, Decoration

Day, Independence Day, Labor Day, Martin Luther King's
Birthday, Veterans' Day, Thanksgiving Day, Friday after
Thanksgiving and Christmas Day.

ENGI0077-002 06/01/2016
Rates Fringes

Power equipment operators:
(PAVING AND INCIDENTAL
GRADING)
GROUP 1...ccvvevviininnnnne $29.79 7.55

N4008018D2010
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GROUP 2.....cooevrivnnnns $26.55 7.55
GROUP 3.....ceeviinns $22.84 7.55
GROUPA4......cccovvnnnns $20.55 7.55
GROUPS.....coviiiiins $30.50 7.35

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1: Gradall operator, Crane.
GROUP 2: Boom Truck, Milling Machine, Excavator, Rubber Tire
Backhoe, Asphalt Paver, Asphalt Plant Engineer, Motor
Grader, Track Loader, Rubber Tire Loader, Track Dozer,
Concrete Paver.

GROUP 3: Broom Truck, Asphalt Roller.

GROUP 4: Air Compressor, Grade Rollers.

GROUP 5: Mechanic.

ENGI0077-003 07/01/2018
Rates Fringes

Power equipment operators:
(SEWER, GAS AND WATER LINE

CONSTRUCTION)
GROUP 1....ccccevviinnnns $33.67 7.85+a
GROUP 2.....covvvrivnnnns $27.72 7.85+a
GROUP 3.....ceeviiins $27.29 7.85+a
GROUPA4.......cceevvee $ 25.65 7.85+a
GROUP 5. $21.51 7.85+a

POWER EQUIPMENT OPERATORS CLASSIFICATIONS
GROUP 1:Cranes 50 ton and above.

GROUP 2:Gradall, Lead Mechanic, Crane under 50 ton
capacity.

GROUP 3:Boom Trucks, Excavators, Backhoes, Front-End Loaders,
Fork Lift/Lull, Bulldozers, Motor Graders, Mechanic 1,

Hydraulic Tamper and Hoe Pack, Paving Mixers, Pile Driving
Engines, Batch Plant, Concrete Pumps, Low-Boy Driver, Lube
Truck.

GROUP 4.Knuckle Boom, Trenching Machine, Well Drilling
Machines, Concrete Mixers, Assistant Mechanic, Mini
Excavator under 10,000 Ibs. gross weight.

N4008018D2010
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GROUP 5:0iler, Dump Truck, Skid Steer/Bobcat, Rollers.

a.PAID HOLIDAYS: New Year's Day, Inaugural Day, Washington's
Birthday, Memorial Day, Independence Day, Labor Day,
Thanksgiving Day, day after Thanksgiving Day and Christmas
Day

IRON0005-011 06/01/2017
Rates Fringes

IRONWORKER.......c.covvrennen. $31.15 20.63

LABO0011-003 06/01/2017
Rates Fringes

Laborers: (HEAVY AND HIGHWAY
AND SEWER & WATER LINES

CONSTRUCTION)
GROUP 1....cceevriiinnns $24.51 8.04
GROUP 2.....coovvrirnnns $25.14 8.04
GROUP 3.....coeeviiis $25.14 8.04
GROUPA4......cccorvrnnns $25.34 8.04
GROUPS.....coviiiiins $25.89 8.04
GROUP 6.....covevrinnnnns $26.60 8.04
GROUP 7...covvvviiinnn. $27.28 8.04
GROUP 8.....cocvevinee $28.19 8.04

LABORERS CLASSIFICATIONS:

GROUP 1: Carloaders, choker setter, concrete crewman, crushed

feeder, demolition laborers, including salvaging all material,
loading, cleaning up, wrecking, dumpmen, flagmen, fence
erector and installer (other than chain link), including
installation and erection of fence, guard rails, medial rails,
reference posts, guide posts and right-of-way markers, form
strippers, general laborers, railroad track laborers, riprap
man, scale man, stake jumper, structure mover, includes
foundation, separation, preparation, cribbing, shoring,
jacking and unloading of structures, water nozzleman, timber
bucker and faller, truck loader, water boys, tool room men.

GROUP 2: Combined air and water nozzleman, cement handler,
dope pot fireman (nonmechanical), form cleaning machine,
mechanical railroad equipment (includes spiker, puller, tile
cleaner, tamper, pipe wrapper, power driven wheelbarrows,
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operators of hand derricks, towmasters, scootcretes,
buggymobiles and similar equipment), tamper or rammer
operator, trestle scaffold builders over one tier high, power
tool operator (gas, electric or pneumatic), sandblast or
gunnite tailhose man, scaffold erector, (steel or wood),
vibrator operator (up to 4 feet), asphalt cutter, mortar men,
shorer and lagger, creosote material handler, corrosive enamel
or equl, paver breaker and jackhammer operators.

GROUP 3: Multi-section pipe layer, non-metallic clay and
concrete pipe layer (including caulker, collarman, jointer,
rigger and jacker, thermal welder and corrugated metal culvert
pipe layer.

GROUP 4: Asphalt block pneumatic cutter, asphalt roller,
walker, chainsaw operator with attachment, concrete saw
(walking), high scalers, jackhammer operator (using over 6
feet of steel), vibrator operator (4 feet and over), well
point installer, air trac operator.

GROUP 5: Asphalt screeder, big drills, cut of the hole drills
(11/2" piston or larger), down the hole drills (3 1/2"

piston or larger) gunnite or sandblaster nozzleman, asphalt
raker, asphalt tamper, form setter, demolition torch operator,
shotcrete nozzlemen and potman.

GROUP 6: Powderman, master form setters.

GROUP 7: Brick paver (asphalt block paver, asphalt block
sawman, asphalt block grinder, hastings block or similar type)

GROUP 8: Licensed powdermen.

* LABO0011-004 06/01/2018
Rates Fringes

Laborers: (HAZARDOUS WASTE
REMOVAL, EXCEPT ON MECHANICAL
SYSTEMS:

Preparation for, removing and
encapsulation of hazardous
materials from non-mechanical

systems)
Skilled Asbestos Abatement
Laborers......ccceeeeuee.... $21.64 8.32

Skilled Toxic and
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Hazardous Waste Removal
Laborers......ccceeeeuee.... S 24.54 8.32

* LABO0011-005 06/01/2018
Rates Fringes

Laborers: (TUNNEL, RAISE &
SHAFT (FREE AIR)

FOR HEAVY AND SEWER & WATER
LINES CONSTRUCTION)

GROUP 1....cccuvvrinne $26.28 8.32
GROUP 2.......ccovvee $27.14 8.32
GROUP 3. $29.29 8.32
GROUPA4.........ccve $30.21 8.32

LABORERS CLASSIFICATIONS:
GROUP 1: Brakeman, Bull Gang, Dumper, Trackmen, Concrete Man.

GROUP 2: Chuck Tender, Powdermen in Prime House, Form Setters
and Movers, Nippers, Cableman, Houseman, Groutman, Bell or
Signalman, Top or Bottom Vibrator Operator.

GROUP 3: Miners, Re-Bar Underground, Concrete or Gunnite
Nozzlemen, Powdermen, Timbermen and Re-Timbermen, Wood Steel
Including Liner plate or Other Support, Material Motorman,

Caulkers, Diamond Drill Operators, Riggers, Cement Finishers-
Underground, Welders and Burners, Shield Driver, Air Trac

Operator, Shotcrete Nozzlemen and Potman.

GROUP 4: Mucking Machine Operator (Air).

* LABO0011-006 06/01/2018

Rates Fringes
Laborers: (TUNNEL, RAISE AND
SHAFT (COMPRESSED AIR) FOR
HEAVY CONSTRUCTION ONLY

Gauge Pressure Work Period

(Pounds) (Hours)
1-14 Teeaann, $35.20 8.32
14-18 (ST $41.42 8.32

FOOTNOTE: On any requirement for air pressure in excess of 18
PSI, work periods and rates should be negotiated at a
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pre-bid conference.

LABO0011-007 09/01/2018
Rates Fringes
Laborers: (PAVING AND

INCIDENTAL GRADING)
Asphalt Raker & Concrete

Saw Operator................ $20.52 7.27
Asphalt Shoveler............ $19.65 7.27
Asphalt Tamper & Concrete
Shoveler.........ccuou.... $20.14 7.27
Jack Hammer................. $20.17 7.27
Laborer......cccceeveveenene $19.47 7.27

Sand Setter & Form Setter...$ 21.19

* LABO0011-008 06/01/2018
Rates Fringes

LABORERS (BRICK MASONRY WORK)

Mason Tenders............... $17.60 8.32

Scaffold Builders,
Mortarmen......ccceeu..... $18.67 8.32

MARBO0002-003 04/29/2018
Rates Fringes

Marble & Stone Mason
Includes Pointing,
Caulking and Cleaning of
All Types of Masonry,
Brick, Stone and Cement
Structures..........o....... $37.91 17.08

MARB0003-001 04/29/2018
Rates Fringes

Mosaic & Terrazzo Worker,
Tile Layer....coveeveernee.. $28.20 11.67

MARBO0003-004 04/29/2018
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Rates Fringes

Marble, Tile & Terrazzo
Finisher....oooceevevceeeeeann. $23.28 10.72

PAINO051-001 06/01/2017
Rates Fringes

Painters:
All Industrial Work......... $30.90 10.49
Bridges, Heavy Highway,
Lead Abatement and
Flame/Thermal Spray......... $36.13 11.29
Commercial and Mold
Remediation, Painters,
Wallcovers and Drywall

Finishers.....cccevvee.... $ 25.06 9.66
Metal Polishing and
Refinishing................. $26.06 9.66

PLAS0891-001 02/01/2018
Rates Fringes

Cement Masons:

HEAVY CONSTRUCTION ONLY.....S 28.15 10.58

PLAS0891-002 06/01/2017
Rates Fringes

Cement Masons: (PAVING &
INCIDENTAL GRADING)

Cement Masons............... $20.10 7.38
Concrete Saw Operators......5 20.10 7.38
Form Setters............... $20.10 7.38

PLUMO0005-001 08/01/2018
Rates Fringes

Plumbers.....ccoocveeeeeeeennn. $42.92 18.15+a

a. PAID HOLIDAYS: Labor Day, Veterans' Day, Thanksgiving
Day and the day after Thanksgiving, Christmas Day, New
Year's Day, Martin Luther King's Birthday, Memorial Day and
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the Fourth of July.

PLUMO0602-005 08/01/2018

Rates Fringes

Steamfitter, Refrigeration &

Air Conditioning Mechanic........ $41.64 21.57+a

a. PAID HOLIDAYS: New Year's Day, Martin Luther King's
Birthday, Memorial Day, Independence Day, Labor Day,
Veterans Day, Thanksgiving Day and the day after
Thanksgiving and Christmas Day.

SHEE0100-001 07/01/2018

Rates Fringes

Sheet Metal Worker............... S 40.27 20.34+a

a. PAID HOLIDAYS: New Year's Day, Martin Luther King's
Birthday, Memorial Day, Independence Day, Labor Day,
Veterans Day, Thanksgiving Day and Christmas Day

TEAMO0639-001 06/01/2018

Rates Fringes

Truck drivers: (HEAVY &

HIGHWAY CONSTRUCTION)
Tractor trailer, Low Boy....$ 26.00 5.11+a
Truck Drivers............... $24.00 5.11+a

a. VACATION: Employees will receive one (1) week's paid

vacation after one (1) year of service.

TEAMO0639-005 06/01/2018

Rates Fringes

Truck drivers: (PAVING &
INCIDENTAL GRADING)
All paving projects where
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the grading is incidental
to the paving............... $24.00 5.11+a

a. VACATION: Employees will receive one (1) week's paid
vacation after one (1) year of service.

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Note: Executive Order (EQ) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017. If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking. Additional information

on contractor requirements and worker protections under the EO

is available at www.dol.gov/whd/govcontracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of "identifiers" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
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(weighted union average rate).
Union Rate Identifiers

A four letter classification abbreviation identifier enclosed

in dotted lines beginning with characters other than "SU" or
"UAVG" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUMO0198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this

classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate Identifiers

Classifications listed under the "SU" identifier indicate that

no one rate prevailed for this classification in the survey and

the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification. As this weighted average rate includes all

rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates

the State of Louisiana. 2012 is the year of survey on which

these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate Identifiers
Classification(s) listed under the UAVG identifier indicate

that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the

N4008018D2010
N4008018F5282
Page 26 of 29



N4008018D2010
N4008018F5282
Page 27 of 29

classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. 08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determination

* asurvey underlying a wage determination

* a Wage and Hour Division letter setting forth a position on
a wage determination matter

* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request



review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION

RAPID GATE
Rapid Gate
RAPIDGate PROGRAM
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Navy Installation will be implementing significant changes to its access procedures to increase the security posture
of the installation. These new procedures will directly affect vendors, contractors, sub-contractors, and service
providers who regularly access. Our priority is to maintain a safe and secure installation and offer a solution that

will also provide streamlined access onto the installation.

RAPIDGate PROGRAM Safety and Security Requirements

Due to safety and security requirements, access for contractors could be delayed if they are accessing the installation
through the perimeter gates using an Access ID or Day Pass. Part of the increase in security will require additional
vehicle screenings that may occur during each visit. To gain streamlined access onto the installation, we encourage
you and your contracting officers to review the benefits of the R4PIDGate Program. Below are the details of the
changes and how to gain streamlined access onto the installation through the R4PIDGate Program.

Access Privilege Management Summary

Category RAPIDGate Participant | Access ID

Day Pass

Inspection requirements Random Subject to 100%

Subject to 100%

Days credential is valid for | 1 year TBD

1 day
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perimeter access
Gate access All  Gates that size | Limited Access | Limited Access
allows through Gates through the Gates

RAPIDGate Personnel who choose to participate in the RAPIDGate Program will have streamlined access onto the
installation due to their privileges and being vetted. RAPIDGate participants will only be subject to random vehicle
inspections and will be able to access the installation through all gates that size allow. Access will be allowed
during the times needed to perform business on the installation.

RAPIDGate cost and benefits.

There is an additional cost associated with implementing RAP/DGate. The RAPIDGate Program provides the
accepted background checks and may be a time/cost savings benefit to companies desiring to conduct business on
Navy Installation.

To enroll in RAPIDGate, please visit www.rapidgate.com (under vendors tab). Questions about Navy Installations
RAPIDGate Program should be addressed to info@rapidgate.com with the subject line RE: RAPIDGate Program.

We strongly encourage your participation in the RAPIDGate Program. It will assist us in streamlining access for
your employees, while improving the ability of our access control personnel in maintaining higher levels of security
and efficiency.



ORDER FOR SUPPLIES OR SERVICES

PAGE 1 OF 11

1 CONTRACT/PURCH ORDER/ 2 DELIVERY ORDER/CALL NO |3 DATE OF ORDER/CALL|4 REQ/PURCH REQUESTNO 5 PRIORITY
AGREEMENTNO (YYYYMMMDD)
N4008018D2010 N4008019F5003 2019 Sep 15 ACQRS5749321 I
6 ISSUED BY CODE | N40080 7 ADMINIST ERED BY (if other than 6) CODE

PUBLIC WORKS DEPARTMENT
WASHINGTON NAVY YARD
FEAD

1013 O ST. 1ST FLOOR
WASHINGTON DC 20374

SEE ITEM 6

8 DELIVERY FOB
DESTINATION
| |oTHER

(See Schedule if other)

9 CONTRACTOR CODE [6AVS5

SAYERS CONSTRUCTION, LLC
NAME

AND !g! E aARTIN LUTHER KING DR

ADDRESS SAN MARCOS TX 78666-5542

FACILITY 10 DELIVER TO FOB POINTBY (Date)

11 MARK IF BUSINESS IS

(YYYYMMMDD) SMALL
SEE SCHEDULE SMALL
12 DISCOUNT TERMS DISADVANTAGED

WOMEN-OWNED

13 MAIL INVOICESTO THE ADDRESS IN BLOCK

See tem 7
14 SHIP TO CODE [N40080 15 PAYMENT WILL BE MADE BY CODE|N68732
PUBLIC WORKS DEPARTMENT DEFENSE FINANCE AND ACCOUNTING SERVICE MARK ALL
WS- ATTN: ACCOUNTS PAYABLE PACKAGES AND
1ST FLOOR CODE JAQAAA, ROOM 1441 PAPERS W ITH
WASHINGTON DC 20374 1240 E. OTH ST IDENTIFIC ATIO N
CLEVELAND OH 44199-2055 NUMBERS IN
BLOCKS 1 AND 2.
16 DELIVERY/| X This delivery order/call is issued on another Government agency or in accordance with and subject to terms and conditions ofabove numbered contract
TYPE |CALL
OF PURCHASE Reference your quote dated
ORDER Furnish the following on terms specified herein REF:

ACCEPTANCE THE CONTRACTOR HEREBY ACCEPTS THE OFFER REPRESENTED BY THE NUMBERED PURCHASE
ORDER ASIT MAY PREVIOUSLY HAVE BEEN OR ISNOW MODIFIED, SUBJECT TO ALL OF THE TERMS

AND CONDITIONS SET FORTH, AND AGREESTO PERFORM THE SAME

NAME OF CONTRACTOR SIGNATURE TYPED NAME AND TITLE DATE SIGNED
(YYYYMMMDD)
If this box is marked, supplier must sign Acceptance and return the following number of copies: 1
17 ACCOUNTING AND APPROPRIATION DATA/LOCAL USE
See Schedule
18 ITEM NO 19 SCHEDULE OF SUPPLIES/ SERVICES 20 QUANTITY
ORDERED/ 21 UNIT |22 UNIT PRICE 23 AMOUNT
ACCEPTED*
SEE SCHEDULE
24. UNITED STATES OF AMERICA
*If quantity accepted by the Government is same as $282,925.00
quantity ordered, indicate by X. If different, enter actual
quantity accepted below quantity ordered and encircle. CONTRACTING / ORDERING OFFICER DIFFERENCES|

27a QUANTITY IN COLUMN 20 HAS BEEN

DINSPECTED DRECEIVED |:| ACCEPTED, AND CONFORMSTO THE

CONTRACT EXCEPT ASNOTED

b SIGNATURE OF AUTHORIZED GOVERNMENT REPRESENTATIVE ¢ DATE d PRINTED NAME AND TITLE OF AUTHORIZED
(YYYYMMMDD) GOVERNMENT REPRESENTATIVE
e MAILING ADDRESSOF AUTHORIZED GOVERNMENT REPRESENTATIVE |28 SHIP NO 29 DO VOUCHER NO (30

INITIALS

N

TELEPHONE NUMBER

g E-MAIL ADDRESS

PARTIAL
FINAL

36. 1 certify this account is correct and proper for paym ent.

31 PAYMENT

32 PAID BY 33 AMOUNT VERIFIED

CORRECT FOR

34 CHECK NUMBER

a DATE b SIGNATURE AND TITLE OF CERTIFYING OFFICER COMPLETE
YYYYMMMD D
( ) PARTIAL 35 BILL OF LADING NO
FINAL
37 RECEIVED AT 38 RECEIVED BY 39 DATE RECEIVED |40 TOTAL 41 SR ACCOUNT NO| 42 S/R VOUCHER NO
(YYYYMMMDD) CONTAINERS

DD Form 1155, DEC 2001

PREVIOUS EDITION ISOBSOLETE




Section 00010 - Solicitation Contract Form

ITEM NO
0001

ITEM NO
000101

SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE
1 Each

X007 NRL-000 Install Parking Lot Lighting between Bldgs 208 and

FFP

The contractor shall provide and secure all Labor, material, tools, mobilization,

transportation, supervision and equipment to accomplish all work as described

herein and in contract drawings in order to provide electrical construction services.
Other incidental type work associated with electrical construction is included and

may be ordered for industrial, commercial, and residential locations indicated
within each task order. The contract will be for facilities within the AOR of

NAVFAC Washington Public Works Department Washington with installations in
Maryland, District of Columbia, and Virginia. The contract value shall not exceed

$4,000,000.
FOB: Destination
PURCHASE REQUEST NUMBER: ACQR5749321

PSCCD: Y1AA

NET AMT
SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
FUND ACRN AA
FFP
Funding Doc. No. N0017319WX00144 Customer ACRN: AB
MILSTRIP: N0017319WX00144

NET AMT

ACRN AA
CIN: 000000000000000000000000000000

N4008018D2010
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AMOUNT

AMOUNT
$0.00

$0.00



INSPECTION AND ACCEPTANCE TERMS

Supplies/services will be inspected/accepted at:

CLIN  INSPECT AT INSPECT BY  ACCEPT AT

0001 N/A N/A N/A

000101 N/A N/A N/A

DELIVERY INFORMATION

CLIN DELIVERY DATE QUANTITY SHIP TO ADDRESS

0001 20-SEP-2020 1 PUBLIC WORKS DEPARTMENT
1013 O ST. SE
1ST FLOOR
WASHINGTON DC 20374

FOB: Destination

000101 N/A N/A N/A

N4008018D2010
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ACCEPT BY
Government
N/A

DODAAC/
CAGE

N40080

N/A
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Section 00700 - Contract Clauses
CLAUSES INCORPORATED BY REFERENCE

52.222-23 Notice of Requirement for Affirmative Action to Ensure FEB 1999
Equal Employment Opportunity for Construction

CLAUSES INCORPORATED BY FULL TEXT

52.211-10 COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984)

The Contractor shall be required to (a) commence work under this contract within 15 calendar days after the date the
Contractor receives the notice to proceed, (b) prosecute the work diligently, and (c) complete the entire work ready
for use not later than 365 calender days after contract award. The time stated for completion shall include final
cleanup of the premises.

*The Contracting Officer shall specify either a number of days after the date the contractor receives the notice to
proceed, or a calendar date.

(End of clause)

52.211-12 LIQUIDATED DAMAGES--CONSTRUCTION (SEP 2000)

(a) If the Contractor fails to complete the work within the time specified in the contract, the Contractor shall pay
liquidated damages to the Government in the amount of $200 for each calendar day of delay until the work is
completed or accepted.

(b) If the Government terminates the Contractor's right to proceed, liquidated damages will continue to accrue until
the work is completed. These liquidated damages are in addition to excess costs of repurchase under the Termination

clause.

(End of clause)

52.222-6  CONSTRUCTION WAGE RATE REQUIREMENTS (AUG 2018)
(a) Definition.—"Site of the work”—
(1) Means—

(1) The primary site of the work. The physical place or places where the construction called for in the contract will
remain when work on it is completed; and

(ii) The secondary site of the work, if any. Any other site where a significant portion of the building or work is
constructed, provided that such site is—

(A) Located in the United States; and

(B) Established specifically for the performance of the contract or project;
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(2) Except as provided in paragraph (3) of this definition, includes any fabrication plants, mobile factories, batch
plants, borrow pits, job headquarters, tool yards, etc., provided—

(1) They are dedicated exclusively, or nearly so, to performance of the contract or project; and

(i1) They are adjacent or virtually adjacent to the “primary site of the work” as defined in paragraph (a)(1)(i), or the
“secondary site of the work” as defined in paragraph (a)(1)(ii) of this definition;

(3) Does not include permanent home offices, branch plant establishments, fabrication plants, or tool yards of a
Contractor or subcontractor whose locations and continuance in operation are determined wholly without regard to a
particular Federal contract or project. In addition, fabrication plants, batch plants, borrow pits, job headquarters,
yards, etc., of a commercial or material supplier which are established by a supplier of materials for the project
before opening of bids and not on the Project site, are not included in the “site of the work.” Such permanent,
previously established facilities are not a part of the “site of the work™ even if the operations for a period of time
may be dedicated exclusively or nearly so, to the performance of a contract.

(b)(1) All laborers and mechanics employed or working upon the site of the work will be paid unconditionally and
not less often than once a week, and without subsequent deduction or rebate on any account (except such payroll
deductions as are permitted by regulations issued by the Secretary of Labor under the Copeland Act (29 CFR part
3)), the full amount of wages and bona fide fringe benefits (or cash equivalents thereof) due at time of payment
computed at rates not less than those contained in the wage determination of the Secretary of Labor which is
attached hereto and made a part hereof, or as may be incorporated for a secondary site of the work, regardless of any
contractual relationship which may be alleged to exist between the Contractor and such laborers and mechanics. Any
wage determination incorporated for a secondary site of the work shall be effective from the first day on which work
under the contract was performed at that site and shall be incorporated without any adjustment in contract price or
estimated cost. Laborers employed by the construction Contractor or construction subcontractor that are transporting
portions of the building or work between the secondary site of the work and the primary site of the work shall be
paid in accordance with the wage determination applicable to the primary site of the work.

(2) Contributions made or costs reasonably anticipated for bona fide fringe benefits under section 1(b)(2) of the
Construction Wage Rate Requirements statute on behalf of laborers or mechanics are considered wages paid to
such laborers or mechanics, subject to the provisions of paragraph (e) of this clause; also, regular contributions made
or costs incurred for more than a weekly period (but not less often than quarterly) under plans, funds, or programs
which cover the particular weekly period, are deemed to be constructively made or incurred during such period.

(3) Such laborers and mechanics shall be paid not less than the appropriate wage rate and fringe benefits in the wage
determination for the classification of work actually performed, without regard to skill, except as provided in the
clause entitled Apprentices and Trainees. Laborers or mechanics performing work in more than one classification
may be compensated at the rate specified for each classification for the time actually worked therein; provided that
the employer’s payroll records accurately set forth the time spent in each classification in which work is performed.

(4) The wage determination (including any additional classifications and wage rates conformed under paragraph (c)
of this clause) and the Construction Wage Rate Requirements statute poster (WH-1321) shall be posted at all times
by the Contractor and its subcontractors at the primary site of the work and the secondary site of the work, if any, in
a prominent and accessible place where it can be easily seen by the workers.

(c)(1) The Contracting Officer shall require that any class of laborers or mechanics which is not listed in the wage
determination and which is to be employed under the contract shall be classified in conformance with the wage
determination. The Contracting Officer shall approve an additional classification and wage rate and fringe benefits
therefor only when all the following criteria have been met:

(1) The work to be performed by the classification requested is not performed by a classification in the wage
determination.
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(ii) The classification is utilized in the area by the construction industry.

(iii) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship to the wage
rates contained in the wage determination.

(2) If the Contractor and the laborers and mechanics to be employed in the classification (if known), or their
representatives, and the Contracting Officer agree on the classification and wage rate (including the amount
designated for fringe benefits, where appropriate), a report of the action taken shall be sent by the Contracting
Officer to the Administrator of the:

Wage and Hour Division

U.S. Department of Labor

Washington, DC 20210

The Administrator or an authorized representative will approve, modify, or disapprove every additional
classification action within 30 days of receipt and so advise the Contracting Officer or will notify the Contracting
Officer within the 30-day period that additional time is necessary.

(3) In the event the Contractor, the laborers or mechanics to be employed in the classification, or their
representatives, and the Contracting Officer do not agree on the proposed classification and wage rate (including the
amount designated for fringe benefits, where appropriate), the Contracting Officer shall refer the questions,
including the views of all interested parties and the recommendation of the Contracting Officer, to the Administrator
of the Wage and Hour Division for determination. The Administrator, or an authorized representative, will issue a
determination within 30 days of receipt and so advise the Contracting Officer or will notify the Contracting Officer
within the 30-day period that additional time is necessary.

(4) The wage rate (including fringe benefits, where appropriate) determined pursuant to paragraphs (c)(2) and (c)(3)
of this clause shall be paid to all workers performing work in the classification under this contract from the first day
on which work is performed in the classification.

(d) Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics includes a
fringe benefit which is not expressed as an hourly rate, the Contractor shall either pay the benefit as stated in the
wage determination or shall pay another bona fide fringe benefit or an hourly cash equivalent thereof.

(e) If the Contractor does not make payments to a trustee or other third person, the Contractor may consider as part
of the wages of any laborer or mechanic the amount of any costs reasonably anticipated in providing bona fide

fringe benefits under a plan or program; provided, That the Secretary of Labor has found, upon the written request of
the Contractor, that the applicable standards of the Construction Wage Rate Requirements statute have been met.
The Secretary of Labor may require the Contractor to set aside in a separate account assets for the meeting of
obligations under the plan or program.

(End of clause)

252.201-7000 CONTRACTING OFFICER'S REPRESENTATIVE (DEC 1991)

(a) "Definition. Contracting officer's representative" means an individual designated in accordance with subsection
201.602-2 of the Defense Federal Acquisition Regulation Supplement and authorized in writing by the contracting
officer to perform specific technical or administrative functions.

(b) If the Contracting Officer designates a contracting officer's representative (COR), the Contractor will receive a
copy of the written designation. It will specify the extent of the COR's authority to act on behalf of the contracting
officer. The COR is not authorized to make any commitments or changes that will affect price, quality, quantity,
delivery, or any other term or condition of the contract.
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(End of clause)

252.232-7003 ELECTRONIC SUBMISSION OF PAYMENT REQUESTS AND RECEIVING REPORTS (DEC
2018)

(a) Definitions. As used in this clause--

Contract financing payment means an authorized Government disbursement of monies to a contractor prior to
acceptance of supplies or services by the Government.

(1) Contract financing payments include--

(i) Advance payments;

(1) Performance-based payments;

(iii) Commercial advance and interim payments;

(iv) Progress payments based on cost under the clause at Federal Acquisition Regulation (FAR) 52.232-16, Progress
Payments;

(v) Progress payments based on a percentage or stage of completion (see FAR 32.102(e)), except those made under
the clause at FAR 52.232-5, Payments Under Fixed-Price Construction Contracts, or the clause at FAR 52.232-10,

Payments Under Fixed-Price Architect-Engineer Contracts; and

(vi) Interim payments under a cost reimbursement contract, except for a cost reimbursement contract for services
when Alternate I of the clause at FAR 52.232-25, Prompt Payment, is used.

(2) Contract financing payments do not include--
(i) Invoice payments;

(i1) Payments for partial deliveries; or

(iii) Lease and rental payments.

Electronic form means any automated system that transmits information electronically from the initiating system to
affected systems.

Invoice payment means a Government disbursement of monies to a contractor under a contract or other
authorization for supplies or services accepted by the Government.

(1) Invoice payments include--

(i) Payments for partial deliveries that have been accepted by the Government;

(i1) Final cost or fee payments where amounts owed have been settled between the Government and the contractor;
(iii) For purposes of subpart 32.9 only, all payments made under the clause at 52.232-5, Payments Under Fixed-

Price Construction Contracts, and the clause at 52.232-10, Payments Under Fixed-Price
Architect-Engineer Contracts; and
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(iv) Interim payments under a cost-reimbursement contract for services when Alternate I of the clause at 52.232-25,
Prompt Payment, is used.

(2) Invoice payments do not include contract financing payments.

Payment request means any request for contract financing payment or invoice payment submitted by the Contractor
under this contract or task or delivery order.

Receiving report means the data prepared in the manner and to the extent required by Appendix F, Material
Inspection and Receiving Report, of the Defense Federal Acquisition Regulation Supplement.

(b) Except as provided in paragraph (d) of this clause, the Contractor shall submit payment requests and receiving
reports in electronic form using Wide Area WorkFlow (WAWF). The Contractor shall prepare and furnish to the
Government a receiving report at the time of each delivery of supplies or services under this contract or task or
delivery order.

(c) Submit payment requests and receiving reports to WAWF in one of the following electronic formats:
(1) Electronic Data Interchange.

(2) Secure File Transfer Protocol.

(3) Direct input through the WAWF website.

(d) The Contractor may submit a payment request and receiving report using methods other than WAWF only when-

(1) The Contractor has requested permission in writing to do so, and the Contracting Officer has provided
instructions for a temporary alternative method of submission of payment requests and receiving reports in the
contract administration data section of this contract or task or delivery order;

(2) DoD makes payment for commercial transportation services provided under a Government rate tender or a
contract for transportation services using a DoD-approved electronic third party payment system or other exempted
vendor payment/invoicing system (e.g., PowerTrack, Transportation Financial Management System, and Cargo and
Billing System);

(3) DoD makes payment on a contract or task or delivery order for rendered health care services using the
TRICARE Encounter Data System; or

(4) The Governmentwide commercial purchase card is used as the method of payment, in which case submission of
only the receiving report in WAWF is required.

(e) Information regarding WAWF is available at https://wawf.eb.mil/.

(f) In addition to the requirements of this clause, the Contractor shall meet the requirements of the appropriate
payment clauses in this contract when submitting payment requests.

(End of clause)

252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (DEC 2018)
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(a) Definitions. As used in this clause—

“Department of Defense Activity Address Code (DoDAAC)” is a six position code that uniquely identifies a unit,
activity, or organization.

“Document type” means the type of payment request or receiving report available for creation in Wide Area
WorkFlow (WAWF).

“Local processing office (LPO)” is the office responsible for payment certification when payment certification is
done external to the entitlement system.

“Payment request” and “receiving report” are defined in the clause at 252.232-7003, Electronic Submission of
Payment Requests and Receiving Reports.

(b) Electronic invoicing. The WAWF system provides the method to electronically process vendor payment requests
and receiving reports, as authorized by Defense Federal Acquisition Regulation Supplement (DFARS) 252.232-
7003, Electronic Submission of Payment Requests and Receiving Reports.

(c) WAWF access. To access WAWF, the Contractor shall—

(1) Have a designated electronic business point of contact in the System for Award Management at
https://www.sam.gov; and

(2) Be registered to use WAWF at https://wawf.eb mil/ following the step-by-step procedures for self-registration
available at this web site.

(d) WAWEF training. The Contractor should follow the training instructions of the WAWF Web-Based Training
Course and use the Practice Training Site before submitting payment requests through WAWF. Both can be
accessed by selecting the “Web Based Training” link on the WAWF home page at https://wawf.eb.mil/.

(e) WAWF methods of document submission. Document submissions may be via web entry, Electronic Data
Interchange, or File Transfer Protocol.

() WAWF payment instructions. The Contractor shall use the following information when submitting payment
requests and receiving reports in WAWF for this contract or task or delivery order:

(1) Document type. The Contractor shall submit payment requests using the following document type(s):

(1) For cost-type line items, including labor-hour or time-and-materials, submit a cost voucher.

(i1) For fixed price line items—

(A) That require shipment of a deliverable, submit the invoice and receiving report specified by the Contracting
Officer.

(B) For services that do not require shipment of a deliverable, submit either the Invoice 2inl, which meets the
requirements for the invoice and receiving report, or the applicable invoice and receiving report, as specified by the
Contracting Officer.

(iii) For customary progress payments based on costs incurred, submit a progress payment request.

(iv) For performance based payments, submit a performance based payment request.

(v) For commercial item financing, submit a commercial item financing request.
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(2) Inspection/acceptance location. The Contractor shall select the following inspection/acceptance location(s)in
WAWEF, as specified by the contracting officer.

Inspection — N44889 Acceptance

(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in
applicable fields in WAWF when creating payment requests and receiving reports in the system.

Routing Data Table*
Field Name in WAWF |Data to be entered in WAWF
Pay Official DODAAC | N68732
Issue By DoDAAC | N44889
Admin DoDAAC** | N44889
Inspect By DoDAAC | N44889
Ship To Code | N/A
Ship From Code | N/A
Mark For Code | N/A
Service Approver (DoDAAC) | N/A
Service Acceptor (DoDAAC) | N/A
Accept at Other DODAAC | N/A
LPO DoDAAC | N44889
DCAA Auditor DODAAC | N/A
Other DoDAAC(s) N44889

(4) Payment request. The Contractor shall ensure a payment request includes documentation appropriate to the type
of payment request in accordance with the payment clause, contract financing clause, or Federal Acquisition
Regulation 52.216-7, Allowable Cost and Payment, as applicable.

(5) WAWF email notifications. The Contractor shall enter the email address identified below in the “Send
Additional Email Notifications” field of WAWF once a document is submitted in the system.

Inspector: [N
Administrator: [N
Certifier: DN

(g) WAWF point of contact. (1) The Contractor may obtain clarification regarding invoicing in WAWF from the
following contracting activity's WAWF point of contact.

Erikka Robinson o [

* For technical WAWF help, contact the WAWTF helpdesk at 866-618 5988.

(End of clause)
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ACCOUNTING AND APPROPRIATION DATA

AA:97X4930 NH4A 320 77777 0 000173 2F 9X0144
COST CODE: N00173Z45000

AMOUNT: RN
ACRN CLIN/SLIN CIN
AA 000101 000000000000000000000000000000

AMOUNT
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ORDER FOR SUPPLIES OR SERVICES

PAGE 1 OF 23

1 CONTRACT/PURCH ORDER/
AGREEMENTNO

N4008018D2010

2 DELIVERY ORDER/CALL NO

N4008020F4096

(YYYYMMMDD)

2019 Dec 13 ACQR5771999

3 DATE OF ORDER/CALL|4 REQ/PURCH REQUESTNO

N40080

6 ISSUED BY CODE

PUBLIC WORKS DEPARTMENT
WASHINGTON NAVY YARD
FEAD

1013 O ST. 1ST FLOOR
WASHINGTON DC 20374

7 ADMINIST ERED BY (ifother than 6) CODE

SEE ITEM 6

5 PRIORITY

DO-C2

8 DELIVERY FOB
DESTINATION
| |oTHER

(See Schedule if other)

9 CONTRACTOR CODE [6AVS5

SAYERS CONSTRUCTION, LLC
NAME

AND !g! E aARTIN LUTHER KING DR

ADDRESS SAN MARCOS TX 78666-5542

FACILITY 10 DELIVER TO FOB POINTBY (Date)

(YYYYMMMDD)
SEE SCHEDULE

12 DISCOUNTTERMS

11 MARK IF BUSINESS IS
SMALL

SMALL
DISADVANTAGED
WOMEN-OWNED

WAWF

13 MAIL INVOICESTO THE ADDRESS IN BLOCK

14 SHIP TO CODE [N40080

PUBLIC WORKS DEPARTMENT

!5!3%!T SE

1ST FLOOR
WASHINGTON DC 20374

15 PAYMENT WILL BE MADE BY

CODE|N68732

DEFENSE FINANCE AND ACCOUNTING SERVICE
ATTN: ACCOUNTS PAYABLE

CODE JAQAAA, ROOM 1441

1240 E. 9TH ST.

CLEVELAND OH 44199-2055

MARK ALL
PACKAGES AND
PAPERS WITH
IDENTIFIC ATIO N
NUMBERS IN
BLOCKS 1 AND 2.

16 DELIVERY/| X This delivery order/call is issued on another Government agency or in accordance with and subject to terms and conditions ofabove numbered contract
TYPE |CALL

OF PURCHASE Reference your quote dated
ORDER Furnish the following on terms specified herein REF:

ACCEPTANCE THE CONTRACTOR HEREBY ACCEPTS THE OFFER REPRESENTED BY THE NUMBERED PURCHASE
ORDER ASIT MAY PREVIOUSLY HAVE BEEN OR ISNOW MODIFIED, SUBJECT TO ALL OF THE TERMS

AND CONDITIONS SET FORTH, AND AGREESTO PERFORM THE SAME

NAME OF CONTRACTOR SIGNATURE TYPED NAME AND TITLE DATE SIGNED
(YYYYMMMDD)
If this box is marked, supplier must sign Acceptance and return the following number of copies: 1
17 ACCOUNTING AND APPROPRIATION DATA/LOCAL USE
See Schedule
18 ITEM NO 19 SCHEDULE OF SUPPLIES/ SERVICES 20 QUANTITY
ORDERED/ 21 UNIT |22 UNIT PRICE 23 AMOUNT
ACCEPTED*
SEE SCHEDULE
24. UNITED STATES OF AMERICA
*If quantity accepted by the Government is same as $486,917.00
quantity ordered, indicate by X. If different, enter actual
quantity accepted below quantity ordered and encircle. CONTRACTING / ORDERING OFFICER DIFFERENCES|

27a QUANTITY IN COLUMN 20 HAS BEEN

DINSPECTED DRECEIVED |:| ACCEPTED, AND CONFORMSTO THE

CONTRACT EXCEPT ASNOTED

b SIGNATURE OF AUTHORIZED GOVERNMENT REPRESENTATIVE ¢ DATE d PRINTED NAME AND TITLE OF AUTHORIZED
(YYYYMMMDD) GOVERNMENT REPRESENTATIVE
e MAILING ADDRESSOF AUTHORIZED GOVERNMENT REPRESENTATIVE |28 SHIP NO 29 DO VOUCHER NO (30

INITIALS

N

TELEPHONE NUMBER

g E-MAIL ADDRESS

PARTIAL
FINAL

36. 1 certify this account is correct and proper for paym ent.

31 PAYMENT

32 PAID BY 33 AMOUNT VERIFIED

CORRECT FOR

34 CHECK NUMBER

a DATE b SIGNATURE AND TITLE OF CERTIFYING OFFICER COMPLETE
YYYYMMMD D
( ) PARTIAL 35 BILL OF LADING NO
FINAL
37 RECEIVED AT 38 RECEIVED BY 39 DATE RECEIVED |40 TOTAL 41 SR ACCOUNT NO| 42 S/R VOUCHER NO
(YYYYMMMDD) CONTAINERS

DD Form 1155, DEC 2001

PREVIOUS EDITION ISOBSOLETE




Section 00010 - Solicitation Contract Form

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE
0001 1 Each (b) (4) |
MBW-000 Phase 1 Energy Bundle FY20
FFP
You are hereby required to accomplish work stated in the performance work
statment dated 22 February 2019.
FOB: Destination
PURCHASE REQUEST NUMBER: ACQR5771999
PSCCD: Y1AA
NET AMT
ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
000101
FUND ACRN AA
FFP
Funding Doc. No. M5490020RCP1EBP Customer ACRN: AA
MILSTRIP: M5490020RCP1EBP
NET AMT
ACRN AA
CIN: 000000000000000000000000000000
INSPECTION AND ACCEPTANCE TERMS
Supplies/services will be inspected/accepted at:
CLIN INSPECT AT INSPECT BY ACCEPT AT
0001  N/A N/A N/A

N4008018D2010
N4008020F4096
Page 2 of 23

AMOUNT

AMOUNT
$0.00

$0.00

ACCEPT BY
Government



000101 N/A N/A
DELIVERY INFORMATION

CLIN DELIVERY DATE QUANTITY
0001  23-JUN-2020 1

000101 N/A N/A

N/A

SHIP TO ADDRESS

PUBLIC WORKS DEPARTMENT
1013 O ST. SE

1ST FLOOR

WASHINGTON DC 20374

FOB: Destination

N/A

N4008018D2010
N4008020F4096
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N/A

DODAAC/
CAGE

N40080

N/A
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Section 00700 - Contract Clauses

CLAUSES INCORPORATED BY REFERENCE

52.222-62 Paid Sick Leave Under Executive Order 13706 JAN 2017

52.243-4 Changes JUN 2007

252.204-7012 Safeguarding Covered Defense Information and Cyber OCT 2016
Incident Reporting

CLAUSES INCORPORATED BY FULL TEXT

52.243-7 NOTIFICATION OF CHANGES (JAN 2017)

(a) Definitions.

"Contracting Officer," as used in this clause, does not include any representative of the Contracting Officer.
"Specifically authorized representative (SAR)," as used in this clause, means any person the Contracting Officer has
so designated by written notice (a copy of which shall be provided to the Contractor) which shall refer to this
subparagraph and shall be issued to the designated representative before the SAR exercises such authority.

(b) Notice. The primary purpose of this clause is to obtain prompt reporting of Government conduct that the
Contractor considers to constitute a change to this contract. Except for changes identified as such in writing and
signed by the Contracting Officer, the Contractor shall notify the Administrative Contracting Officer in writing,
within 5 calendar days from the date that the Contractor identifies any Government conduct (including actions,
inactions, and written or oral communications) that the Contractor regards as a change to the contract terms and
conditions. On the basis of the most accurate information available to the Contractor, the notice shall state--

(1) The date, nature, and circumstances of the conduct regarded as a change;

(2) The name, function, and activity of each Government individual and Contractor official or employee involved in
or knowledgeable about such conduct;

(3) The identification of any documents and the substance of any oral communication involved in such conduct;
(4) In the instance of alleged acceleration of scheduled performance or delivery, the basis upon which it arose;

(5) The particular elements of contract performance for which the Contractor may seek an equitable adjustment
under this clause, including--

(i) What line items have been or may be affected by the alleged change;
(i1)) What labor or materials or both have been or may be added, deleted, or wasted by the alleged change;

(iii) To the extent practicable, what delay and disruption in the manner and sequence of performance and effect on
continued performance have been or may be caused by the alleged change;

(iv) What adjustments to contract price, delivery schedule, and other provisions affected by the alleged change are
estimated; and

(6) The Contractor's estimate of the time by which the Government must respond to the Contractor's notice to
minimize cost, delay or disruption of performance.
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(c) Continued performance. Following submission of the notice required by (b) above, the Contractor shall
diligently continue performance of this contract to the maximum extent possible in accordance with its terms and
conditions as construed by the Contractor, unless the notice reports a direction of the Contracting Officer or a
communication from a SAR of the Contracting Officer, in either of which events the Contractor shall continue
performance; provided, however, that if the Contractor regards the direction or communication as a change as
described in (b) above, notice shall be given in the manner provided. All directions, communications,
interpretations, orders and similar actions of the SAR shall be reduced to writing and copies furnished to the
Contractor and to the Contracting Officer. The Contracting Officer shall countermand any action which exceeds the
authority of the SAR.

(d) Government response. The Contracting Officer shall promptly, within 10 calendar days after receipt of notice,
respond to the notice in writing. In responding, the Contracting Officer shall either--

(1) Confirm that the conduct of which the Contractor gave notice constitutes a change and when necessary direct the
mode of further performance;

(2) Countermand any communication regarded as a change;

(3) Deny that the conduct of which the Contractor gave notice constitutes a change and when necessary direct the
mode of further performance; or

(4) In the event the Contractor's notice information is inadequate to make a decision under (1), (2), or (3) above,
advise the Contractor what additional information is required, and establish the date by which it should be furnished
and the date thereafter by which the Government will respond.

(e) Equitable adjustments.

(1) If the Contracting Officer confirms that Government conduct effected a change as alleged by the Contractor, and
the conduct causes an increase or decrease in the Contractor's cost of, or the time required for, performance of any
part of the work under this contract, whether changed or not changed by such conduct, an equitable adjustment shall
be made--

(1) In the contract price or delivery schedule or both; and
(i1) In such other provisions of the contract as may be affected.

(2) The contract shall be modified in writing accordingly. In the case of drawings, designs or specifications which
are defective and for which the Government is responsible, the equitable adjustment shall include the cost and time
extension for delay reasonably incurred by the Contractor in attempting to comply with the defective drawings,
designs or specifications before the Contractor identified, or reasonably should have identified, such defect. When
the cost of property made obsolete or excess as a result of a change confirmed by the Contracting Officer under this
clause is included in the equitable adjustment, the Contracting Officer shall have the right to prescribe the manner of
disposition of the property. The equitable adjustment shall not include increased costs or time extensions for delay
resulting from the Contractor's failure to provide notice or to continue performance as provided, respectively, in (b)
and (c) above.

Note: The phrases “contract price” and “cost” wherever they appear in the clause, may be appropriately modified to
apply to cost-reimbursement or incentive contracts, or to combinations thereof.

(End of clause)
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Section 00800 - Special Contract Requirements

STATEMENT OF WORK

PERFORMANCE WORK STATEMENT

SCOPE

1. GENERAL PROJECT INFORMATION

I1.1.

1.2.

1.3.

The Contractor shall provide all approved materials, labor, equipment, tools, mobilization, transportation,
supervision, and any other incidental work and accessories to accomplish work as described herein. This
PWS is not all encompassing toward providing a complete and usable project. The Contractor is required
to inspect, clean, repair and test as needed any work for full operation to the requirements and
specifications as detailed in this scope of work.

All work regarding the preparation of any project shall be coordinated with the Contracting Officer
Representative (COR) and Project Manager prior to the execution of work. The Contractor is responsible
for obtaining all necessary base clearance, permits, and associated requirements prior to the start of work.
FACILITY SUPPORT SERVICES

1.3.1. The purpose of this project is to provide Facility Support Services for multiple items
throughout the specified area of responsibility (AOR), as described in this PWS.

1.3.2. The Contractor shall provide and secure labor, approved materials; tools, mobilization,
transportation, supervision and equipment to accomplish all work as described herein.

1.3.3. The Contractor shall field verify all locations dimensions and condition before ordering any
material or starting any work.

1.3.4. The Contractor must notify the COR of any conditions that differ from that indicated on these
documents.

1.3.5. All work shall comply with base building standards, NEC, NFPA, EM 385-1and OSHA regulations.
The contractor shall keep the work areas safe neat and orderly at all times. The work site is an
occupied office building. Subsequently, certain precautions must be maintained to insure a safe
environment for our tenants. The contractor is expected to place safety signs, cones or caution tape
to close off an area anytime the tenants may in a hazardous area. All applicable OSHA codes shall
be followed.

1.3.6. The NAVFAC WASHINGTON PWD project managers reserve the right to shut down a job if
an unsafe condition exists. The contractor safety manager or designated assistant shall inspect all
jobs and implement safety procedures to insure tenant and worker safety. All trash and debris
associated with this project shall be removed daily and disposed of offsite.

2. PERFORMANCE WORK STATEMENT

2.1.

Project — Marine Barracks Washington — Replace all existing light fixtures with LED retrofits. (See
attached spread sheet)
2.1.1. LOTO the necessary circuits to change to the LED fixtures.
2.1.2.  Basketball Court — Change out 30 — 400W Metal Halide Can fixtures with 227W LED Can
fixtures. A high reach will be needed for this work.
2.1.3.  High Pressure Sodium Fixtures — Change out approximately 152 High Pressure Sodium fixtures
with a new 56W LED fixture.
2.1.4.  3-Lamp 32W T8 — Remove the ballast and hardwire the fixture to allow the new LED bulbs.
Approximately 40 fixtures.
2.1.5. 4-Lamp 32W T8 — Remove the ballast and hardwire the fixture to allow the new LED bulbs.
Approximately 9 fixtures.
2.1.6. 2-Lamp 32W T8 - Remove the ballast and hardwire the fixture to allow the new LED bulbs.
Approximately 78 fixtures.
2.1.7. 1 Lamp 32W T8 — Remove the ballast and hardwire the fixture to allow the new LED bulbs.
Approximately 4 fixtures.
2.1.8.  CMC Landscape Lights — The contractor will locate all of the existing sprinkler heads and
associated piping and all other shallow utilities in the area. Remove all existing bullet up-lights
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and path lights. Remove all existing landscaping wire for the lighting. Remove all transformers
and timers. Furnish and install new LED Brass Bullet Up-Lights, 21 Each. Furnish and install new
LED copper 16 path lights with concrete footings, 29 Each. Furnish and install two (2) new
outdoor 300w transformers with timers for each lighting zone, 2 Each. Furnish and install new
12/2 low voltage electrical wiring in conduit, some of which will be installed under the existing
walkways. Test the new system for proper operation.
2.1.9. Super Trooper Lights — Disconnect all electrical connections. Disconnect the existing spot lights
(2) from the stand. Disconnect the existing power supply for each of the spot lights. Furnish and
install two (2) new 6200320 B3 Xenon Power Supply 1-2K units. (208-240VAC single phase).
Furnish and install two (2) new 24000-11 Super Trooper III Lights. Make all electrical and
mechanical connections. Test for proper operation. Furnish new Crate-STIII Super Trooper Crates
for storage of the lights during the off season.
2.1.10. The old ballasts that were removed and old lighting need to be disposed of properly.
2.2. The quality type of materials shall be commensurate or better to the quality of material used in the original
installation.
2.3. The contractor should repair with 100% no deficiencies or concerns resulting from the repair in
accordance with government accepted technical methods.
2.4. A preliminary inspection has been conducted by the prime contractor, with government validation,
subsequently; no site is required unless otherwise requested by the prime contractor.

WORKLOCATION
3.1. All work under this TO will take place at the Marine Barracks Washington, located in Washington DC in entire
complex.

EXAMINATION OF PREMISES

4.1. The contractor is expected to accomplish due diligence as to the general and local conditions that may affect
the performance of work to the extent that such information is reasonably obtainable. Arrangement to visit
the work site can be made by calling the COR or Project Manager.

PERIOD OF PERFORMANCE

5.1. The Period of Performance shall be from award up to 120 days. The Contractor will be required to
commence and start planning upon award on the task order work under this contract immediately upon
award, to prosecute the work diligently and to complete entire work ready for use by the end of the
performance period. The time stated for completion shall include a final clean-up of the premises.

MATERIALS TO BE REUSED/SALVAGED/DISPOSED
6.1. The contractor shall correctly dispose of all demolished materials and
equipment.

EXISTING CONDITIONS AND EXTRA OBLIGATIONS OF THE CONTRACTOR

7.1. The Contractor, subcontractor and their employees are required to present proper identification to gain
access onto the f acility in accordance with the current regulations. Care shall be taken to prevent
damage to the facility and to protect those features not involved in this contract. The Contractor is
responsible for securing all equipment left on site; the Government does not provide security for the
Contractor’s property. Damage to the facility as a result of the execution of this contract shall be
rectified by the Contractor to the satisfaction of the Contracting Officer and COR and at no additional
cost to the Government.

SAFETY AND ENVIRONMENTAL REQUIREMENTS

8.1. The Contractor shall comply with all Federal, State and Local fire, safety and environmental
regulations which include but is not limited, Occupational Safety and Health Administration
standards, and Environmental Protection Agency regulations.

8.2. The Contractor is expected to be aware of safety issues and plan accordingly. The Contractor is also
expected to make recommendations for safety and safety surveillance activities, including any not



10.

11.

12.

13.

14.

15.

16.
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mentioned in this section. SAFETY is the FIRST priority of the work planned and executed by the
Contractor.

8.3. Ifany hazards are encountered, the Contractor shall stop work immediately and notify the COR.

8.4. Contractor will provide all signage, caution tapes, etc. required for proper control in and around the
Project site.

8.5. Access points to the facility are available with the stipulation that the areas will also be in use by the
users. The access areas will be kept safe, clean and free from Project materials and debris.

IDENTIFICATION

9.1. All Contractor and Subcontractor personnel shall be required to possess and wear Security Identification
badges atall times when on the installations premises. In addition, Contractor and subcontractor
personnel shall display valid picture identification, such as current state driver’s license in order to gain
entry onto the Installation.

WORKING HOURS

10.1. The work shall be executed during normal working hours as defined as M-F 0730 to 1630 unless
otherwise stated herein. Any out of normal working hours will be accomplished in a manner and at
such times that will cause the least practicable disturbance to the installation and the normal activities of
the installation, facility and work area. All out of normal working hours will require an escort. All work
shall be completed including final clean-up no later than date approved by the COR.

ACCESS TO WORK SITE AFTER NORMAL WORK HOURS

11.1. The Contractor shall not enter the work area after normal scheduled work hours. In the event of unusual
circumstances that may require access to the work site after normal hours, the Contractor shall notify the
COR, who must make appropriate arrangements for access. The contractor is required to submit an escort
request no later than two weeks prior to the planned out of hours work.

DISPOSAL OF RUBBISH, PROJECT DEBRIS AND GARBAGE
12.1. All demolished materials and debris shall be removed from the Government property and disposed to an
approved landfill.

GOVERNMENTREPRESENTATIVES

13.1. The work will be under the general direction of a United States Navy representative, or another
representative of the Government, designated, as appropriate. The provisions of this paragraph or
provisions elsewhere in this contract regarding supervision, approval, or direction by the Contracting
Officer or the designated person shall not relieve the Contractor of responsibility for accomplishing the
work, with regard to sufficiency or time of performance, except as otherwise provided.

SUBMITTALS
14.1. The Contractor shall submit information including materials, equipment, etc. on the following to the COR
for approval and for the project file:
14.1.1. Work schedule
14.1.2. Warranty
14.1.3. Materials and Equipment

ATTACHMENTS
15.1. NAVFAC 7300 Form

WORKING ON GOVERNMENT INSTALLATIONS

16.1. The Contractor shall provide each employee with an identification badge, which identifies by
photograph the individual as an employee of the Contractor. These badges shall be worn at all times
and presented for examination upon the request from the KO, COR, QA Personnel, Military Police or
any other Government official with a need to see the badge.

16.2. The Contractor and his employees shall be subject to all base traffic, security and registration
regulations for personnel and vehicles.



17.

18.

19.

20.
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16.3. All contractor personnel attending meetings, answering Government telephones, working on site, where
their contractor status is not known to third parties, must identify themselves as contractors, to include
wearing ID badges, which identify them as contractor personnel. Unless otherwise directed by the
COR, all documents produced or revised by contractors or developed through contractor participation
must be marked as “contractor generated documents” or otherwise identified in a manner that
discloses the contractor’s participation. In addition, all contractor personnel shall identify themselves
as a Contractor (CTR), on their email and email status.

16.4.Only the KO has the authority to authorize deviations from the terms and conditions of this contract,
including deviations from specifications and requirements. In the event the Contractor does deviate,
without written approval of the KO, such deviations shall be at the risk of, and any cost related thereto
shall be borne by the contractor. Any matter concerning a change to the scope, prices, terms, or
conditions of this contract shall be referred to the KO.

16.5. The COR will be confirmed at award.

SECURING GOVERNMENT PROPERTY

17.1. The Contractor is responsible for safeguarding all Government property and information provided in
performance of this task order. At the close of each work period, the Contractor is responsible for ensuring
Government facilities, equipment, and materials are secured. The Contractor shall develop and maintain a
Government Furnished Equipment (GFE) Report (if applicable). This report shall be made available at any
time upon request by the COR or KO. Contractor employees will be subject to all security procedures and any
other applicable installation access and security regulations.

CONTRACTING OFFICER’S REPRESENTATIVE (COR)

18.1. The COR is designated by the Contracting Officer to perform the technical liaison between the
contractor’s management and the Contracting Officer in routine technical matters constituting general
program direction within the scope of the contract/task order. Under NO circumstances is the COR
authorized to effect any changes in the work required under this contract/task order whatsoever, or enter
into any agreement that has the effect of changing the terms and conditions of this Task Order, or that
causes the Contractor to incur any costs. In addition, the COR will NOT supervise, direct, or control
contractor employees. Notwithstanding this provision, to the extent that contractor accepts any
direction that constitutes a change to his contract/task order without prior written authorization of the
Contracting Officer, costs incurred in connection therewith are incurred at the sole risk of the
contract, and if involved under this Task Order will be disallowed. Proceeding with work without proper
contractual coverage may result in nonpayment or necessitate submittal of a contract claim. The prime
contractor’ management should clearly communicate this position to its employees working on this
contract and to any subcontractors also providing support.

INVOICING
19.1. There will be no partial invoicing on this project. The invoice shall be submitted once each project has
been completed and accepted by the government. The invoice shall be submitted in accordance with the
standard procedures of the Wide Area Workflow Process.
19.2. Each invoice shall include all required documents per NAVFAC standard operating procedures and the
following:
- QC/QA Acceptance Form — To be completed for each project.

CONTRACTORLABOR HOUR REPORTING

20.1. The contractor shall report ALL contractor labor hours (including subcontractor labor hours) required
for performance of services provided under this contract for NAVFAC Washington, PWD
Washington via a secure data collection site. The contractor is required to completely fill in all required
data fields using the following web address https://doncmra nmci navy.mil. Reporting inputs will be
for the labor executed during the period of performance during each Government fiscal year (FY),
which runs October 1 through September 30. While inputs may be reported any time during the FY, all
data shall be reported no later than October 31 of each calendar year.

20.2. Contractors may direct questions to the help desk, linked at https://doncmra.nmci.navy mil.
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21. WARRANTY
21.1. The Contractor shall guarantee all of the work that is performed under this contract, including all

materials and workmanship, for a minimum period of one (1) year from the date of full acceptance of
the work. Should any material be found defective, not meeting specifications, or that which has not
been approved in writing by the owner shall, upon discovery (including any time within the period of
the guarantee), be replaced with the specified equipment or material at no additional cost to the
Government. All work shall be performed and completed ina thorough, workmanlike manner and in
accordance with the latest proven practices of the trade by thoroughly skilled and experienced
workmen.

22. NMCARS 237.102

22.1.Per NMCARS 237.102(a)(1)(90), the contractor shall report ALL contractor labor hours (including
subcontractor labor hours) required for performance of services provided under this contract via a
secure data collection site. The contractor is required to completely fill in all required data fields
using the following web address https://doncmra.nmci.navy mil. Reporting inputs will be for the labor
executed during the period of performance during each Government fiscal year (FY), which runs
October 1 through September 30. While inputs may be reported any time during the FY, all data shall
be reported no later than October 31 of each calendar year. Contractors may direct questions to the help
desk, linked at https://doncmra.nmeci.navy mil.

End PWS

DEGE - cincering Technician 22 February 2019
Prepared By: Date
Attachment:

DAVIS-BACON WAGE DETERMINATION
"General Decision Number: DC20190002 09/13/2019

Superseded General Decision Number: DC20180002
State: District of Columbia

Construction Type: Building

County: District of Columbia Statewide.

BUILDING CONSTRUCTION PROJECTS (does not include single family
homes or apartments up to and including 4 stories).

Note: Under Executive Order (EO) 13658, an hourly minimum wage
of $10.60 for calendar year 2019 applies to all contracts

subject to the Davis-Bacon Act for which the contract is

awarded (and any solicitation was issued) on or after January
1,2015. If this contract is covered by the EO, the contractor

must pay all workers in any classification listed on this wage
determination at least $10.60 per hour (or the applicable wage

rate listed on this wage determination, if it is higher) for



all hours spent performing on the contract in calendar year
2019. If this contract is covered by the EO and a

classification considered necessary for performance of work on
the contract does not appear on this wage determination, the
contractor must pay workers in that classification at least the
wage rate determined through the conformance process set forth
in 29 CFR 5.5(a)(1)(ii) (or the EO minimum wage rate,if it is
higher than the conformed wage rate). The EO minimum wage rate
will be adjusted annually. Please note that this EO applies to
the above-mentioned types of contracts entered into by the
federal government that are subject to the Davis-Bacon Act
itself, but it does not apply to contracts subject only to the
Davis-Bacon Related Acts, including those set forth at 29 CFR
5.1(a)(2)-(60). Additional information on contractor
requirements and worker protections under the EO is available
at www.dol.gov/whd/govcontracts.

Modification Number Publication Date

0 01/04/2019
1 01/11/2019
2 02/08/2019
3 03/22/2019
4 04/05/2019
5 05/03/2019
6 05/10/2019
7 05/24/2019
8 06/14/2019
9 06/28/2019
10 07/19/2019
11 07/26/2019
12 08/02/2019
13 08/09/2019
14 08/16/2019
15 08/30/2019
16 09/13/2019

ASBE0024-007 04/01/2019
Rates Fringes

ASBESTOS WORKER/HEAT & FROST
INSULATOR.......ccccveinnnne $36.53 16.42+a

Includes the application of all insulating materials,
protective coverings, coatings and finishes to all types of
mechanical systems

a. PAID HOLIDAYS: New Year's Day, Martin Luther King Day,
Memorial Day, Independence Day, Labor Day, Veterans' Day,
Thanksgiving Day,the day after Thanksgiving and Christmas
Day provided the employee works the regular work day before
and after the paid holiday.

N4008018D2010
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ASBE0024-008 10/01/2017
Rates Fringes

ASBESTOS WORKER: HAZARDOUS
MATERIAL HANDLER................. $22.81 7.34+a

Includes preparation, wetting, stripping, removal, scrapping,
vacuuming, bagging and disposing of all insulation
materials, whether they contain asbestos or not, from
mechanical systems

a. PAID HOLIDAYS: New Year's Day, Martin Luther King Day,
Memorial Day, Independence Day, Labor Day, Veterans' Day,
Thanksgiving Day,the day after Thanksgiving and Christmas
Day provided the employee works the regular work day before
and after the paid holiday.

ASBE0024-014 10/01/2017
Rates Fringes
FIRESTOPPER..........cccueeeee. $28.01 7.78+a

Includes the application of materials or devices within or
around penetrations and openings in all rated wall or floor
assemblies, in order to prevent the pasage of fire, smoke

of other gases. The application includes all components
involved in creating the rated barrier at perimeter slab

edges and exterior cavities, the head of gypsum board or
concrete walls, joints between rated wall or floor
components, sealing of penetrating items and blank openings.

a. PAID HOLIDAYS: New Year's Day, Martin Luther King Day,
Memorial Day, Independence Day, Labor Day, Veterans' Day,
Thanksgiving Day,the day after Thanksgiving and Christmas
Day provided the employee works the regular work day before
and after the paid holiday.

BRDC0001-002 04/28/2019
Rates Fringes

BRICKLAYER.........cccouvnenee. $32.00 11.57

CARP0197-011 05/01/2019
Rates Fringes
CARPENTER, Includes Drywall

Hanging, Form Work, and Soft
Floor Laying-Carpet.............. $29.00 12.71

N4008018D2010
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CARP0219-001 05/01/2019
Rates Fringes

MILLWRIGHT...........cccc.c...e. $35.99 11.23

CARP0441-001 05/01/2018
Rates Fringes

PILEDRIVERMAN.........c..c...... $30.94 11.45

ELEC0026-016 06/03/2019
Rates Fringes
ELECTRICIAN, Includes

Installation of
HVAC/Temperature Controls........ $46.25 18.74

* ELEC0026-017 09/02/2019
Rates Fringes

ELECTRICAL INSTALLER (Sound
& Communication Systems)......... $28.55 11.28

SCOPE OF WORK: Includes low voltage construction,
installation, maintenance and removal of teledata

facilities (voice, data and video) including outside plant,
telephone and data inside wire, interconnect, terminal
equipment, central offices, PABX, fiber optic cable and
equipment, railroad communications, micro waves, VSAT,
bypass, CATV, WAN (Wide area networks), LAN (Local area
networks) and ISDN (Integrated systems digital network).

WORK EXCLUDED: The installation of computer systems in
industrial applications such as assembly lines, robotics

and computer controller manufacturing systems. The
installation of conduit and/or raceways shall be installed

by Inside Wiremen. On sites where there is no Inside
Wireman employed, the Teledata Technician may install
raceway or conduit not greater than 10 feet. Fire alarm

work is excluded on all new construction sites or wherever
the fire alarm system is installed in conduit. All HVAC
control work.

ELEV0010-001 01/01/2019
Rates Fringes

ELEVATOR MECHANIC................ $45.53 33.705+a+b

a. PAID HOLIDAYS: New Year's Day, Memorial Day, Independence

N4008018D2010
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Day, Labor Day, Veterans' Day, Thanksgiving Day, Christmas
Day and the Friday after Thanksgiving.

b. VACATIONS: Employer contributes 8% of basic hourly rate
for 5 years or more of service; 6% of basic hourly rate for
6 months to 5 years of service as vacation pay credit.

IRONO0005-006 06/01/2019
Rates Fringes

IRONWORKER, STRUCTURAL........... $32.50 22.385

IRONO0005-012 05/01/2019
Rates Fringes

IRONWORKER, REINFORCING.......... $28.95 21.08

LABOO0011-009 06/01/2019
Rates Fringes
LABORER: Skilled................ $25.05 8.52

FOOTNOTE: Potmen, power tool operator, small machine
operator, signalmen, laser beam operator, waterproofer
(excluding roofing), open caisson, test pit, underpinning,
pier hole and ditches, laggers and all work associated with
lagging that is not expressly stated, strippers, operator

of hand derricks, vibrator operators, pipe layers, or tile
layers, operators of jackhammers, paving breakers, spaders
or any machine that does the same general type of work,
carpenter tenders, scaffold builders, operators of
towmasters, scootcretes, buggymobiles and other machines of
similar character, operators of tampers and rammers and
other machines that do the same general type of work,
whether powered by air, electric or gasoline, builders of
trestle scaffolds over one tier high and sand blasters,

power and chain saw operators used in clearing, installers
of well points, wagon drill operators, acetylene burners

and licensed powdermen, stake jumper,demolition.

MARB0002-004 04/28/2019
Rates Fringes
MARBLE/STONE MASON............... $38.81 18.29
INCLUDING pointing, caulking and cleaning of All types of
masonry, brick, stone and cement EXCEPT pointing, caulking,

cleaning of existing masonry, brick, stone and cement
(restoration work)

N4008018D2010
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MARBO0003-006 04/28/2019

Rates Fringes
TERRAZZO WORKER/SETTER........... $29.12
MARB0003-007 04/28/2019
Rates Fringes
TERRAZZO FINISHER................ $24.10 11.24
MARB0003-008 04/28/2019
Rates Fringes
TILE SETTER...................... $29.12 12.27
MARB0003-009 04/28/2019
Rates Fringes
TILE FINISHER.................... $24.10 11.24
PAINO0051-014 06/01/2018
Rates Fringes
GLAZIER
Glazing Contracts $2
million and under........... $26.07 12.15
Glazing Contracts over $2
million........ccceeennee. $30.31 12.15
PAINO0051-015 06/01/2018
Rates Fringes
PAINTER
Brush, Roller, Spray and
Drywall Finisher............ $25.06 9.76
PLAS0891-005 07/01/2018
Rates Fringes
PLASTERER......c.cccveirnnne $29.53 6.80
PLAS0891-006 02/01/2019
Rates Fringes

CEMENT MASON/CONCRETE FINISHER...$ 28.45

12.27

11.28
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PLAS0891-007 08/01/2016

Rates Fringes
FIREPROOFER
Handler.........ccoeuene. $16.50 4.89
Mixer/Pump.................. $18.50 4.89
Sprayer..........ccoeu..... $23.00 4.89

Spraying of all Fireproofing materials. Hand application of
Fireproofing materials. This includes wet or dry, hard or
soft. Intumescent fireproofing and refraction work,
including, but not limited to, all steel beams, columns,
metal decks, vessels, floors, roofs, where ever

fireproofing is required. Plus any installation of thermal
and acoustical insulation. All that encompasses setting up
for Fireproofing, and taken down. Removal of fireproofing
materials and protection. Mixing of all materials either by
hand or machine following manufactures standards.

PLUMO0005-010 08/01/2019
Rates Fringes
PLUMBER.......cocccenvinnne $43.92 18.95+a
a. PAID HOLIDAYS: Labor Day, Veterans' Day, Thanksgiving Day
and the day after Thanksgiving, Christmas Day, New Year's

Day, Martin Luther King's Birthday, Memorial Day and the
Fourth of July.

PLUMO0602-008 08/01/2019
Rates Fringes

PIPEFITTER, Includes HVAC
Pipe Installation................ $43.14 21.87+a

a. PAID HOLIDAYS: New Year's Day, Martin Luther King's
Birthday, Memorial Day, Independence Day, Labor Day,
Veterans' Day, Thanksgiving Day and the day after
Thanksgiving and Christmas Day.

ROOF0030-016 07/01/2019
Rates Fringes

ROOFER.........ccccueinne. $30.25 13.24

SFDC0669-002 04/01/2019



Rates Fringes
SPRINKLER FITTER (Fire
Sprinklers)..........c.c......... $ 35.60 21.97

SHEE0100-015 07/01/2019
Rates Fringes

SHEET METAL WORKER (Including
HVAC Duct Installation).......... $40.77 21.35+a

a. PAID HOLIDAYS: New Year's Day, Martin Luther King's
Birthday, Memorial Day, Independence Day, Labor Day,
Veterans Day, Thanksgiving Day and Christmas Day

SUDC2009-003 05/19/2009
Rates Fringes
LABORER: Common or General......$ 13.04 2.80

LABORER: Mason Tender -
Cement/Concrete.................. $15.40 2.85

LABORER: Mason Tender for
pointing, caulking, cleaning

of existing masonry, brick,

stone and cement structures
(restoration work); excludes
pointing, caulking and

cleaning of new or

replacement masonry, brick,

stone and cement................. $11.67

POINTER, CAULKER, CLEANER,
Includes pointing, caulking,
cleaning of existing masonry,

brick, stone and cement

structures (restoration

work); excludes pointing,

caulking, cleaning of new or
replacement

masonry, brick, stone or

13753 111531 U $18.88

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave

for Federal Contractors applies to all contracts subject to the

N4008018D2010
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Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017. If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking. Additional information
on contractor requirements and worker protections under the EO
is available at www.dol.gov/whd/govcontracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of ""identifiers"" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed

in dotted lines beginning with characters other than ""SU"" or
""UAVG"" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:

PLUMO0198-005 07/01/2014. PLUM is an abbreviation identifier of

the union which prevailed in the survey for this

classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing

this classification and rate.

Survey Rate Identifiers

N4008018D2010
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Classifications listed under the ""SU"" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification. As this weighted average rate includes all

rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates

the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate

that no single majority rate prevailed for those

classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. 08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determination

* a survey underlying a wage determination

* a Wage and Hour Division letter setting forth a position on
a wage determination matter

* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
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Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request

review and reconsideration from the Wage and Hour Administrator

(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION"

ACCOUNTING AND APPROPRIATION DATA

AA: 1701106 BSM1 254 67029 067443 2D M54900
COST CODE: ORCP1EBPEQAC

AMOUNT: R
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ACRN  CLIN/SLIN CIN AMOUNT

AA 000101 000000000000000000000000000000 —

CLAUSES INCORPORATED BY FULL TEXT

252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (DEC 2018)

(a) Definitions. As used in this clause—

“Department of Defense Activity Address Code (DoDAAC)” is a six position code that uniquely identifies a unit,
activity, or organization.

“Document type” means the type of payment request or receiving report available for creation in Wide Area
WorkFlow (WAWF).

“Local processing office (LPO)” is the office responsible for payment certification when payment certification is
done external to the entitlement system.

“Payment request” and “receiving report” are defined in the clause at 252.232-7003, Electronic Submission of
Payment Requests and Receiving Reports.

(b) Electronic invoicing. The WAWF system provides the method to electronically process vendor payment requests
and receiving reports, as authorized by Defense Federal Acquisition Regulation Supplement (DFARS) 252.232-
7003, Electronic Submission of Payment Requests and Receiving Reports.

(c) WAWF access. To access WAWF, the Contractor shall—

(1) Have a designated electronic business point of contact in the System for Award Management at
https://www.sam.gov; and

(2) Be registered to use WAWF at https://wawf.eb mil/ following the step-by-step procedures for self-registration
available at this web site.

(d) WAWEF training. The Contractor should follow the training instructions of the WAWF Web-Based Training
Course and use the Practice Training Site before submitting payment requests through WAWF. Both can be
accessed by selecting the “Web Based Training” link on the WAWF home page at https://wawf.eb.mil/.

(e) WAWF methods of document submission. Document submissions may be via web entry, Electronic Data
Interchange, or File Transfer Protocol.

(f) WAWF payment instructions. The Contractor shall use the following information when submitting payment
requests and receiving reports in WAWTF for this contract or task or delivery order:

(1) Document type. The Contractor shall submit payment requests using the following document type(s):
Navy Construction / Facilitites Managment Invoice

(A) That require shipment of a deliverable, submit the invoice and receiving report specified by the Contracting
Officer.
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(B) For services that do not require shipment of a deliverable, submit either the Invoice 2inl, which meets the
requirements for the invoice and receiving report, or the applicable invoice and receiving report, as specified by the
Contracting Officer.

(iii) For customary progress payments based on costs incurred, submit a progress payment request.
(iv) For performance based payments, submit a performance based payment request.
(v) For commercial item financing, submit a commercial item financing request.

(2) Fast Pay requests are only permitted when Federal Acquisition Regulation (FAR) 52.213-1 is included in the
contract.

[Note: The Contractor may use a WAWF “combo” document type to create some combinations of invoice and
receiving report in one step.

(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in
applicable fields in WAWF when creating payment requests and receiving reports in the system.

Routing Data Table*
Field Name in WAWF |Data to be entered in WAWF
Pay Official DODAAC | N68732
Issue By DoDAAC | N44889
Admin DoDAAC** | N44889
Inspect By DoDAAC | N44889
Ship To Code | N/A
Ship From Code |N/A
Mark For Code |N/A
Service Approver (DoDAAC) |N/A
Service Acceptor (DoDAAC) |N/A
Accept at Other DoODAAC |N/A
LPO DoDAAC | N44889
DCAA Auditor DoODAAC IN/A
Other DoDAAC(s) N44889

(*Contracting Officer: Insert applicable DoODAAC information. If multiple ship to/acceptance locations apply, insert
“See Schedule” or “Not applicable.”)

(4) Payment request. The Contractor shall ensue a payment request includes documentation appropriate to the type
of payment request in accordance with the payment clause, contract financing clause, or Federal Acquisition
Regulation 52.216-7, Allowable Cost and Payment, as applicable.
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(5) Receiving report. The Contractor shall ensure a receiving report meets the requirements of DFARS Appendix F.
(g) WAWF point of contact.

(1) The Contractor may obtain clarification regarding invoicing in WAWF from the following contracting activity’s
WAWF point of contact.

Project Managacr: [ NN
Program Analys:: [ NN
Contractng Officer | NN

(2) Contact the WAWF helpdesk at 866-618-5988, if assistance is needed.

(End of clause)



ORDER FOR SUPPLIES OR SERVICES

PAGE 1 OF 35

1 CONTRACT/PURCH ORDER/
AGREEMENTNO

2 DELIVERY ORDER/CALL NO |3 DATE OF ORDER/CALL|4 REQ/PURCH REQUESTNO

(YYYYMMMDD)

5 PRIORITY

N4008018D2010 N4008020F4354 2020 Feb 27 ACQR5769534

6 ISSUED BY CODE | N40080 7 ADMINIST ERED BY (if other than 6) CODE

PUBLIC WORKS DEPARTMENT 8 DELIVERY FOB
WASHINGTON NAVY YARD SEE ITEM 6 DESTINATION

FEAD
1013 O ST. 1ST FLOOR
WASHINGTON DC 20374

| |oTHER

(See Schedule if other)

9 CONTRACTOR CODE [6AVS5

SAYERS CONSTRUCTION, LLC

N AME W
AND ARTIN LUTHER KING DR

ADDRESS SAN MARCOS TX 78666-5542

FACILITY 10 DELIVER TO FOB POINTBY (Date)

(YYYYMMMDD) SMALL
SEE SCHEDULE

11 MARK IF BUSINESS IS

Net 30 Days

12 DISCOUNTTERMS

SMALL
DISADVANTAGED
WOMEN-OWNED

13 MAIL INVOICESTO THE ADDRESS IN BLOCK

See tem 7

14 SHIP TO CODE [N40080 15 PAYMENT WILL BE MADE BY CODE|N68732
PUBLIC WORKS DEPARTMENT DEFENSE FINANCE AND ACCOUNTING SERVICE MARK ALL
AW/ ATTN: ACCOUNTS PAYABLE PACKAGES AND
1ST FLOOR CODE JAQAAA, ROOM 1441 PAPERS W ITH
WASHINGTON DC 20374 1240 E. OTH ST IDENTIFIC ATIO N

CLEVELAND OH 44199-2055 NUMBERS IN

BLOCKS 1 AND 2.
16 DELIVERY/| X This delivery order/call is issued on another Government agency or in accordance with and subject to terms and conditions ofabove numbered contract

TYPE |[CALL

OF  IpURCHASE
ORDER

Reference your quote dated

Furnish the following on terms specified herein REF:

ACCEPTANCE THE CONTRACTOR HEREBY ACCEPTS THE OFFER REPRESENTED BY THE NUMBERED PURCHASE
ORDER ASIT MAY PREVIOUSLY HAVE BEEN OR ISNOW MODIFIED, SUBJECT TO ALL OF THE TERMS

AND CONDITIONS SET FORTH, AND AGREESTO PERFORM THE SAME

NAME OF CONTRACTOR SIGNATURE TYPED NAME AND TITLE DATE SIGNED
(YYYYMMMDD)
If this box is marked, supplier must sign Acceptance and return the following number of copies: 1
17 ACCOUNTING AND APPROPRIATION DATA/LOCAL USE
See Schedule
18 ITEM NO 19 SCHEDULE OF SUPPLIES/ SERVICES 20 QUANTITY
ORDERED/ 21 UNIT |22 UNIT PRICE 23 AMOUNT
ACCEPTED*
SEE SCHEDULE
24. UNITED STATES OF AMERICA
*If quantity accepted by the Government is same as 25 TOTAL $92,328.00
quantity ordered, indicate by X. If different, enter actual D6
quantity accepted below quantity ordered and encircle. CONTRACTING / ORDERING OFFICER |DIFFERENCES]

27a QUANTITY IN COLUMN 20 HAS BEEN

[ ]inspEcTED [ JRECEIVED [ ] ACCEPTED, AND CONFORMSTO THE
CONTRACT EXCEPT ASNOTED

b SIGNATURE OF AUTHORIZED GOVERNMENT REPRESENT ATIVE ¢ DATE

(YYYYMMMDD)

d PRINTED NAME AND TITLE OF AUTHORIZED
GOVERNMENT REPRESENTATIVE

e MAILING ADDRESSOF AUTHORIZED GOVERNMENT REPRESENTATIVE (28 SHIP NO

29 DO VOUCHER NO (30

INITIALS

f TELEPHONE NUMBER

g E-MAIL ADDRESS

PARTIAL
FINAL

36. 1 certify this account is correct and proper for paym ent.

31 PAYMENT

a DATE
(YYYYMMMDD)

b SIGNATURE AND TITLE OF CERTIFYING OFFICER

COMPLETE
PARTIAL
FINAL

32 PAID BY

33 AMOUNT VERIFIED
CORRECT FOR

34 CHECK NUMBER

35 BILL OF LADING NO

37 RECEIVED AT 38 RECEIVED BY

39 DATE RECEIVED

40 TOTAL

(YYYYMMMDD) CONT AINERS

41 S/R ACCOUNT NO| 42 S/R VOUCHER NO

DD Form 1155, DEC 2001

PREVIOUS EDITION ISOBSOLETE




Section 00010 - Solicitation Contract Form

ITEM NO
0001

ITEM NO
000101

SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE
1 Each

NRL-106 INSTALL NEW FEED FROM MAIN GATE HOUSE / TO

ADJACENT GATE

FFP

The contractor shall provide and secure all Labor, material, tools, mobilization,

transportation, supervision and equipment to accomplish all work as described

herein and in contract drawings in order to provide installiation of new feed from
main gate house / to adjacent gate at Naval Research Laboratory Building 106 at

Washington, D.C.
FOB: Destination
PURCHASE REQUEST NUMBER: ACQR5769534

PSC CD: Z2AZ

NET AMT
SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
FUND ACRN AA
FFP
Funding Doc. No. N0017320WX00010 Customer ACRN: AB
MILSTRIP: N0017320WX00010

NET AMT

ACRN AA
CIN: 000000000000000000000000000000

INSPECTION AND ACCEPTANCE TERMS

N4008018D2010
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AMOUNT

AMOUNT
$0.00

$0.00
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Supplies/services will be inspected/accepted at:
CLIN  INSPECT AT INSPECT BY  ACCEPT AT ACCEPT BY
0001 Destination Government Destination Government
000101 N/A N/A N/A N/A
DELIVERY INFORMATION
CLIN DELIVERY DATE QUANTITY SHIP TO ADDRESS DODAAC/
CAGE
0001 30-SEP-2020 1 PUBLIC WORKS DEPARTMENT N40080
1013 O ST. SE
1ST FLOOR
WASHINGTON DC 20374

FOB: Destination

000101 N/A N/A N/A N/A
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Section 00700 - Contract Clauses

PAYMENT INSTRUCTION

PGI 204.7108(b)(2) Payment Instructions
The required standard payment instruction and instruction table for this contract is located at:
https://www.acq.osd.mil/dpap/dars/pgi/pgi_htm/current/PGI204 71.htm#payment instructions

CLAUSES INCORPORATED BY REFERENCE

52.216-22 Indefinite Quantity OCT 1995
52.222-23 Notice of Requirement for Affirmative Action to Ensure FEB 1999
Equal Employment Opportunity for Construction

CLAUSES INCORPORATED BY FULL TEXT

52.211-10 COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984)
The Contractor shall be required to (a) commence work under this contract within 15 calendar days after the date
the Contractor receives the notice to proceed, (b) prosecute the work diligently, and (c) complete the entire work

ready for use not later than 365* The time stated for completion shall include final cleanup of the premises.

*The Contracting Officer shall specify either a number of days after the date the contractor receives the notice to
proceed, or a calendar date.

(End of clause)

52.222-6 CONSTRUCTION WAGE RATE REQUIREMENTS (AUG 2018)
(a) Definition.—“Site of the work”—
(1) Means—

(1) The primary site of the work. The physical place or places where the construction called for in the contract will
remain when work on it is completed; and

(ii) The secondary site of the work, if any. Any other site where a significant portion of the building or work is
constructed, provided that such site is—

(A) Located in the United States; and
(B) Established specifically for the performance of the contract or project;

(2) Except as provided in paragraph (3) of this definition, includes any fabrication plants, mobile factories, batch
plants, borrow pits, job headquarters, tool yards, etc., provided—

(1) They are dedicated exclusively, or nearly so, to performance of the contract or project; and
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(i1) They are adjacent or virtually adjacent to the “primary site of the work™ as defined in paragraph (a)(1)(i), or the
“secondary site of the work™ as defined in paragraph (a)(1)(ii) of this definition;

(3) Does not include permanent home offices, branch plant establishments, fabrication plants, or tool yards of a
Contractor or subcontractor whose locations and continuance in operation are determined wholly without regard to a
particular Federal contract or project. In addition, fabrication plants, batch plants, borrow pits, job headquarters,
yards, etc., of a commercial or material supplier which are established by a supplier of materials for the project
before opening of bids and not on the Project site, are not included in the “site of the work.” Such permanent,
previously established facilities are not a part of the “site of the work™ even if the operations for a period of time
may be dedicated exclusively or nearly so, to the performance of a contract.

(b)(1) All laborers and mechanics employed or working upon the site of the work will be paid unconditionally and
not less often than once a week, and without subsequent deduction or rebate on any account (except such payroll
deductions as are permitted by regulations issued by the Secretary of Labor under the Copeland Act (29 CFR part
3)), the full amount of wages and bona fide fringe benefits (or cash equivalents thereof) due at time of payment
computed at rates not less than those contained in the wage determination of the Secretary of Labor which is
attached hereto and made a part hereof, or as may be incorporated for a secondary site of the work, regardless of any
contractual relationship which may be alleged to exist between the Contractor and such laborers and mechanics. Any
wage determination incorporated for a secondary site of the work shall be effective from the first day on which work
under the contract was performed at that site and shall be incorporated without any adjustment in contract price or
estimated cost. Laborers employed by the construction Contractor or construction subcontractor that are transporting
portions of the building or work between the secondary site of the work and the primary site of the work shall be
paid in accordance with the wage determination applicable to the primary site of the work.

(2) Contributions made or costs reasonably anticipated for bona fide fringe benefits under section 1(b)(2) of the
Construction Wage Rate Requirements statute on behalf of laborers or mechanics are considered wages paid to
such laborers or mechanics, subject to the provisions of paragraph (e) of this clause; also, regular contributions made
or costs incurred for more than a weekly period (but not less often than quarterly) under plans, funds, or programs
which cover the particular weekly period, are deemed to be constructively made or incurred during such period.

(3) Such laborers and mechanics shall be paid not less than the appropriate wage rate and fringe benefits in the wage
determination for the classification of work actually performed, without regard to skill, except as provided in the
clause entitled Apprentices and Trainees. Laborers or mechanics performing work in more than one classification
may be compensated at the rate specified for each classification for the time actually worked therein; provided that
the employer’s payroll records accurately set forth the time spent in each classification in which work is performed.

(4) The wage determination (including any additional classifications and wage rates conformed under paragraph (c)
of this clause) and the Construction Wage Rate Requirements statute poster (WH-1321) shall be posted at all times
by the Contractor and its subcontractors at the primary site of the work and the secondary site of the work, if any, in
a prominent and accessible place where it can be easily seen by the workers.

(c)(1) The Contracting Officer shall require that any class of laborers or mechanics which is not listed in the wage
determination and which is to be employed under the contract shall be classified in conformance with the wage
determination. The Contracting Officer shall approve an additional classification and wage rate and fringe benefits
therefor only when all the following criteria have been met:

(i) The work to be performed by the classification requested is not performed by a classification in the wage
determination.

(1) The classification is utilized in the area by the construction industry.

(iii) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship to the wage
rates contained in the wage determination.
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(2) If the Contractor and the laborers and mechanics to be employed in the classification (if known), or their
representatives, and the Contracting Officer agree on the classification and wage rate (including the amount
designated for fringe benefits, where appropriate), a report of the action taken shall be sent by the Contracting
Officer to the Administrator of the:

Wage and Hour Division

U.S. Department of Labor

Washington, DC 20210

The Administrator or an authorized representative will approve, modify, or disapprove every additional
classification action within 30 days of receipt and so advise the Contracting Officer or will notify the Contracting
Officer within the 30-day period that additional time is necessary.

(3) In the event the Contractor, the laborers or mechanics to be employed in the classification, or their
representatives, and the Contracting Officer do not agree on the proposed classification and wage rate (including the
amount designated for fringe benefits, where appropriate), the Contracting Officer shall refer the questions,
including the views of all interested parties and the recommendation of the Contracting Officer, to the Administrator
of the Wage and Hour Division for determination. The Administrator, or an authorized representative, will issue a
determination within 30 days of receipt and so advise the Contracting Officer or will notify the Contracting Officer
within the 30-day period that additional time is necessary.

(4) The wage rate (including fringe benefits, where appropriate) determined pursuant to paragraphs (c)(2) and (c)(3)
of this clause shall be paid to all workers performing work in the classification under this contract from the first day
on which work is performed in the classification.

(d) Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics includes a
fringe benefit which is not expressed as an hourly rate, the Contractor shall either pay the benefit as stated in the
wage determination or shall pay another bona fide fringe benefit or an hourly cash equivalent thereof.

(e) If the Contractor does not make payments to a trustee or other third person, the Contractor may consider as part
of the wages of any laborer or mechanic the amount of any costs reasonably anticipated in providing bona fide

fringe benefits under a plan or program; provided, That the Secretary of Labor has found, upon the written request of
the Contractor, that the applicable standards of the Construction Wage Rate Requirements statute have been met.

The Secretary of Labor may require the Contractor to set aside in a separate account assets for the meeting of
obligations under the plan or program.

(End of clause)

52.222-54 EMPLOYMENT ELIGIBILITY VERIFICATION (OCT 2015)

(a) Definitions. As used in this clause--Commercially available off-the-shelf (COTS) item—
(1) Means any item of supply that is--

(i) A commercial item (as defined in paragraph (1) of the definition at 2.101);

(i1) Sold in substantial quantities in the commercial marketplace; and

(iii) Offered to the Government, without modification, in the same form in which it is sold in the commercial
marketplace; and

(2) Does not include bulk cargo, as defined in 46 U.S.C. 40102(4), such as agricultural products and petroleum
products. Per 46 CFR 525.1(c)(2), *"bulk cargo" means cargo that is loaded and carried in bulk onboard ship without
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mark or count, in a loose unpackaged form, having homogenous characteristics. Bulk cargo loaded into intermodal
equipment, except LASH or Seabee barges, is subject to mark and count and, therefore, ceases to be bulk cargo.

Employee assigned to the contract means an employee who was hired after November 6, 1986 (after November 27,
2009, in the Commonwealth of the Northern Mariana Islands), who is directly performing work, in the United
States, under a contract that is required to include the clause prescribed at 22.1803. An employee is not considered
to be directly performing work under a contract if the employee--

(1) Normally performs support work, such as indirect or overhead functions; and
(2) Does not perform any substantial duties applicable to the contract.

Subcontract means any contract, as defined in 2.101, entered into by a subcontractor to furnish supplies or services
for performance of a prime contract or a subcontract. It includes but is not limited to purchase orders, and changes
and modifications to purchase orders.

Subcontractor means any supplier, distributor, vendor, or firm that furnishes supplies or services to or for a prime
Contractor or another subcontractor.

United States, as defined in 8 U.S.C. 1101(a)(38), means the 50 States, the District of Columbia, Puerto Rico, Guam,
the Commonwealth of the Northern Mariana Islands, and the U.S. Virgin Islands.

(b) Enrollment and verification requirements.

(1) If the Contractor is not enrolled as a Federal Contractor in E-Verify at time of contract award, the Contractor
shall--

(1) Enroll. Enroll as a Federal Contractor in the E-Verify program within 30 calendar days of contract award;

(1) Verify all new employees. Within 90 calendar days of enrollment in the E-Verify program, begin to use E-Verify
to initiate verification of employment eligibility of all new hires of the Contractor, who are working in the United
States, whether or not assigned to the contract, within 3 business days after the date of hire (but see paragraph (b)(3)
of this section); and

(iii) Verify employees assigned to the contract. For each employee assigned to the contract, initiate verification
within 90 calendar days after date of enrollment or within 30 calendar days of the employee's assignment to the
contract, whichever date is later (but see paragraph (b)(4) of this section).

(2) If the Contractor is enrolled as a Federal Contractor in E-Verify at time of contract award, the Contractor shall
use E-Verify to initiate verification of employment eligibility of--

(1) All new employees. (A) Enrolled 90 calendar days or more. The Contractor shall initiate verification of all new
hires of the Contractor, who are working in the United States, whether or not assigned to the contract, within 3
business days after the date of hire (but see paragraph (b)(3) of this section); or

(B) Enrolled less than 90 calendar days. Within 90 calendar days after enrollment as a Federal Contractor in E-
Verify, the Contractor shall initiate verification of all new hires of the Contractor, who are working in the United
States, whether or not assigned to the contract, within 3 business days after the date of hire (but see paragraph (b)(3)
of this section); or

(i1) Employees assigned to the contract. For each employee assigned to the contract, the Contractor shall initiate
verification within 90 calendar days after date of contract award or within 30 days after assignment to the contract,
whichever date is later (but see paragraph (b)(4) of this section).
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(3) If the Contractor is an institution of higher education (as defined at 20 U.S.C. 1001(a)); a State or local
government or the government of a Federally recognized Indian tribe; or a surety performing under a takeover
agreement entered into with a Federal agency pursuant to a performance bond, the Contractor may choose to verify
only employees assigned to the contract, whether existing employees or new hires. The Contractor shall follow the
applicable verification requirements at (b)(1) or (b)(2), respectively, except that any requirement for verification of
new employees applies only to new employees assigned to the contract.

(4) Option to verify employment eligibility of all employees. The Contractor may elect to verify all existing
employees hired after November 6, 1986 (after November 27, 2009, in the Commonwealth of the Northern Mariana
Islands), rather than just those employees assigned to the contract. The Contractor shall initiate verification for each
existing employee working in the United States who was hired after November 6, 1986 (after November 27, 2009, in
the Commonwealth of the Northern Mariana Islands), within 180 calendar days of--

(i) Enrollment in the E-Verify program; or

(ii) Notification to E-Verify Operations of the Contractor's decision to exercise this option, using the contact
information provided in the E-Verify program Memorandum of Understanding (MOU).

(5) The Contractor shall comply, for the period of performance of this contract, with the requirements of the E-
Verify program MOU.

(i) The Department of Homeland Security (DHS) or the Social Security Administration (SSA) may terminate the
Contractor's MOU and deny access to the E-Verify system in accordance with the terms of the MOU. In such case,
the Contractor will be referred to a suspension or debarment official.

(i1) During the period between termination of the MOU and a decision by the suspension or debarment official
whether to suspend or debar, the Contractor is excused from its obligations under paragraph (b) of this clause. If the
suspension or debarment official determines not to suspend or debar the Contractor, then the Contractor must
reenroll in E-Verify.

(c) Web site. Information on registration for and use of the E-Verify program can be obtained via the Internet at the
Department of Homeland Security Web site: http://www.dhs.gov/E-Verify.

(d) Individuals previously verified. The Contractor is not required by this clause to perform additional employment
verification using E-Verify for any employee--

(1) Whose employment eligibility was previously verified by the Contractor through the E-Verify program;

(2) Who has been granted and holds an active U.S. Government security clearance for access to confidential, secret,
or top secret information in accordance with the National Industrial Security Program Operating Manual; or

(3) Who has undergone a completed background investigation and been issued credentials pursuant to Homeland
Security Presidential Directive (HSPD)-12, Policy for a Common Identification Standard for Federal Employees and

Contractors.

(e) Subcontracts. The Contractor shall include the requirements of this clause, including this paragraph (e)
(appropriately modified for identification of the parties), in each subcontract that--

(1) Is for--(i) Commercial or noncommercial services (except for commercial services that are part of the purchase
of a COTS item (or an item that would be a COTS item, but for minor modifications), performed by the COTS
provider, and are normally provided for that COTS item); or

(i1) Construction;

(2) Has a value of more than $3,500; and
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(3) Includes work performed in the United States.

(End of clause)

52.222-62 PAID SICK LEAVE UNDER EXECUTIVE ORDER 13706 (JAN 2017)
(a) Definitions. As used in this clause (in accordance with 29 CFR 13.2)--
Child, domestic partner, and domestic violence have the meaning given in 29 CFR 13.2.

Employee--(1)(i) Means any person engaged in performing work on or in connection with a contract covered by
Executive Order (E.O.) 13706; and

(A) Whose wages under such contract are governed by the Service Contract Labor Standards statute (41 U.S.C.
chapter 67), the Wage Rate Requirements (Construction) statute (40 U.S.C. chapter 31, subchapter IV), or the Fair
Labor Standards Act (29 U.S.C. chapter 8);

(B) Including employees who qualify for an exemption from the Fair Labor Standards Act's minimum wage and
overtime provisions;

(C) Regardless of the contractual relationship alleged to exist between the individual and the employer; and

(i1) Includes any person performing work on or in connection with the contract and individually registered in a bona
fide apprenticeship or training program registered with the Department of Labor's Employment and Training
Administration, Office of Apprenticeship, or with a State Apprenticeship Agency recognized by the Office of
Apprenticeship.

(2)(i) An employee performs "“on" a contract if the employee directly performs the specific services called for by the
contract; and

(il) An employee performs "‘in connection with" a contract if the employee's work activities are necessary to the
performance of a contract but are not the specific services called for by the contract.

Individual related by blood or affinity whose close association with the employee is the equivalent of a family
relationship has the meaning given in 29 CFR 13.2.

Multiemployer plan means a plan to which more than one employer is required to contribute and which is
maintained pursuant to one or more collective bargaining agreements between one or more employee
organizations and more than one employer.

Paid sick leave means compensated absence from employment that is required by E.O. 13706 and 29 CFR part 13.
Parent, sexual assault, spouse, and stalking have the meaning given in 29 CFR 13.2.

United States means the 50 States and the District of Columbia.

(b) Executive Order 13706. (1) This contract is subject to E.O. 13706 and the regulations issued by the Secretary of
Labor in 29 CFR part 13 pursuant to the E.O.

(2) If this contract is not performed wholly within the United States, this clause only applies with respect to that part
of the contract that is performed within the United States.
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(c) Paid sick leave. The Contractor shall--

(1) Permit each employee engaged in performing work on or in connection with this contract to earn not less than 1
hour of paid sick leave for every 30 hours worked;

(2) Allow accrual and use of paid sick leave as required by E.O. 13706 and 29 CFR part 13;

(3) Comply with the accrual, use, and other requirements set forth in 29 CFR 13.5 and 13.6, which are incorporated
by reference in this contract;

(4) Provide paid sick leave to all employees when due free and clear and without subsequent deduction (except as
otherwise provided by 29 CFR 13.24), rebate, or kickback on any account;

(5) Provide pay and benefits for paid sick leave used no later than one pay period following the end of the regular
pay period in which the paid sick leave was taken; and

(6) Be responsible for the compliance by any subcontractor with the requirements of E.O. 13706, 29 CFR part 13,
and this clause.

(d) Contractors may fulfill their obligations under E.O. 13706 and 29 CFR part 13 jointly with other contractors
through a multiemployer plan, or may fulfill their obligations through an individual fund, plan, or program (see 29
CFR 13.8).

(e) Withholding. The Contracting Officer will, upon his or her own action or upon written request of an authorized
representative of the Department of Labor, withhold or cause to be withheld from the Contractor under this or any
other Federal contract with the same Contractor, so much of the accrued payments or advances as may

be considered necessary to pay employees the full amount owed to compensate for any violation of the requirements
of E.O. 13706, 29 CFR part 13, or this clause, including--

(1) Any pay and/or benefits denied or lost by reason of the violation;
(2) Other actual monetary losses sustained as a direct result of the violation; and
(3) Liquidated damages.

(f) Payment suspension/contract termination/contractor debarment. (1) In the event of a failure to comply with E.O.
13706, 29 CFR part 13, or this clause, the contracting agency may, on its own action or after authorization or by
direction of the Department of Labor and written notification to the Contractor take action to cause suspension of
any further payment, advance, or guarantee of funds until such violations have ceased.

(2) Any failure to comply with the requirements of this clause may be grounds for termination for default or cause.

(3) A breach of the contract clause may be grounds for debarment as a contractor and subcontractor as provided in
29 CFR 13.52.

(g) The paid sick leave required by E.O. 13706, 29 CFR part 13, and this clause is in addition to the Contractor's
obligations under the Service Contract Labor Standards statute and Wage Rate Requirements (Construction) statute,
and the Contractor may not receive credit toward its prevailing wage or fringe benefit obligations under those Acts
for any paid sick leave provided in satisfaction of the requirements of E.O. 13706 and 29 CFR part 13.

(h) Nothing in E.O. 13706 or 29 CFR part 13 shall excuse noncompliance with or supersede any applicable Federal
or State law, any applicable law or municipal ordinance, or a collective bargaining agreement requiring greater paid
sick leave or leave rights than those established under E.O. 13706 and 29 CFR part 13.
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(i) Recordkeeping. (1) The Contractor shall make and maintain, for no less than three (3) years from the completion
of the work on the contract, records containing the following information for each employee, which the Contractor
shall make available upon request for inspection, copying, and transcription by authorized representatives of the
Administrator of the Wage and Hour Division of the Department of Labor:

(i) Name, address, and social security number of each employee.

(i1) The employee's occupation(s) or classification(s).

(iii) The rate or rates of wages paid (including all pay and benefits provided).

(iv) The number of daily and weekly hours worked.

(v) Any deductions made.

(vi) The total wages paid (including all pay and benefits provided) each pay period.

(vii) A copy of notifications to employees of the amount of paid sick leave the employee has accrued, as required
under 29 CFR 13.5(a)(2).

(viii) A copy of employees' requests to use paid sick leave, if in writing, or, if not in writing, any other records
reflecting such employee requests.

(ix) Dates and amounts of paid sick leave taken by employees (unless the Contractor's paid time off policy satisfies
the requirements of E.O. 13706 and 29 CFR part 13 as described in 29 CFR 13.5(f)(5), leave shall be designated in
records as paid sick leave pursuant to E.O. 13706).

(x) A copy of any written responses to employees' requests to use paid sick leave, including explanations for any
denials of such requests, as required under 29 CFR 13.5(d)(3).

(xi) Any records reflecting the certification and documentation the Contractor may require an employee to provide
under 29 CFR 13.5(e), including copies of any certification or documentation provided by an employee.

(xii) Any other records showing any tracking of or calculations related to an employee's accrual or use of paid sick
leave.

(xiii) The relevant contract.
(xiv) The regular pay and benefits provided to an employee for each use of paid sick leave.

(xv) Any financial payment made for unused paid sick leave upon a separation from employment intended, pursuant
to 29 CFR 13.5(b)(5), to relieve the Contractor from the obligation to reinstate such paid sick leave as otherwise
required by 29 CFR 13.5(b)(4).

(2)(1) If the Contractor wishes to distinguish between an employee's covered and noncovered work, the Contractor
shall keep records or other proof reflecting such distinctions. Only if the Contractor adequately segregates the
employee's time will time spent on noncovered work be excluded from hours worked counted toward the

accrual of paid sick leave. Similarly, only if the Contractor adequately segregates the employee's time may the
Contractor properly refuse an employee's request to use paid sick leave on the ground that the employee was
scheduled to perform noncovered work during the time he or she asked to use paid sick leave.

(i1) If the Contractor estimates covered hours worked by an employee who performs work in connection with
contracts covered by the E.O. pursuant to 29 CFR 13.5(a)(1)(i) or (iii), the Contractor shall keep records or other
proof of the verifiable information on which such estimates are reasonably based. Only if the Contractor relies on an
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estimate that is reasonable and based on verifiable information will an employee's time spent in connection with
noncovered work be excluded from hours worked counted toward the accrual of paid sick leave. If

the Contractor estimates the amount of time an employee spends performing in connection with contracts covered
by the E.O., the Contractor shall permit the employee to use his or her paid sick leave during any work time for the
Contractor.

(3) In the event the Contractor is not obligated by the Service Contract Labor Standards statute, the Wage Rate
Requirements (Construction) statute, or the Fair Labor Standards Act to keep records of an employee's hours
worked, such as because the employee is exempt from the Fair Labor Standards Act's minimum wage and
overtime requirements, and the Contractor chooses to use the assumption permitted by 29 CFR 13.5(a)(1)(iii), the
Contractor is excused from the requirement in paragraph (i)(1)(iv) of this clause and 29 CFR 13.25(a)(4) to keep
records of the employee's number of daily and weekly hours worked.

(4)(1) Records relating to medical histories or domestic violence, sexual assault, or stalking, created for purposes of
E.O. 13706, whether of an employee or an employee's child, parent, spouse, domestic partner, or other individual
related by blood or affinity whose close association with the employee is the equivalent of a family relationship,
shall be maintained as confidential records in separate files/records from the usual personnel files.

(i1) If the confidentiality requirements of the Genetic Information Nondiscrimination Act of 2008 (GINA), section
503 of the Rehabilitation Act of 1973, and/or the Americans with Disabilities Act (ADA) apply to records or
documents created to comply with the recordkeeping requirements in this contract clause, the records and
documents shall also be maintained in compliance with the confidentiality requirements of the GINA, section 503 of
the Rehabilitation Act of 1973, and/or ADA as described in 29 CFR 1635.9, 41 CFR 60-741.23(d), and 29 CFR
1630.14(c)(1), respectively.

(iii) The Contractor shall not disclose any documentation used to verify the need to use 3 or more consecutive days
of paid sick leave for the purposes listed in 29 CFR 13.5(c)(1)(iv) (as described in 29 CFR 13.5(e)(1)(ii)) and shall
maintain confidentiality about any domestic abuse, sexual assault, or stalking, unless the employee consents or when

disclosure is required by law.

(5) The Contractor shall permit authorized representatives of the Wage and Hour Division to conduct interviews
with employees at the worksite during normal working hours.

(6) Nothing in this contract clause limits or otherwise modifies the Contractor's recordkeeping obligations, if any,
under the Service Contract Labor Standards statute, the Wage Rate Requirements (Construction) statute, the Fair
Labor Standards Act, the Family and Medical Leave Act, E.O. 13658, their respective implementing

regulations, or any other applicable law.

(j) Interference/discrimination.

(1) The Contractor shall not in any manner interfere with an employee's accrual or use of paid sick leave as required
by E.O. 13706 or 29 CFR part 13. Interference includes, but is not limited to--

(1) Miscalculating the amount of paid sick leave an employee has accrued;

(i) Denying or unreasonably delaying a response to a proper request to use paid sick leave;

(iii) Discouraging an employee from using paid sick leave;

(iv) Reducing an employee's accrued paid sick leave by more than the amount of such leave used;

(v) Transferring an employee to work on contracts not covered by the E.O. to prevent the accrual or use of paid sick
leave;
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(vi) Disclosing confidential information contained in certification or other documentation provided to verify the
need to use paid sick leave; or

(vii) Making the use of paid sick leave contingent on the employee's finding a replacement worker or the fulfillment
of the Contractor's operational needs.

(2) The Contractor shall not discharge or in any other manner discriminate against any employee for--
(1) Using, or attempting to use, paid sick leave as provided for under E.O. 13706 and 29 CFR part 13;

(i1) Filing any complaint, initiating any proceeding, or otherwise asserting any right or claim under E.O. 13706 and
29 CFR part 13;

(iii) Cooperating in any investigation or testifying in any proceeding under E.O. 13706 and 29 CFR part 13; or
(iv) Informing any other person about his or her rights under E.O. 13706 and 29 CFR part 13.

(k) Notice. The Contractor shall notify all employees performing work on or in connection with a contract covered
by the E.O. of the paid sick leave requirements of E.O. 13706, 29 CFR part 13, and this clause by posting a notice
provided by the Department of Labor in a prominent and accessible place at the worksite so it may be readily

seen by employees. Contractors that customarily post notices to employees electronically may post the notice
electronically, provided such electronic posting is displayed prominently on any Web site that is maintained by the
Contractor, whether external or internal, and customarily used for notices to employees about terms

and conditions of employment.

(1) Disputes concerning labor standards. Disputes related to the application of E.O. 13706 to this contract shall not
be subject to the general disputes clause of the contract. Such disputes shall be resolved in accordance with the
procedures of the Department of Labor set forth in 29 CFR part 13. Disputes within the meaning of

this contract clause include disputes between the Contractor (or any of its subcontractors) and the contracting
agency, the Department of Labor, or the employees or their representatives.

(m) Subcontracts. The Contractor shall insert the substance of this clause, including this paragraph (m), in all
subcontracts, regardless of dollar value, that are subject to the Service Contract Labor Standards statute or the Wage
Rate Requirements (Construction) statute, and are to be performed in whole or in part in the United

States.

(End of clause)

52.243-5 CHANGES AND CHANGED CONDITIONS (APR 1984)

(a) The Contracting Officer may, in writing, order changes in the drawings and specifications within the general
scope of the contract.

(b) The Contractor shall promptly notify the Contracting Officer, in writing, of subsurface or latent physical
conditions differing materially from those indicated in this contract or unknown unusual physical conditions at the
site before proceeding with the work.

(c) If changes under paragraph (a) or conditions under paragraph (b) increase or decrease the cost of, or time
required for performing the work, the Contracting Officer shall make an equitable adjustment (see paragraph (d))
upon submittal of a "proposal for adjustment" (hereafter referred to as proposal) by the Contractor before final
payment under the contract.



N4008018D2010
N4008020F4354
Page 14 of 35
(d) The Contracting Officer shall not make an equitable adjustment under paragraph (b) unless--
(1) The Contractor has submitted and the Contracting Officer has received the required written notice; or
(2) The Contracting Officer waives the requirement for the written notice.

(e) Failure to agree to any adjustment shall be a dispute under the Disputes clause.

(End of clause)

52.243-7 NOTIFICATION OF CHANGES (JAN 2017)

(a) Definitions.

"Contracting Officer," as used in this clause, does not include any representative of the Contracting Officer.
"Specifically authorized representative (SAR)," as used in this clause, means any person the Contracting Officer has
so designated by written notice (a copy of which shall be provided to the Contractor) which shall refer to this
subparagraph and shall be issued to the designated representative before the SAR exercises such authority.

(b) Notice. The primary purpose of this clause is to obtain prompt reporting of Government conduct that the
Contractor considers to constitute a change to this contract. Except for changes identified as such in writing and
signed by the Contracting Officer, the Contractor shall notify the Administrative Contracting Officer in writing,
within 5 calendar days from the date that the Contractor identifies any Government conduct (including actions,
inactions, and written or oral communications) that the Contractor regards as a change to the contract terms and
conditions. On the basis of the most accurate information available to the Contractor, the notice shall state--

(1) The date, nature, and circumstances of the conduct regarded as a change;

(2) The name, function, and activity of each Government individual and Contractor official or employee involved in
or knowledgeable about such conduct;

(3) The identification of any documents and the substance of any oral communication involved in such conduct;
(4) In the instance of alleged acceleration of scheduled performance or delivery, the basis upon which it arose;

(5) The particular elements of contract performance for which the Contractor may seek an equitable adjustment
under this clause, including--

(i) What line items have been or may be affected by the alleged change;
(i1)) What labor or materials or both have been or may be added, deleted, or wasted by the alleged change;

(iii) To the extent practicable, what delay and disruption in the manner and sequence of performance and effect on
continued performance have been or may be caused by the alleged change;

(iv) What adjustments to contract price, delivery schedule, and other provisions affected by the alleged change are
estimated; and

(6) The Contractor's estimate of the time by which the Government must respond to the Contractor's notice to
minimize cost, delay or disruption of performance.
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(c) Continued performance. Following submission of the notice required by (b) above, the Contractor shall
diligently continue performance of this contract to the maximum extent possible in accordance with its terms and
conditions as construed by the Contractor, unless the notice reports a direction of the Contracting Officer or a
communication from a SAR of the Contracting Officer, in either of which events the Contractor shall continue
performance; provided, however, that if the Contractor regards the direction or communication as a change as
described in (b) above, notice shall be given in the manner provided. All directions, communications,
interpretations, orders and similar actions of the SAR shall be reduced to writing and copies furnished to the
Contractor and to the Contracting Officer. The Contracting Officer shall countermand any action which exceeds the
authority of the SAR.

(d) Government response. The Contracting Officer shall promptly, within 10 calendar days after receipt of notice,
respond to the notice in writing. In responding, the Contracting Officer shall either--

(1) Confirm that the conduct of which the Contractor gave notice constitutes a change and when necessary direct the
mode of further performance;

(2) Countermand any communication regarded as a change;

(3) Deny that the conduct of which the Contractor gave notice constitutes a change and when necessary direct the
mode of further performance; or

(4) In the event the Contractor's notice information is inadequate to make a decision under (1), (2), or (3) above,
advise the Contractor what additional information is required, and establish the date by which it should be furnished
and the date thereafter by which the Government will respond.

(e) Equitable adjustments.

(1) If the Contracting Officer confirms that Government conduct effected a change as alleged by the Contractor, and
the conduct causes an increase or decrease in the Contractor's cost of, or the time required for, performance of any
part of the work under this contract, whether changed or not changed by such conduct, an equitable adjustment shall
be made--

(1) In the contract price or delivery schedule or both; and
(i1) In such other provisions of the contract as may be affected.

(2) The contract shall be modified in writing accordingly. In the case of drawings, designs or specifications which
are defective and for which the Government is responsible, the equitable adjustment shall include the cost and time
extension for delay reasonably incurred by the Contractor in attempting to comply with the defective drawings,
designs or specifications before the Contractor identified, or reasonably should have identified, such defect. When
the cost of property made obsolete or excess as a result of a change confirmed by the Contracting Officer under this
clause is included in the equitable adjustment, the Contracting Officer shall have the right to prescribe the manner of
disposition of the property. The equitable adjustment shall not include increased costs or time extensions for delay
resulting from the Contractor's failure to provide notice or to continue performance as provided, respectively, in (b)
and (c) above.

Note: The phrases “contract price” and “cost” wherever they appear in the clause, may be appropriately modified to
apply to cost-reimbursement or incentive contracts, or to combinations thereof.

(End of clause)

252.201-7000 CONTRACTING OFFICER'S REPRESENTATIVE (DEC 1991)
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(a) "Definition. Contracting officer's representative" means an individual designated in accordance with subsection
201.602-2 of the Defense Federal Acquisition Regulation Supplement and authorized in writing by the contracting
officer to perform specific technical or administrative functions.

(b) If the Contracting Officer designates a contracting officer's representative (COR), the Contractor will receive a
copy of the written designation. It will specify the extent of the COR's authority to act on behalf of the contracting
officer. The COR is not authorized to make any commitments or changes that will affect price, quality, quantity,
delivery, or any other term or condition of the contract.

(End of clause)

252.204-7012 SAFEGUARDING COVERED DEFENSE INFORMATION AND CYBER INCIDENT
REPORTING (OCT 2016)

(a) Definitions. As used in this clause--

Adequate security means protective measures that are commensurate with the consequences and probability of loss,
misuse, or unauthorized access to, or modification of information.

Compromise means disclosure of information to unauthorized persons, or a violation of the security policy of a
system, in which unauthorized intentional or unintentional disclosure, modification, destruction, or loss of an object,
or the copying of information to unauthorized media may have occurred.

Contractor attributional/proprietary information means information that identifies the contractor(s), whether directly
or indirectly, by the grouping of information that can be traced back to the contractor(s) (e.g., program description,
facility locations), personally identifiable information, as well as trade secrets, commercial or financial information,
or other commercially sensitive information that is not customarily shared outside of the

company.

Controlled technical information means technical information with military or space application that is subject to
controls on the access, use, reproduction, modification, performance, display, release, disclosure, or dissemination.
Controlled technical information would meet the criteria, if disseminated, for distribution statements B through F
using the criteria set forth in DoD Instruction 5230.24, Distribution Statements on Technical

Documents. The term does not include information that is lawfully publicly available without restrictions.

Covered contractor information system means an unclassified information system that is owned, or operated by or
for, a contractor and that processes, stores, or transmits covered defense information.

Covered defense information means unclassified controlled technical information or other information, as described
in the Controlled Unclassified Information (CUI) Registry at http://www.archives.gov/cui/registry/category-
list.html, that requires safeguarding or dissemination controls pursuant to and consistent with law, regulations, and
Governmentwide policies, and is--

(1) Marked or otherwise identified in the contract, task order, or delivery order and provided to the contractor by or
on behalf of DoD in support of the performance of the contract; or

(2) Collected, developed, received, transmitted, used, or stored by or on behalf of the contractor in support of the
performance of the contract.

Cyber incident means actions taken through the use of computer networks that result in a compromise or an actual or
potentially adverse effect on an information system and/or the information residing therein.
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Forensic analysis means the practice of gathering, retaining, and analyzing computer-related data for investigative
purposes in a manner that maintains the integrity of the data.

Information system means a discrete set of information resources organized for the collection, processing,
maintenance, use, sharing, dissemination, or disposition of information.

Malicious software means computer software or firmware intended to perform an unauthorized process that will
have adverse impact on the confidentiality, integrity, or availability of an information system. This definition
includes a virus, worm, Trojan horse, or other code-based entity that infects a host, as well as spyware and
some forms of adware.

Media means physical devices or writing surfaces including, but is not limited to, magnetic tapes, optical disks,
magnetic disks, large-scale integration memory chips, and printouts onto which covered defense information is
recorded, stored, or printed within a covered contractor information system.

Operationally critical support means supplies or services designated by the Government as critical for airlift, sealift,
intermodal transportation services, or logistical support that is essential to the mobilization, deployment, or
sustainment of the Armed Forces in a contingency operation.

Rapidly report means within 72 hours of discovery of any cyber incident.

Technical information means technical data or computer software, as those terms are defined in the clause at
DFARS 252.227-7013, Rights in Technical Data--Noncommercial Items, regardless of whether or not the clause is
incorporated in this solicitation or contract. Examples of technical information include research and engineering
data, engineering drawings, and associated lists, specifications, standards, process sheets, manuals, technical reports,
technical orders, catalog-item identifications, data sets, studies and analyses and related information, and computer
software executable code and source code.

(b) Adequate security. The Contractor shall provide adequate security on all covered contractor information systems.
To provide adequate security, the Contractor shall implement, at a minimum, the following information security
protections:

(1) For covered contractor information systems that are part of an information technology (IT) service or system
operated on behalf of the Government, the following security requirements apply:

(i) Cloud computing services shall be subject to the security requirements specified in the clause 252.239-7010,
Cloud Computing Services, of this contract.

(i1) Any other such IT service or system (i.e., other than cloud computing) shall be subject to the security
requirements specified elsewhere in this contract.

(2) For covered contractor information systems that are not part of an IT service or system operated on behalf of the
Government and therefore are not subject to the security requirement specified at paragraph (b)(1) of this clause, the
following security requirements apply:

(1) Except as provided in paragraph (b)(2)(ii) of this clause, the covered contractor information system shall be
subject to the security requirements in National Institute of Standards and Technology (NIST)

Special Publication (SP) 800-171, *"Protecting Controlled Unclassified Information in Nonfederal Information
Systems and Organizations" (available via the internet at http://dx.doi.org/10.6028/NIST.SP.800-171) in effect at the
time the solicitation is issued or as authorized by the Contracting Officer.

(i1)(A) The Contractor shall implement NIST SP 800-171, as soon aspractical, but not later than December 31, 2017.
For all contracts awarded prior to October 1, 2017, the Contractor shall notify the DoD Chief Information Officer
(CIO), via email at osd.dibcsia@mail mil, within 30 days of contract award, of any security requirements

specified by NIST SP 800-171 not implemented at the time of contract award.



N4008018D2010
N4008020F4354
Page 18 of 35

(B) The Contractor shall submit requests to vary from NIST SP 800-171 in writing to the Contracting Officer, for
consideration by the DoD CIO. The Contractor need not implement any security requirement adjudicated by an
authorized representative of the DoD CIO to be nonapplicable or to have an alternative, but equally effective,
security measure that may be implemented in its place.

(C) If the DoD CIO has previously adjudicated the contractor's requests indicating that a requirement is not
applicable or that an alternative security measure is equally effective, a copy of that approval shall be provided to
the Contracting Officer when requesting its recognition under this contract.

(D) If the Contractor intends to use an external cloud service provider to store, process, or transmit any covered
defense information in performance of this contract, the Contractor shall require and ensure that the cloud service
provider meets security requirements equivalent to those established by the Government for the Federal Risk

and Authorization Management Program (FedRAMP) Moderate baseline

(https://www fedramp.gov/resources/documents/) and that the cloud service provider complies with requirements in
paragraphs (c) through (g) of this clause for cyber incident reporting, malicious software, media preservation and
protection, access to additional information and equipment necessary for forensic analysis, and cyber incident
damage assessment.

(3) Apply other information systems security measures when the Contractor reasonably determines that information
systems security measures, in addition to those identified in paragraphs (b)(1) and (2)

of this clause, may be required to provide adequate security in a dynamic environment or to accommodate special
circumstances (e.g., medical devices) and any individual, isolated, or temporary deficiencies based on an assessed
risk or vulnerability. These measures may be addressed in a system security plan.

(c) Cyber incident reporting requirement.

(1) When the Contractor discovers a cyber incident that affects a covered contractor information system or the
covered defense information residing therein, or that affects the contractor's ability to perform the requirements of
the contract that are designated as operationally critical support and identified in the contract, the Contractor shall--

(i) Conduct a review for evidence of compromise of covered defense information, including, but not limited to,
identifying compromised computers, servers, specific data, and user accounts. This review shall also include
analyzing covered contractor information system(s) that were part of the cyber incident, as well as other information
systems on the Contractor's network(s), that may have been accessed as a result of the incident in order to identify
compromised covered defense information, or that affect the Contractor's ability to provide operationally critical
support; and

(i1) Rapidly report cyber incidents to DoD at http://dibnet.dod mil.

(2) Cyber incident report. The cyber incident report shall be treated as information created by or for DoD and shall
include, at a minimum, the required elements at http://dibnet.dod mil.

(3) Medium assurance certificate requirement. In order to report cyber incidents in accordance with this clause, the
Contractor or subcontractor shall have or acquire a DoD-approved medium assurance certificate to report cyber
incidents. For information on obtaining a DoD-approved medium assurance certificate, see
http://iase.disa.mil/pki/eca/Pages/index.aspx.

(d) Malicious software. When the Contractor or subcontractors discover and isolate malicious software in
connection with a reported cyber incident, submit the malicious software to DoD Cyber Crime Center

(DC3) in accordance with instructions provided by DC3 or the Contracting Officer. Do not send the malicious
software to the Contracting Officer.

(e) Media preservation and protection. When a Contractor discovers a cyber incident has occurred, the Contractor
shall preserve and protect images of all known affected information systems identified in paragraph (c)(1)(i) of this
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clause and all relevant monitoring/packet capture data for at least 90 days from the submission of the cyber incident
report to allow DoD to request the media or decline interest.

(f) Access to additional information or equipment necessary for forensic analysis. Upon request by DoD, the
Contractor shall provide DoD with access to additional information or equipment that is necessary to conduct a
forensic analysis.

(g) Cyber incident damage assessment activities. If DoD elects to conduct a damage assessment, the Contracting
Officer will request that the Contractor provide all of the damage assessment information gathered in accordance
with paragraph (e) of this clause.

(h) DoD safeguarding and use of contractor attributional/proprietary information. The Government shall protect
against the unauthorized use or release of information obtained from the contractor (or derived from information
obtained from the contractor) under this clause that includes contractor attributional/proprietary information,
including such information submitted in accordance with paragraph (c). To the maximum extent

practicable, the Contractor shall identify and mark attributional/proprietary information. In making an authorized
release of such information, the Government will implement appropriate procedures to minimize the contractor
attributional/proprietary information that is included in such authorized release, seeking to include only that
information that is necessary for the authorized purpose(s) for which the information is being released.

(1) Use and release of contractor attributional/proprietary information not created by or for DoD. Information that is
obtained from the contractor (or derived from information obtained from the contractor) under this clause that is not
created by or for DoD is authorized to be released outside of DoD--

(1) To entities with missions that may be affected by such information;
(2) To entities that may be called upon to assist in the diagnosis, detection, or mitigation of cyber incidents;
(3) To Government entities that conduct counterintelligence or law enforcement investigations;

(4) For national security purposes, including cyber situational awareness and defense purposes (including with
Defense Industrial Base (DIB) participants in the program at 32 CFR part 236); or

(5) To a support services contractor (*"recipient") that is directly supporting Government activities under a contract
that includes the clause at 252.204-7009, Limitations on the Use or Disclosure of Third-Party Contractor Reported
Cyber Incident Information.

(j) Use and release of contractor attributional/proprietary information created by or for DoD. Information that is
obtained from the contractor (or derived from information obtained from the contractor) under this clause that is
created by or for DoD (including the information submitted pursuant to paragraph (c) of this clause) is authorized to
be used and released outside of DoD for purposes and activities authorized by paragraph (i) of this clause, and for
any other lawful Government purpose or activity, subject to all applicable statutory, regulatory, and policy based
restrictions on the Government's use and release of such information.

(k) The Contractor shall conduct activities under this clause in accordance with applicable laws and regulations on
the interception, monitoring, access, use, and disclosure of electronic communications and data.

(1) Other safeguarding or reporting requirements. The safeguarding and cyber incident reporting required by this
clause in no way abrogates the Contractor's responsibility for other safeguarding or cyber incident reporting
pertaining to its unclassified information systems as required by other applicable

clauses of this contract, or as a result of other applicable U.S. Government statutory or regulatory requirements.

(m) Subcontracts. The Contractor shall--
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(1) Include this clause, including this paragraph (m), in subcontracts, or similar contractual instruments, for
operationally critical support, or for which subcontract performance will involve covered defense information,
including subcontracts for commercial items, without alteration, except to identify the parties. The
Contractor shall determine if the information required for subcontractor performance retains its identity as covered
defense information and will require protection under this clause, and, if necessary, consult with the Contracting
Officer; and
(2) Require subcontractors to--
(1) Notify the prime Contractor (or next higher-tier subcontractor) when submitting a request to vary from a NIST
SP 800-171 security requirement to the Contracting Officer, in accordance with paragraph (b)(2)(ii)(B) of this
clause; and
(ii) Provide the incident report number, automatically assigned by DoD, to the prime Contractor (or next higher-tier

subcontractor) as soon as practicable, when reporting a cyber incident to DoD as required in paragraph (c) of this
clause.

(End of clause)

252.232-7003 ELECTRONIC SUBMISSION OF PAYMENT REQUESTS AND RECEIVING REPORTS (DEC
2018)

(a) Definitions. As used in this clause--

Contract financing payment means an authorized Government disbursement of monies to a contractor prior to
acceptance of supplies or services by the Government.

(1) Contract financing payments include--

(i) Advance payments;

(i1) Performance-based payments;

(iii) Commercial advance and interim payments;

(iv) Progress payments based on cost under the clause at Federal Acquisition Regulation (FAR) 52.232-16, Progress
Payments;

(v) Progress payments based on a percentage or stage of completion (see FAR 32.102(e)), except those made under
the clause at FAR 52.232-5, Payments Under Fixed-Price Construction Contracts, or the clause at FAR 52.232-10,

Payments Under Fixed-Price Architect-Engineer Contracts; and

(vi) Interim payments under a cost reimbursement contract, except for a cost reimbursement contract for services
when Alternate I of the clause at FAR 52.232-25, Prompt Payment, is used.

(2) Contract financing payments do not include--
(1) Invoice payments;

(i1) Payments for partial deliveries; or
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(iii) Lease and rental payments.

Electronic form means any automated system that transmits information electronically from the initiating system to
affected systems.

Invoice payment means a Government disbursement of monies to a contractor under a contract or other
authorization for supplies or services accepted by the Government.

(1) Invoice payments include--

(i) Payments for partial deliveries that have been accepted by the Government;

(i1) Final cost or fee payments where amounts owed have been settled between the Government and the contractor;
(iii) For purposes of subpart 32.9 only, all payments made under the clause at 52.232-5, Payments Under Fixed-
Price Construction Contracts, and the clause at 52.232-10, Payments Under Fixed-Price

Architect-Engineer Contracts; and

(iv) Interim payments under a cost-reimbursement contract for services when Alternate I of the clause at 52.232-25,
Prompt Payment, is used.

(2) Invoice payments do not include contract financing payments.

Payment request means any request for contract financing payment or invoice payment submitted by the Contractor
under this contract or task or delivery order.

Receiving report means the data prepared in the manner and to the extent required by Appendix F, Material
Inspection and Receiving Report, of the Defense Federal Acquisition Regulation Supplement.

(b) Except as provided in paragraph (d) of this clause, the Contractor shall submit payment requests and receiving
reports in electronic form using Wide Area WorkFlow (WAWF). The Contractor shall prepare and furnish to the
Government a receiving report at the time of each delivery of supplies or services under this contract or task or
delivery order.

(c) Submit payment requests and receiving reports to WAWF in one of the following electronic formats:
(1) Electronic Data Interchange.

(2) Secure File Transfer Protocol.

(3) Direct input through the WAWF website.

(d) The Contractor may submit a payment request and receiving report using methods other than WAWF only when-

(1) The Contractor has requested permission in writing to do so, and the Contracting Officer has provided
instructions for a temporary alternative method of submission of payment requests and receiving reports in the
contract administration data section of this contract or task or delivery order;

(2) DoD makes payment for commercial transportation services provided under a Government rate tender or a
contract for transportation services using a DoD-approved electronic third party payment system or other exempted
vendor payment/invoicing system (e.g., PowerTrack, Transportation Financial Management System, and Cargo and
Billing System);
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(3) DoD makes payment on a contract or task or delivery order for rendered health care services using the
TRICARE Encounter Data System; or

(4) The Governmentwide commercial purchase card is used as the method of payment, in which case submission of
only the receiving report in WAWF is required.

(e) Information regarding WAWF is available at https://wawf.eb.mil/.
(f) In addition to the requirements of this clause, the Contractor shall meet the requirements of the appropriate

payment clauses in this contract when submitting payment requests.

(End of clause)

252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (DEC 2018)

(a) Definitions. As used in this clause—

“Department of Defense Activity Address Code (DoDAAC)” is a six position code that uniquely identifies a unit,
activity, or organization.

“Document type” means the type of payment request or receiving report available for creation in Wide Area
WorkFlow (WAWF).

“Local processing office (LPO)” is the office responsible for payment certification when payment certification is
done external to the entitlement system.

“Payment request” and “receiving report” are defined in the clause at 252.232-7003, Electronic Submission of
Payment Requests and Receiving Reports.

(b) Electronic invoicing. The WAWF system provides the method to electronically process vendor payment requests
and receiving reports, as authorized by Defense Federal Acquisition Regulation Supplement (DFARS) 252.232-
7003, Electronic Submission of Payment Requests and Receiving Reports.

(c) WAWF access. To access WAWF, the Contractor shall—

(1) Have a designated electronic business point of contact in the System for Award Management at
https://www.sam.gov; and

(2) Be registered to use WAWF at https://wawf.eb mil/ following the step-by-step procedures for self-registration
available at this web site.

(d) WAWEF training. The Contractor should follow the training instructions of the WAWF Web-Based Training
Course and use the Practice Training Site before submitting payment requests through WAWF. Both can be
accessed by selecting the “Web Based Training” link on the WAWF home page at https://wawf.eb.mil/.

(e) WAWF methods of document submission. Document submissions may be via web entry, Electronic Data
Interchange, or File Transfer Protocol.
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() WAWF payment instructions. The Contractor shall use the following information when submitting payment
requests and receiving reports in WAWF for this contract or task or delivery order: N4008018D2010-
N4008020F4354
(1) Document type. The Contractor shall submit payment requests using the following document type(s):
(1) For cost-type line items, including labor-hour or time-and-materials, submit a cost voucher.

(i1) For fixed price line items—

(A) That require shipment of a deliverable, submit the invoice and receiving report specified by the Contracting
Officer.

(B) For services that do not require shipment of a deliverable, submit either the Invoice 2inl, which meets the
requirements for the invoice and receiving report, or the applicable invoice and receiving report, as specified by the
Contracting Officer.

(iii) For customary progress payments based on costs incurred, submit a progress payment request.

(iv) For performance based payments, submit a performance based payment request.

(v) For commercial item financing, submit a commercial item financing request.

(2) Inspection/acceptance location. The Contractor shall select the following inspection/acceptance location(s) in
WAWEF, as specified by the contracting officer.

Inspection — N44889 Acceptance

(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in
applicable fields in WAWF when creating payment requests and receiving reports in the system.

Routing Data Table*
Field Name in WAWF |Data to be entered in WAWF
Pay Official DODAAC | N68732
Issue By DoDAAC | N44889
Admin DoDAAC** | N44889
Inspect By DoDAAC | N44889
Ship To Code | N/A
Ship From Code | N/A
Mark For Code | N/A
Service Approver (DoDAAC) | N/A
Service Acceptor (DoDAAC) | N/A
Accept at Other DODAAC | N/A
LPO DoDAAC | N44889
DCAA Auditor DODAAC | N/A
Other DoDAAC(s) N44889
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(4) Payment request. The Contractor shall ensure a payment request includes documentation appropriate to the type
of payment request in accordance with the payment clause, contract financing clause, or Federal Acquisition
Regulation 52.216-7, Allowable Cost and Payment, as applicable.

(5) WAWF email notifications. The Contractor shall enter the email address identified below in the “Send
Additional Email Notifications” field of WAWF once a document is submitted in the system.

Inspector: [N
Acceptor: (NS
Certifier: (DN

(g) WAWTF point of contact. (1) The Contractor may obtain clarification regarding invoicing in WAWF from the
following contracting activity's WAWF point of contact.

Chrystal Davis, I

* For technical WAWF help, contact the WAWTF helpdesk at 866-618 5988.

(End of clause)

LIQUIDATED DAMAGES

Liquidated Damage
11.502 Procedures

(b) If multiple completion dates are specified, the approriate liquidated damage rate for each completion date shall
be provided by the business line with the technical requirement and shall incldue information on the basis of each
rate. If multiple deliverables are specified, by the appropriate liquidated damage rate per day per deliverable shall be
provided by the business line with the technical requirement and shall include information on the basis of each rate,
which shall be retained in the contract file.

(c) The final invoice shall include either the statement: “The contract was completed within the contract time and no
liquidated damages are assessed,” or be annotated to show the contract completion date, the actual date of
completion, the number of days for which liquidated damages are assessed, the rate per day of liquidated damages
and the total amout of liquidated damages assessed by modification for late performance.

(d) Assessment of liquidated damages shall be through issuance of a unilateral modification.
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Section 00800 - Special Contract Requirements

STATEMENT OF WORK

SCOPE

Project Title: NRL-106 INSTALL NEW FEED FROM MAIN GATE HOUSE / TO ADJACENT GATE HOUSE
(Please reference contractor’s proposal dated January 03, 2020 in the completion of this project)

1. GENERAL PROJECT INFORMATION

1.1. The Contractor shall provide all approved materials, labor, equipment, tools, mobilization, transportation,
supervision, and any other incidental work and accessories to accomplish work as described herein. This PWS is not
all encompassing toward providing a complete and usable project. The Contractor is required to inspect, clean,
repair and test as needed any work for full operation to the requirements and specifications as detailed in this scope
of work.

1.2. All work regarding the preparation of any project shall be coordinated with the Contracting Officer
Representative (COR) and Project Manager prior to the execution of work. The Contractor is responsible for
obtaining all necessary base clearance, permits, and associated requirements prior to the start of work.

1.3. FACILITY SUPPORT SERVICES

1.3.1.  The purpose of this project is to provide Facility Support Services for multiple items throughout the
specified area of responsibility (AOR), as described in this PWS.

1.3.2.  The Contractor shall provide and secure labor, approved materials; tools, mobilization, transportation,
supervision and equipment to accomplish all work as described herein.

1.3.3.  The Contractor shall field verify all locations dimensions and condition before ordering any material or
starting any work.

1.3.4.  The Contractor must notify the COR of any conditions that differ from that indicated on these documents.
1.3.5.  All work shall comply with base building standards, NEC, NFPA, EM 385-1and OSHA regulations. The
contractor shall keep the work areas safe neat and orderly at all times. The work site is an occupied office building.
Subsequently, certain precautions must be maintained to insure a safe environment for our tenants. The contractor is
expected to place safety signs, cones or caution tape to close off an area anytime the tenants may in a hazardous
area. All applicable OSHA codes shall be followed.

1.3.6. The NAVFAC WASHINGTON PWD project managers reserve the right to shut down a job if an unsafe
condition exists. The contractor safety manager or designated assistant shall inspect all jobs and implement safety
procedures to insure tenant and worker safety. All trash and debris associated with this project shall be removed
daily and disposed of offsite.

2. PERFORMANCE WORK STATEMENT

2.1. Project — NRL 106. INSTALL NEW FEED FROM GUARD SHACK 106 TO GUARD SHACK 105 AT
NRL ENTRANCE GATE.

2.1.1.  Ensure to co-ordinate with Customer/ NRL Security and NAVFAC personnel / ET responsible for the
project before work commences.

2.1.2.  Secure work area.

2.1.3.  Ensure to have Safety / Construction cones around work area.

2.1.4. Ensure ALL personnel working on site adhere and obey OSHA safety rules and regulations when on site.
2.1.5.  Lock out/ tag out.

2.1.6.  Ensure to disconnect all electrical wiring associated with the electrical panels on guard shack 151 and 106.
2.1.7. Ensure to demo and remove both old existing electrical panels in both Guard shack 151 and 106.

2.1.8. Ensure to extend / excavate the already existing 23 long x 5° wide x 4’ deep hole, if needed to run
electrical conduits and wiring underground between both guard shacks.

2.1.9. Ensure to install (1) new electrical panel each on guard shack 151 and 106 to match existing.

2.1.10. Ensure newly installed electrical panels, wires and conduits conforms to the Manufacturers design and
specifications.

2.1.11. Ensure all branch circuits from each panel are installed correctly to the original state.

2.1.12. Ensure newly installed electrical panels, wires and conduits are installed correctly.

2.1.13. Remove lock out/ tag out

2.1.14. Test runs newly installed systems for proper functionality.
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2.1.15. Backfill, compact and pave existing 23’long x 5’ wide x 4’ deep hole once repairs have been complete
2.1.16. Ensure to remove all debris from work area.

2.1.17. Remove all Safety / Construction cones from work area when the project is certified as completed by a
NAVFAC personnel / ET responsible for the project.

2.1.18. NOTE: This task will be performed ONLY on a weekend. Therefore, it does not affect the weekly daily
activities of motorists and pedestrians trying to access the base.

2.2. The contractor shall select one of the following ELIN items that will be included in the proposal: AOOE,
AOOF, A00G, and AOOH. Use the ELIN Cheat sheet to verify

2.2.1.  If a sub-contractor will be used, ELIN Item AOOH, then the proposal shall include sub-contractor proposals.
2.3. The quality type of materials shall be commensurate or better to the quality of material used in the original
installation.

2.4. The contractor should repair with 100% no deficiencies or concerns resulting from the repair in accordance
with government accepted technical methods.

2.5. A preliminary inspection has been conducted by the prime contractor, with government validation,
subsequently; no site is required unless otherwise requested by the prime contractor.

3. WORK LOCATION
3.1 All work under this TO will take place at the Naval Research Lab, located in Washington DC in building
106 and 151, Guard Shack, NRL Entrance Gate.

4. EXAMINATION OF PREMISES

4.1. The contractor is expected to accomplish due diligence as to the general and local conditions that may
affect the performance of work to the extent that such information is reasonably obtainable. Arrangement to visit the
work site can be made by calling the COR or Project Manager.

5. PERIOD OF PERFORMANCE

5.1. The Period of Performance shall be from award up to 90 days. The Contractor will be required to
commence and start planning upon award on the task order work under this contract immediately upon award, to
prosecute the work diligently and to complete entire work ready for use by the end of the performance period. The
time stated for completion shall include a final clean-up of the premises.

6. MATERIALS TO BE REUSED/SALVAGED/DISPOSED

6.1. The contractor shall correctly dispose of all demolished materials and equipment.

7. EXISTING CONDITIONS AND EXTRA OBLIGATIONS OF THE CONTRACTOR

7.1. The Contractor, subcontractor and their employees are required to present proper identification to gain

access onto the facility in accordance with the current regulations. Care shall be taken to prevent damage to the
facility and to protect those features not involved in this contract. The Contractor is responsible for securing all
equipment left on site; the Government does not provide security for the Contractor’s property. Damage to the
facility as a result of the execution of this contract shall be rectified by the Contractor to the satisfaction of the
Contracting Officer and COR and at no additional cost to the Government.

8. SAFETY AND ENVIRONMENTAL REQUIREMENTS

8.1. The Contractor shall comply with all Federal, State and Local fire, safety and environmental regulations
which include but is not limited, Occupational Safety and Health Administration standards, and Environmental
Protection Agency regulations.

8.2. The Contractor is expected to be aware of safety issues and plan accordingly. The Contractor is also
expected to make recommendations for safety and safety surveillance activities, including any not mentioned in this
section. SAFETY is the FIRST priority of the work planned and executed by the Contractor.

8.3. If any hazards are encountered, the Contractor shall stop work immediately and notify the COR.

8.4. Contractor will provide all signage, caution tapes, etc. required for proper control in and around the Project
site.

8.5. Access points to the facility are available with the stipulation that the areas will also be in use by the users.

The access areas will be kept safe, clean and free from Project materials and debris.
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9. IDENTIFICATION
9.1. All Contractor and Subcontractor personnel shall be required to possess and wear Security Identification

badges at all times when on the installations premises. In addition, Contractor and subcontractor personnel shall
display valid picture identification, such as current state driver’s license in order to gain entry onto the Installation.

10. WORKING HOURS

10.1.  The work shall be executed during normal working hours as defined as M-F 0730 to 1630 unless otherwise
stated herein. Any out of normal working hours will be accomplished in a manner and at such times that will cause
the least practicable disturbance to the installation and the normal activities of the installation, facility and work
area. All out of normal working hours work will require an escort. All work shall be completed including final
clean-up no later than date approved by the COR.

11. ACCESS TO WORK SITE AFTER NORMAL WORK HOURS

11.1.  The Contractor shall not enter the work area after normal scheduled work hours. In the event of unusual
circumstances that may require access to the work site after normal hours, the Contractor shall notify the COR, who
must make appropriate arrangements for access. The contractor is required to submit an escort request no later than
two weeks prior to the planned out of hours work.

12. DISPOSAL OF RUBBISH, PROJECT DEBRIS AND GARBAGE
12.1.  All demolished materials and debris shall be removed from the Government property and disposed to an
approved landfill.

13. GOVERNMENT REPRESENTATIVES

13.1.  The work will be under the general direction of a United States Navy representative, or another
representative of the Government, designated, as appropriate. The provisions of this paragraph or provisions
elsewhere in this contract regarding supervision, approval, or direction by the Contracting Officer or the designated
person shall not relieve the Contractor of responsibility for accomplishing the work, with regard to sufficiency or
time of performance, except as otherwise provided.

14. SUBMITTALS

14.1.  The Contractor shall submit information including materials, equipment, etc. on the following to the COR
for approval and for the project file:

14.1.1. Work schedule

14.1.2. Warranty

14.1.3. Martials and Equipment

15. ATTACHMENTS
15.1. NAVFAC 7300 Form

16. WORKING ON GOVERNMENT INSTALLATIONS

16.1.  The Contractor shall provide each employee with an identification badge, which identifies by photograph
the individual as an employee of the Contractor. These badges shall be worn at all times and presented for
examination upon the request from the KO, COR, QA Personnel, Military Police or any other Government official
with a need to see the badge.

16.2.  The Contractor and his employees shall be subject to all base traffic, security and registration regulations
for personnel and vehicles.

16.3.  All contractor personnel attending meetings, answering Government telephones, working on site, where
their contractor status is not known to third parties, must identify themselves as contractors, to include wearing ID
badges, which identify them as contractor personnel. Unless otherwise directed by the COR, all documents produced
or revised by contractors or developed through contractor participation must be marked as “contractor generated
documents” or otherwise identified in a manner that discloses the contractor’s participation. In addition, all
contractor personnel shall identify themselves as a Contractor (CTR), on their email and email status.

16.4.  Only the KO has the authority to authorize deviations from the terms and conditions of this contract,
including deviations from specifications and requirements. In the event the Contractor does deviate, without written
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approval of the KO, such deviations shall be at the risk of, and any cost related thereto shall be borne by the
contractor. Any matter concerning a change to the scope, prices, terms, or conditions of this contract shall be
referred to the KO.

16.5. The COR will be confirmed at award.

17. SECURING GOVERNMENT PROPERTY

17.1.  The Contractor is responsible for safeguarding all Government property and information provided in
performance of this task order. At the close of each work period, the Contractor is responsible for ensuring
Government facilities, equipment, and materials are secured. The Contractor shall develop and maintain a
Government Furnished Equipment (GFE) Report (if applicable). This report shall be made available at any time
upon request by the COR or KO. Contractor employees will be subject to all security procedures and any other
applicable installation access and security regulations.

18. CONTRACTING OFFICER’S REPRESENTATIVE (COR)

18.1.  The COR is designated by the Contracting Officer to perform the technical liaison between the contractor’s
management and the Contracting Officer in routine technical matters constituting general program direction within
the scope of the contract/task order. Under NO circumstances is the COR authorized to effect any changes in the
work required under this contract/task order whatsoever, or enter into any agreement that has the effect of changing
the terms and conditions of this Task Order, or that causes the Contractor to incur any costs. In addition, the COR
will NOT supervise, direct, or control contractor employees. Notwithstanding this provision, to the extent that
contractor accepts any direction that constitutes a change to his contract/task order without prior written
authorization of the Contracting Officer, costs incurred in connection therewith are incurred at the sole risk of the
contract, and if involved under this Task Order will be disallowed. Proceeding with work without proper contractual
coverage may result in nonpayment or necessitate submittal of a contract claim. The prime contractor’ management
should clearly communicate this position to its employees working on this contract and to any subcontractors also
providing support.

19. INVOICING
19.1.  There will be no partial invoicing on this project. The invoice shall be submitted once each project has been
completed and accepted by the government. The invoice shall be submitted in accordance with the standard
procedures of the Wide Area Workflow Process.
19.2.  Each invoice shall include all required documents per NAVFAC standard operating procedures and the
following:

- QC/QA Acceptance Form — To be completed for each project.

20. CONTRACTOR LABOR HOUR REPORTING

20.1.  The contractor shall report ALL contractor labor hours (including subcontractor labor hours) required for
performance of services provided under this contract for NAVFAC Washington, PWD Washington via a secure data
collection site. The contractor is required to completely fill in all required data fields using the following web
address https://doncmra.nmci navy.mil. Reporting inputs will be for the labor executed during the period of
performance during each Government fiscal year (FY), which runs October 1 through September 30. While inputs
may be reported any time during the FY, all data shall be reported no later than October 31 of each calendar year.
20.2.  Contractors may direct questions to the help desk, linked at https://doncmra.nmci navy.mil.

21. WARRANTY

21.1.  The Contractor shall guarantee all of the work that is performed under this contract, including all materials
and workmanship, for a minimum period of one (1) year from the date of full acceptance of the work. Should any
material be found defective, not meeting specifications, or that which has not been approved in writing by the owner
shall, upon discovery (including any time within the period of the guarantee), be replaced with the specified
equipment or material at no additional cost to the Government. All work shall be performed and completed in a
thorough, workmanlike manner and in accordance with the latest proven practices of the trade by thoroughly skilled
and experienced workmen.

22. NMCARS 237.102
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22.1.  Per NMCARS 237.102(a)(1)(90), the contractor shall report ALL contractor labor hours (including
subcontractor labor hours) required for performance of services provided under this contract via a secure data
collection site. The contractor is required to completely fill in all required data fields using the following web
address https://doncmra.nmci navy.mil. Reporting inputs will be for the labor executed during the period of
performance during each Government fiscal year (FY), which runs October 1 through September 30. While inputs
may be reported any time during the FY, all data shall be reported no later than October 31 of each calendar year.
Contractors may direct questions to the help desk, linked at https://doncmra.nmci navy.mil.

End PWS

WAGE DETERMINATION
"General Decision Number: DC20200003 02/07/2020

Superseded General Decision Number: DC20190003
State: District of Columbia

Construction Type: Residential

County: District of Columbia Statewide.

RESIDENTIAL CONSTRUCTION PROJECTS (consisting of single family
homes and apartments up to and including 4 stories).

Note: Under Executive Order (EO) 13658, an hourly minimum wage
0f $10.80 for calendar year 2020 applies to all contracts

subject to the Davis-Bacon Act for which the contract is
awarded (and any solicitation was issued) on or after January

1, 2015. If this contract is covered by the EO, the contractor
must pay all workers in any classification listed on this wage
determination at least $10.80 per hour (or the applicable wage
rate listed on this wage determination, if it is higher) for

all hours spent performing on the contract in calendar year
2020. If this contract is covered by the EO and a

classification considered necessary for performance of work on
the contract does not appear on this wage determination, the
contractor must pay workers in that classification at least the
wage rate determined through the conformance process set forth
in 29 CFR 5.5(a)(1)(ii) (or the EO minimum wage rate,if it is
higher than the conformed wage rate). The EO minimum wage rate
will be adjusted annually. Please note that this EO applies to
the above-mentioned types of contracts entered into by the
federal government that are subject to the Davis-Bacon Act
itself, but it does not apply to contracts subject only to the
Davis-Bacon Related Acts, including those set forth at 29 CFR
5.1(a)(2)-(60). Additional information on contractor
requirements and worker protections under the EO is available
at www.dol.gov/whd/govcontracts.



Modification Number  Publication Date

0 01/03/2020
1 01/24/2020
2 02/07/2020

* ASBE0024-008 04/01/2019
Rates Fringes

ASBESTOS WORKER: HAZARDOUS
MATERIAL HANDLER................. $23.71 7.44+a

Includes preparation, wetting, stripping, removal, scrapping,
vacuuming, bagging and disposing of all insulation
materials, whether they contain asbestos or not, from
mechanical systems

a. PAID HOLIDAYS: New Year's Day, Martin Luther King Day,
Memorial Day, Independence Day, Labor Day, Veterans' Day,
Thanksgiving Day,the day after Thanksgiving and Christmas
Day provided the employee works the regular work day before
and after the paid holiday.

ELEV0010-001 01/01/2020
Rates Fringes

ELEVATOR MECHANIC................ $47.02 34.765+a+b

a. PAID HOLIDAYS: New Year's Day, Memorial Day, Independence

Day, Labor Day, Veterans' Day, Thanksgiving Day, Christmas
Day and the Friday after Thanksgiving.

b. VACATIONS: Employer contributes 8% of basic hourly rate
for 5 years or more of service; 6% of basic hourly rate for
6 months to 5 years of service as vacation pay credit.

PLUMO0005-009 08/01/2015
Rates Fringes

PLUMBER...........cccoeeis $24.41 9.86+a

a. PAID HOLIDAYS: Labor Day, Veterans' Day, Thanksgiving Day

and the day after Thanksgiving, Christmas Day, New Year's
Day, Martin Luther King's Birthday, Memorial Day and the
Fourth of July.

PLUMO0602-009 08/01/2019

Rates Fringes
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PIPEFITTER (HVAC Pipe
Installation).................... $43.14 21.87+a

a. PAID HOLIDAYS: New Year's Day, Martin Luther King's
Birthday, Memorial Day, Independence Day, Labor Day,
Veterans' Day, Thanksgiving Day and the day after
Thanksgiving and Christmas Day.

SUDC2009-004 05/27/2009
Rates Fringes

BRICKLAYER.........cccouvneee. $20.71 0.00

Hanging.........cccceeveuveee. $17.43 2.37

CEMENT MASON/CONCRETE FINISHER...$ 18.72

DRYWALL FINISHER/TAPER........... $15.00 0.00
ELECTRICIAN..........ccoeuneee $19.93 3.11
LABORER: Common or General......$ 12.54 0.00

LABORER: Mason Tender for
pointing, caulking, cleaning

of existing masonry, brick,

stone and cement structures
(restoration work); excludes
pointing, caulking and

cleaning of new or

replacement masonry, brick,

stone and cement................. $12.59

PAINTER: Brush and Roller....... $1532 5.15

POINTER, CAULKER, CLEANER,
Includes pointing, caulking,
cleaning of existing masonry,

brick, stone and cement

structures (restoration

work); excludes pointing,

caulking, cleaning of new or

replacement

masonry, brick, stone or
CEMENL.....oeeveererrereerae $18.33
ROOFER..........covevrenn. $26.33 0.00

SHEET METAL WORKER............... $18.33 0.00
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WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017. If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking. Additional information

on contractor requirements and worker protections under the EO
is available at www.dol.gov/whd/govcontracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (i1)).

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of ""identifiers"" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed

in dotted lines beginning with characters other than ""SU"" or
""UAVG"" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:

PLUMO0198-005 07/01/2014. PLUM is an abbreviation identifier of

the union which prevailed in the survey for this

classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,

N4008018D2010
N4008020F4354
Page 32 of 35



2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate Identifiers

Classifications listed under the ""SU"" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification. As this weighted average rate includes all

rates reported in the survey, it may include both union and

non-union rates. Example: SULA2012-007 5/13/2014. SU indicates

the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates

the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate

that no single majority rate prevailed for those

classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. 08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determination
* a survey underlying a wage determination
* a Wage and Hour Division letter setting forth a position on
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a wage determination matter
* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests

for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)

and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request

review and reconsideration from the Wage and Hour Administrator

(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION"
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ACCOUNTING AND APPROPRIATION DATA

AA:97X4930 NH4A 254 77777 0 000173 2F 0X0010
COST CODE: N00173Z45000

AMOUNT: [} NENE
ACRN  CLIN/SLIN CIN
AA 000101 000000000000000000000000000000

AMOUNT
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ORDER FOR SUPPLIES OR SERVICES

PAGE 1 OF 40

1 CONTRACT/PURCH ORDER/ 2 DELIVERY ORDER/CALL NO |3 DATE OF ORDER/CALL|4 REQ/PURCH REQUESTNO 5 PRIORITY
AGREEMENTNO (YYYYMMMDD)
N4008018D2010 N4008020F4643 2020 May 08 ACQR5772462 DO-C2
6 ISSUED BY CODE | N40080 7 ADMINIST ERED BY (if other than 6) CODE

PUBLIC WORKS DEPARTMENT
WASHINGTON NAVY YARD
FEAD

1013 O ST. 1ST FLOOR
WASHINGTON DC 20374

SEE ITEM 6

8 DELIVERY FOB
DESTINATION
| |oTHER

(See Schedule if other)

9 CONTRACTOR CODE [6AVS5

SAYERS CONSTRUCTION, LLC
NAME

AND !g! E aARTIN LUTHER KING DR

ADDRESS SAN MARCOS TX 78666-5542

FACILITY 10 DELIVER TO FOB POINTBY (Date)

(YYYYMMMDD)
SEE SCHEDULE

12 DISCOUNTTERMS

11 MARK IF BUSINESS IS
[ JsmarLL
SMALL

DISADVANTAGED
WOMEN-OWNED

13 MAIL INVOICESTO THE ADDRESS IN BLOCK

See tem 7
14 SHIP TO CODE [N40080 15 PAYMENT WILL BE MADE BY CODE|N68732
PUBLIC WORKS DEPARTMENT DEFENSE FINANCE AND ACCOUNTING SERVICE MARK ALL
AW ATTN: ACCOUNTS PAYABLE PACKAGES AND
1ST FLOOR CODE JAQAAA, ROOM 1441 PAPERS W ITH
WASHINGTON DC 20374 1240 E. OTH ST IDENTIFIC ATIO N
CLEVELAND OH 44199-2055 NUMBERS IN
BLOCKS 1 AND 2.
16 DELIVERY/| X This delivery order/call is issued on another Government agency or in accordance with and subject to terms and conditions ofabove numbered contract
TYPE |CALL
OF PURCHASE Reference your quote dated
ORDER Furnish the following on terms specified herein REF:

ACCEPTANCE THE CONTRACTOR HEREBY ACCEPTS THE OFFER REPRESENTED BY THE NUMBERED PURCHASE
ORDER ASIT MAY PREVIOUSLY HAVE BEEN OR ISNOW MODIFIED, SUBJECT TO ALL OF THE TERMS

AND CONDITIONS SET FORTH, AND AGREESTO PERFORM THE SAME

NAME OF CONTRACTOR SIGNATURE TYPED NAME AND TITLE DATE SIGNED
(YYYYMMMDD)
If this box is marked, supplier must sign Acceptance and return the following number of copies: 1
17 ACCOUNTING AND APPROPRIATION DATA/LOCAL USE
See Schedule
18 ITEM NO 19 SCHEDULE OF SUPPLIES/ SERVICES 20 QUANTITY
ORDERED/ 21 UNIT |22 UNIT PRICE 23 AMOUNT
ACCEPTED*
SEE SCHEDULE
24. UNITED STATES OF AMERICA
*If quantity accepted by the Government is same as 5 TOTAL $1,212,121.00
quantity ordered, indicate by X. If different, enter actual 6
quantity accepted below quantity ordered and encircle. CONTRACTING / ORDERING OFFICER |DIFFERENCES|

27a QUANTITY IN COLUMN 20 HAS BEEN

DINSPECTED DRECEIVED |:| ACCEPTED, AND CONFORMSTO THE

CONTRACT EXCEPT ASNOTED

b SIGNATURE OF AUTHORIZED GOVERNMENT REPRESENTATIVE ¢ DATE d PRINTED NAME AND TITLE OF AUTHORIZED
(YYYYMMMDD) GOVERNMENT REPRESENTATIVE
e MAILING ADDRESSOF AUTHORIZED GOVERNMENT REPRESENTATIVE |28 SHIP NO 29 DO VOUCHER NO (30

INITIALS

N

TELEPHONE NUMBER

g E-MAIL ADDRESS

PARTIAL
FINAL

36. 1 certify this account is correct and proper for paym ent.

31 PAYMENT

32 PAID BY 33 AMOUNT VERIFIED

CORRECT FOR

34 CHECK NUMBER

a DATE b SIGNATURE AND TITLE OF CERTIFYING OFFICER COMPLETE
YYYYMMMD D
( ) PARTIAL 35 BILL OF LADING NO
FINAL
37 RECEIVED AT 38 RECEIVED BY 39 DATE RECEIVED |40 TOTAL 41 SR ACCOUNT NO| 42 S/R VOUCHER NO
(YYYYMMMDD) CONTAINERS

DD Form 1155, DEC 2001

PREVIOUS EDITION ISOBSOLETE




Section 00010 - Solicitation Contract Form

ITEM NO
0001

ITEM NO
000101

SUPPLIES/SERVICES ~ QUANTITY UNIT UNIT PRICE
1 Each () @)

NRL-259/260 Remove UST and Replace with two ASTs

FFP

The Contractor shall furnish all labor, supervision, management, tools, materials,
equipment, transportation, and other items necessary to provide services outlined in

the Statement of Work and in accordance with the Contractor’s proposal dated
03/20/2020.

FOB: Destination

PURCHASE REQUEST NUMBER: ACQR 5772462

PSC CD: Y1AA

FOB: Destination

PURCHASE REQUEST NUMBER: ACQR5772462

PSCCD: Y1AA

NET AMT
SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE
FUND ACRN AA
FFP
Funding Doc. No. N0017320RX00034 Customer ACRN: AA
MILSTRIP: N0017320RX 00034

NET AMT

ACRN AA
CIN: 000000000000000000000000000000

INSPECTION AND ACCEPTANCE TERMS
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AMOUNT

AMOUNT
$0.00

$0.00



Supplies/services will be inspected/accepted at:

CLIN  INSPECT AT INSPECT BY  ACCEPT AT

0001 N/A N/A N/A

000101 N/A N/A N/A

DELIVERY INFORMATION

CLIN DELIVERY DATE QUANTITY SHIP TO ADDRESS

0001 05-MAY-2021 1 PUBLIC WORKS DEPARTMENT
1013 O ST. SE
1ST FLOOR
WASHINGTON DC 20374

FOB: Destination

000101 N/A N/A N/A
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ACCEPT BY
Government
N/A

DODAAC/
CAGE

N40080

N/A
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Section 00700 - Contract Clauses

CLAUSES INCORPORATED BY FULL TEXT

52.211-10 COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984)

The Contractor shall be required to (a) commence work under this contract within 15 calendar days after the date
the Contractor receives the notice to proceed, (b) prosecute the work diligently, and (c) complete the entire work
ready for use not later than 365 calendar days after contract award. The time stated for completion shall include
final cleanup of the premises.

(End of clause)

52.211-12  LIQUIDATED DAMAGES--CONSTRUCTION (SEP 2000)

(a) If the Contractor fails to complete the work within the time specified in the contract, the Contractor shall pay
liquidated damages to the Government in the amount of $160 for each calendar day of delay until the work is
completed or accepted.

(b) If the Government terminates the Contractor's right to proceed, liquidated damages will continue to accrue until
the work is completed. These liquidated damages are in addition to excess costs of repurchase under the Termination
clause.

(End of clause)

52.216-22 INDEFINITE QUANTITY. (OCT 1995)

(a) This is an indefinite-quantity contract for the supplies or services specified, and effective for the period stated, in
the Schedule. The quantities of supplies and services specified in the Schedule are estimates only and are not
purchased by this contract.

(b) Delivery or performance shall be made only as authorized by orders issued in accordance with the Ordering
clause. The Contractor shall furnish to the Government, when and if ordered, the supplies or services specified in
the Schedule up to and including the quantity designated in the Schedule as the "maximum". The Government shall
order at least the quantity of supplies or services designated in the Schedule as the "minimum".

(c) Except for any limitations on quantities in the Order Limitations clause or in the Schedule, there is no limit on
the number of orders that may be issued. The Government may issue orders requiring delivery to multiple
destinations or performance at multiple locations.

(d) Any order issued during the effective period of this contract and not completed within that period shall be
completed by the Contractor within the time specified in the order. The contract shall govern the Contractor's and
Government's rights and obligations with respect to that order to the same extent as if the order were completed
during the contract's effective period; provided, that the Contractor shall not be required to make any deliveries
under this contract after N/A

(End of clause)
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52.222-6  CONSTRUCTION WAGE RATE REQUIREMENTS (AUG 2018)
(a) Definition.—“Site of the work”—
(1) Means—

(1) The primary site of the work. The physical place or places where the construction called for in the contract will
remain when work on it is completed; and

(1) The secondary site of the work, if any. Any other site where a significant portion of the building or work is
constructed, provided that such site is—

(A) Located in the United States; and
(B) Established specifically for the performance of the contract or project;

(2) Except as provided in paragraph (3) of this definition, includes any fabrication plants, mobile factories, batch
plants, borrow pits, job headquarters, tool yards, etc., provided—

(1) They are dedicated exclusively, or nearly so, to performance of the contract or project; and

(i1) They are adjacent or virtually adjacent to the “primary site of the work™ as defined in paragraph (a)(1)(i), or the
“secondary site of the work™ as defined in paragraph (a)(1)(ii) of this definition;

(3) Does not include permanent home offices, branch plant establishments, fabrication plants, or tool yards of a
Contractor or subcontractor whose locations and continuance in operation are determined wholly without regard to a
particular Federal contract or project. In addition, fabrication plants, batch plants, borrow pits, job headquarters,
yards, etc., of a commercial or material supplier which are established by a supplier of materials for the project
before opening of bids and not on the Project site, are not included in the “site of the work.” Such permanent,
previously established facilities are not a part of the “site of the work™ even if the operations for a period of time
may be dedicated exclusively or nearly so, to the performance of a contract.

(b)(1) All laborers and mechanics employed or working upon the site of the work will be paid unconditionally and
not less often than once a week, and without subsequent deduction or rebate on any account (except such payroll
deductions as are permitted by regulations issued by the Secretary of Labor under the Copeland Act (29 CFR part
3)), the full amount of wages and bona fide fringe benefits (or cash equivalents thereof) due at time of payment
computed at rates not less than those contained in the wage determination of the Secretary of Labor which is
attached hereto and made a part hereof, or as may be incorporated for a secondary site of the work, regardless of any
contractual relationship which may be alleged to exist between the Contractor and such laborers and mechanics. Any
wage determination incorporated for a secondary site of the work shall be effective from the first day on which work
under the contract was performed at that site and shall be incorporated without any adjustment in contract price or
estimated cost. Laborers employed by the construction Contractor or construction subcontractor that are transporting
portions of the building or work between the secondary site of the work and the primary site of the work shall be
paid in accordance with the wage determination applicable to the primary site of the work.

(2) Contributions made or costs reasonably anticipated for bona fide fringe benefits under section 1(b)(2) of the
Construction Wage Rate Requirements statute on behalf of laborers or mechanics are considered wages paid to
such laborers or mechanics, subject to the provisions of paragraph (e) of this clause; also, regular contributions made
or costs incurred for more than a weekly period (but not less often than quarterly) under plans, funds, or programs
which cover the particular weekly period, are deemed to be constructively made or incurred during such period.

(3) Such laborers and mechanics shall be paid not less than the appropriate wage rate and fringe benefits in the wage
determination for the classification of work actually performed, without regard to skill, except as provided in the
clause entitled Apprentices and Trainees. Laborers or mechanics performing work in more than one classification
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may be compensated at the rate specified for each classification for the time actually worked therein; provided that
the employer’s payroll records accurately set forth the time spent in each classification in which work is performed.

(4) The wage determination (including any additional classifications and wage rates conformed under paragraph (c)
of this clause) and the Construction Wage Rate Requirements statute poster (WH-1321) shall be posted at all times
by the Contractor and its subcontractors at the primary site of the work and the secondary site of the work, if any, in
a prominent and accessible place where it can be easily seen by the workers.

(c)(1) The Contracting Officer shall require that any class of laborers or mechanics which is not listed in the wage
determination and which is to be employed under the contract shall be classified in conformance with the wage
determination. The Contracting Officer shall approve an additional classification and wage rate and fringe benefits
therefor only when all the following criteria have been met:

(i) The work to be performed by the classification requested is not performed by a classification in the wage
determination.

(1) The classification is utilized in the area by the construction industry.

(iii) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship to the wage
rates contained in the wage determination.

(2) If the Contractor and the laborers and mechanics to be employed in the classification (if known), or their
representatives, and the Contracting Officer agree on the classification and wage rate (including the amount
designated for fringe benefits, where appropriate), a report of the action taken shall be sent by the Contracting
Officer to the Administrator of the:

Wage and Hour Division

U.S. Department of Labor

Washington, DC 20210

The Administrator or an authorized representative will approve, modify, or disapprove every additional
classification action within 30 days of receipt and so advise the Contracting Officer or will notify the Contracting
Officer within the 30-day period that additional time is necessary.

(3) In the event the Contractor, the laborers or mechanics to be employed in the classification, or their
representatives, and the Contracting Officer do not agree on the proposed classification and wage rate (including the
amount designated for fringe benefits, where appropriate), the Contracting Officer shall refer the questions,
including the views of all interested parties and the recommendation of the Contracting Officer, to the Administrator
of the Wage and Hour Division for determination. The Administrator, or an authorized representative, will issue a
determination within 30 days of receipt and so advise the Contracting Officer or will notify the Contracting Officer
within the 30-day period that additional time is necessary.

(4) The wage rate (including fringe benefits, where appropriate) determined pursuant to paragraphs (c)(2) and (c)(3)
of this clause shall be paid to all workers performing work in the classification under this contract from the first day
on which work is performed in the classification.

(d) Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics includes a
fringe benefit which is not expressed as an hourly rate, the Contractor shall either pay the benefit as stated in the
wage determination or shall pay another bona fide fringe benefit or an hourly cash equivalent thereof.

(e) If the Contractor does not make payments to a trustee or other third person, the Contractor may consider as part
of the wages of any laborer or mechanic the amount of any costs reasonably anticipated in providing bona fide

fringe benefits under a plan or program; provided, That the Secretary of Labor has found, upon the written request of
the Contractor, that the applicable standards of the Construction Wage Rate Requirements statute have been met.
The Secretary of Labor may require the Contractor to set aside in a separate account assets for the meeting of
obligations under the plan or program.



N4008018D2010
N4008020F4643
Page 7 of 40

(End of clause)

52.222-23  NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE EQUAL
EMPLOYMENT OPPORTUNITY FOR CONSTRUCTION (FEB 1999)

(a) The offeror's attention is called to the Equal Opportunity clause and the Affirmative Action Compliance
Requirements for Construction clause of this solicitation.

(b) The goals for minority and female participation, expressed in percentage terms for the Contractor's aggregate
workforce in each trade on all construction work in the covered area, are as follows:

Goals for minority Goals for female
participation for each trade participation for each trade
28% 6.9%

These goals are applicable to all the Contractor's construction work performed in the covered area. If the Contractor
performs construction work in a geographical area located outside of the covered area, the Contractor shall apply the
goals established for the geographical area where the work is actually performed. Goals are published periodically in
the Federal Register in notice form, and these notices may be obtained from any Office of Federal Contract
Compliance Programs office.

(c) The Contractor's compliance with Executive Order 11246, as amended, and the regulations in 41 CFR 60-4 shall
be based on (1) its implementation of the Equal Opportunity clause, (2) specific affirmative action obligations
required by the clause entitled "Affirmative Action Compliance Requirements for Construction," and (3) its efforts
to meet the goals. The hours of minority and female employment and training must be substantially uniform
throughout the length of the contract, and in each trade. The Contractor shall make a good faith effort to employ
minorities and women evenly on each of its projects. The transfer of minority or female employees or trainees from
Contractor to Contractor, or from project to project, for the sole purpose of meeting the Contractor's goals shall be a
violation of the contract, Executive Order 11246, as amended, and the regulations in 41 CFR 60-4. Compliance with
the goals will be measured against the total work hours performed.

(d) The Contractor shall provide written notification to the Deputy Assistant Secretary for Federal Contract
Compliance, U.S. Department of Labor, within 10 working days following award of any construction subcontract in
excess of $10,000 at any tier for construction work under the contract resulting from this solicitation. The
notification shall list the --

(1) Name, address, and telephone number of the subcontractor;

(2) Employer's identification number of the subcontractor;

(3) Estimated dollar amount of the subcontract;

(4) Estimated starting and completion dates of the subcontract; and

(5) Geographical area in which the subcontract is to be performed.

(e) As used in this Notice, and in any contract resulting from this solicitation, the "covered area" is Washington, DC
20375.

(End of provision)
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52.222-54 EMPLOYMENT ELIGIBILITY VERIFICATION (OCT 2015)

(a) Definitions. As used in this clause--Commercially available off-the-shelf (COTS) item—
(1) Means any item of supply that is--

(1) A commercial item (as defined in paragraph (1) of the definition at 2.101);

(i1) Sold in substantial quantities in the commercial marketplace; and

(iii) Offered to the Government, without modification, in the same form in which it is sold in the commercial
marketplace; and

(2) Does not include bulk cargo, as defined in 46 U.S.C. 40102(4), such as agricultural products and petroleum
products. Per 46 CFR 525.1(c)(2), *"bulk cargo" means cargo that is loaded and carried in bulk onboard ship without
mark or count, in a loose unpackaged form, having homogenous characteristics. Bulk cargo loaded into intermodal
equipment, except LASH or Seabee barges, is subject to mark and count and, therefore, ceases to be bulk cargo.

Employee assigned to the contract means an employee who was hired after November 6, 1986 (after November 27,
2009, in the Commonwealth of the Northern Mariana Islands), who is directly performing work, in the United
States, under a contract that is required to include the clause prescribed at 22.1803. An employee is not considered
to be directly performing work under a contract if the employee--

(1) Normally performs support work, such as indirect or overhead functions; and

(2) Does not perform any substantial duties applicable to the contract.

Subcontract means any contract, as defined in 2.101, entered into by a subcontractor to furnish supplies or services
for performance of a prime contract or a subcontract. It includes but is not limited to purchase orders, and changes

and modifications to purchase orders.

Subcontractor means any supplier, distributor, vendor, or firm that furnishes supplies or services to or for a prime
Contractor or another subcontractor.

United States, as defined in 8 U.S.C. 1101(a)(38), means the 50 States, the District of Columbia, Puerto Rico, Guam,
the Commonwealth of the Northern Mariana Islands, and the U.S. Virgin Islands.

(b) Enrollment and verification requirements.

(1) If the Contractor is not enrolled as a Federal Contractor in E-Verify at time of contract award, the Contractor
shall--

(i) Enroll. Enroll as a Federal Contractor in the E-Verify program within 30 calendar days of contract award,

(i1) Verify all new employees. Within 90 calendar days of enrollment in the E-Verify program, begin to use E-Verify
to initiate verification of employment eligibility of all new hires of the Contractor, who are working in the United
States, whether or not assigned to the contract, within 3 business days after the date of hire (but see paragraph (b)(3)
of this section); and

(iii) Verify employees assigned to the contract. For each employee assigned to the contract, initiate verification
within 90 calendar days after date of enrollment or within 30 calendar days of the employee's assignment to the
contract, whichever date is later (but see paragraph (b)(4) of this section).
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(2) If the Contractor is enrolled as a Federal Contractor in E-Verify at time of contract award, the Contractor shall
use E-Verify to initiate verification of employment eligibility of--

(1) All new employees. (A) Enrolled 90 calendar days or more. The Contractor shall initiate verification of all new
hires of the Contractor, who are working in the United States, whether or not assigned to the contract, within 3
business days after the date of hire (but see paragraph (b)(3) of this section); or

(B) Enrolled less than 90 calendar days. Within 90 calendar days after enrollment as a Federal Contractor in E-
Verify, the Contractor shall initiate verification of all new hires of the Contractor, who are working in the United
States, whether or not assigned to the contract, within 3 business days after the date of hire (but see paragraph (b)(3)
of this section); or

(i1)) Employees assigned to the contract. For each employee assigned to the contract, the Contractor shall initiate
verification within 90 calendar days after date of contract award or within 30 days after assignment to the contract,
whichever date is later (but see paragraph (b)(4) of this section).

(3) If the Contractor is an institution of higher education (as defined at 20 U.S.C. 1001(a)); a State or local
government or the government of a Federally recognized Indian tribe; or a surety performing under a takeover
agreement entered into with a Federal agency pursuant to a performance bond, the Contractor may choose to verify
only employees assigned to the contract, whether existing employees or new hires. The Contractor shall follow the
applicable verification requirements at (b)(1) or (b)(2), respectively, except that any requirement for verification of
new employees applies only to new employees assigned to the contract.

(4) Option to verify employment eligibility of all employees. The Contractor may elect to verify all existing
employees hired after November 6, 1986 (after November 27, 2009, in the Commonwealth of the Northern Mariana
Islands), rather than just those employees assigned to the contract. The Contractor shall initiate verification for each
existing employee working in the United States who was hired after November 6, 1986 (after November 27, 2009, in
the Commonwealth of the Northern Mariana Islands), within 180 calendar days of--

(1) Enrollment in the E-Verify program; or

(i1) Notification to E-Verify Operations of the Contractor's decision to exercise this option, using the contact
information provided in the E-Verify program Memorandum of Understanding (MOU).

(5) The Contractor shall comply, for the period of performance of this contract, with the requirements of the E-
Verify program MOU.

(1) The Department of Homeland Security (DHS) or the Social Security Administration (SSA) may terminate the
Contractor's MOU and deny access to the E-Verify system in accordance with the terms of the MOU. In such case,
the Contractor will be referred to a suspension or debarment official.

(1) During the period between termination of the MOU and a decision by the suspension or debarment official
whether to suspend or debar, the Contractor is excused from its obligations under paragraph (b) of this clause. If the
suspension or debarment official determines not to suspend or debar the Contractor, then the Contractor must
reenroll in E-Verify.

(c) Web site. Information on registration for and use of the E-Verify program can be obtained via the Internet at the
Department of Homeland Security Web site: http://www.dhs.gov/E-Verify.

(d) Individuals previously verified. The Contractor is not required by this clause to perform additional employment
verification using E-Verify for any employee--

(1) Whose employment eligibility was previously verified by the Contractor through the E-Verify program;
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(2) Who has been granted and holds an active U.S. Government security clearance for access to confidential, secret,
or top secret information in accordance with the National Industrial Security Program Operating Manual; or

(3) Who has undergone a completed background investigation and been issued credentials pursuant to Homeland
Security Presidential Directive (HSPD)-12, Policy for a Common Identification Standard for Federal Employees and

Contractors.

(e) Subcontracts. The Contractor shall include the requirements of this clause, including this paragraph (e)
(appropriately modified for identification of the parties), in each subcontract that--

(1) Is for--(i) Commercial or noncommercial services (except for commercial services that are part of the purchase
of a COTS item (or an item that would be a COTS item, but for minor modifications), performed by the COTS
provider, and are normally provided for that COTS item); or

(i1) Construction;

(2) Has a value of more than $3,500; and

(3) Includes work performed in the United States.

(End of clause)

52.222-62 PAID SICK LEAVE UNDER EXECUTIVE ORDER 13706 (JAN 2017)
(a) Definitions. As used in this clause (in accordance with 29 CFR 13.2)--
Child, domestic partner, and domestic violence have the meaning given in 29 CFR 13.2.

Employee--(1)(i) Means any person engaged in performing work on or in connection with a contract covered by
Executive Order (E.O.) 13706; and

(A) Whose wages under such contract are governed by the Service Contract Labor Standards statute (41 U.S.C.
chapter 67), the Wage Rate Requirements (Construction) statute (40 U.S.C. chapter 31, subchapter IV), or the Fair
Labor Standards Act (29 U.S.C. chapter 8);

(B) Including employees who qualify for an exemption from the Fair Labor Standards Act's minimum wage and
overtime provisions;

(C) Regardless of the contractual relationship alleged to exist between the individual and the employer; and

(i1) Includes any person performing work on or in connection with the contract and individually registered in a bona
fide apprenticeship or training program registered with the Department of Labor's Employment and Training
Administration, Office of Apprenticeship, or with a State Apprenticeship Agency recognized by the Office of
Apprenticeship.

(2)(1) An employee performs “‘on" a contract if the employee directly performs the specific services called for by the
contract; and

(i1) An employee performs "'in connection with" a contract if the employee's work activities are necessary to the
performance of a contract but are not the specific services called for by the contract.
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Individual related by blood or affinity whose close association with the employee is the equivalent of a family
relationship has the meaning given in 29 CFR 13.2.

Multiemployer plan means a plan to which more than one employer is required to contribute and which is
maintained pursuant to one or more collective bargaining agreements between one or more employee
organizations and more than one employer.

Paid sick leave means compensated absence from employment that is required by E.O. 13706 and 29 CFR part 13.
Parent, sexual assault, spouse, and stalking have the meaning given in 29 CFR 13.2.

United States means the 50 States and the District of Columbia.

(b) Executive Order 13706. (1) This contract is subject to E.O. 13706 and the regulations issued by the Secretary of
Labor in 29 CFR part 13 pursuant to the E.O.

(2) If this contract is not performed wholly within the United States, this clause only applies with respect to that part
of the contract that is performed within the United States.

(c) Paid sick leave. The Contractor shall--

(1) Permit each employee engaged in performing work on or in connection with this contract to earn not less than 1
hour of paid sick leave for every 30 hours worked;

(2) Allow accrual and use of paid sick leave as required by E.O. 13706 and 29 CFR part 13;

(3) Comply with the accrual, use, and other requirements set forth in 29 CFR 13.5 and 13.6, which are incorporated
by reference in this contract;

(4) Provide paid sick leave to all employees when due free and clear and without subsequent deduction (except as
otherwise provided by 29 CFR 13.24), rebate, or kickback on any account;

(5) Provide pay and benefits for paid sick leave used no later than one pay period following the end of the regular
pay period in which the paid sick leave was taken; and

(6) Be responsible for the compliance by any subcontractor with the requirements of E.O. 13706, 29 CFR part 13,
and this clause.

(d) Contractors may fulfill their obligations under E.O. 13706 and 29 CFR part 13 jointly with other contractors
through a multiemployer plan, or may fulfill their obligations through an individual fund, plan, or program (see 29
CFR 13.8).

(e) Withholding. The Contracting Officer will, upon his or her own action or upon written request of an authorized
representative of the Department of Labor, withhold or cause to be withheld from the Contractor under this or any
other Federal contract with the same Contractor, so much of the accrued payments or advances as may

be considered necessary to pay employees the full amount owed to compensate for any violation of the requirements
of E.O. 13706, 29 CFR part 13, or this clause, including--

(1) Any pay and/or benefits denied or lost by reason of the violation;

(2) Other actual monetary losses sustained as a direct result of the violation; and

(3) Liquidated damages.
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(f) Payment suspension/contract termination/contractor debarment. (1) In the event of a failure to comply with E.O.
13706, 29 CFR part 13, or this clause, the contracting agency may, on its own action or after authorization or by
direction of the Department of Labor and written notification to the Contractor take action to cause suspension of
any further payment, advance, or guarantee of funds until such violations have ceased.

(2) Any failure to comply with the requirements of this clause may be grounds for termination for default or cause.

(3) A breach of the contract clause may be grounds for debarment as a contractor and subcontractor as provided in
29 CFR 13.52.

(g) The paid sick leave required by E.O. 13706, 29 CFR part 13, and this clause is in addition to the Contractor's
obligations under the Service Contract Labor Standards statute and Wage Rate Requirements (Construction) statute,
and the Contractor may not receive credit toward its prevailing wage or fringe benefit obligations under those Acts
for any paid sick leave provided in satisfaction of the requirements of E.O. 13706 and 29 CFR part 13.

(h) Nothing in E.O. 13706 or 29 CFR part 13 shall excuse noncompliance with or supersede any applicable Federal
or State law, any applicable law or municipal ordinance, or a collective bargaining agreement requiring greater paid
sick leave or leave rights than those established under E.O. 13706 and 29 CFR part 13.

(1) Recordkeeping. (1) The Contractor shall make and maintain, for no less than three (3) years from the completion
of the work on the contract, records containing the following information for each employee, which the Contractor
shall make available upon request for inspection, copying, and transcription by authorized representatives of the
Administrator of the Wage and Hour Division of the Department of Labor:

(1) Name, address, and social security number of each employee.

(i) The employee's occupation(s) or classification(s).

(iii) The rate or rates of wages paid (including all pay and benefits provided).

(iv) The number of daily and weekly hours worked.

(v) Any deductions made.

(vi) The total wages paid (including all pay and benefits provided) each pay period.

(vii) A copy of notifications to employees of the amount of paid sick leave the employee has accrued, as required
under 29 CFR 13.5(a)(2).

(viii) A copy of employees' requests to use paid sick leave, if in writing, or, if not in writing, any other records
reflecting such employee requests.

(ix) Dates and amounts of paid sick leave taken by employees (unless the Contractor's paid time off policy satisfies
the requirements of E.O. 13706 and 29 CFR part 13 as described in 29 CFR 13.5(f)(5), leave shall be designated in
records as paid sick leave pursuant to E.O. 13706).

(x) A copy of any written responses to employees' requests to use paid sick leave, including explanations for any
denials of such requests, as required under 29 CFR 13.5(d)(3).

(xi) Any records reflecting the certification and documentation the Contractor may require an employee to provide
under 29 CFR 13.5(e), including copies of any certification or documentation provided by an employee.

(xii) Any other records showing any tracking of or calculations related to an employee's accrual or use of paid sick
leave.
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(xiii) The relevant contract.
(xiv) The regular pay and benefits provided to an employee for each use of paid sick leave.

(xv) Any financial payment made for unused paid sick leave upon a separation from employment intended, pursuant
to 29 CFR 13.5(b)(5), to relieve the Contractor from the obligation to reinstate such paid sick leave as otherwise
required by 29 CFR 13.5(b)(4).

(2)(i) If the Contractor wishes to distinguish between an employee's covered and noncovered work, the Contractor
shall keep records or other proof reflecting such distinctions. Only if the Contractor adequately segregates the
employee's time will time spent on noncovered work be excluded from hours worked counted toward the

accrual of paid sick leave. Similarly, only if the Contractor adequately segregates the employee's time may the
Contractor properly refuse an employee's request to use paid sick leave on the ground that the employee was
scheduled to perform noncovered work during the time he or she asked to use paid sick leave.

(i) If the Contractor estimates covered hours worked by an employee who performs work in connection with
contracts covered by the E.O. pursuant to 29 CFR 13.5(a)(1)(i) or (iii), the Contractor shall keep records or other
proof of the verifiable information on which such estimates are reasonably based. Only if the Contractor relies on an
estimate that is reasonable and based on verifiable information will an employee's time spent in connection with
noncovered work be excluded from hours worked counted toward the accrual of paid sick leave. If

the Contractor estimates the amount of time an employee spends performing in connection with contracts covered
by the E.O., the Contractor shall permit the employee to use his or her paid sick leave during any work time for the
Contractor.

(3) In the event the Contractor is not obligated by the Service Contract Labor Standards statute, the Wage Rate
Requirements (Construction) statute, or the Fair Labor Standards Act to keep records of an employee's hours
worked, such as because the employee is exempt from the Fair Labor Standards Act's minimum wage and
overtime requirements, and the Contractor chooses to use the assumption permitted by 29 CFR 13.5(a)(1)(iii), the
Contractor is excused from the requirement in paragraph (i)(1)(iv) of this clause and 29 CFR 13.25(a)(4) to keep
records of the employee's number of daily and weekly hours worked.

(4)(i) Records relating to medical histories or domestic violence, sexual assault, or stalking, created for purposes of
E.O. 13706, whether of an employee or an employee's child, parent, spouse, domestic partner, or other individual
related by blood or affinity whose close association with the employee is the equivalent of a family relationship,
shall be maintained as confidential records in separate files/records from the usual personnel files.

(i) If the confidentiality requirements of the Genetic Information Nondiscrimination Act of 2008 (GINA), section
503 of the Rehabilitation Act of 1973, and/or the Americans with Disabilities Act (ADA) apply to records or
documents created to comply with the recordkeeping requirements in this contract clause, the records and
documents shall also be maintained in compliance with the confidentiality requirements of the GINA, section 503 of
the Rehabilitation Act of 1973, and/or ADA as described in 29 CFR 1635.9, 41 CFR 60-741.23(d), and 29 CFR
1630.14(c)(1), respectively.

(iii) The Contractor shall not disclose any documentation used to verify the need to use 3 or more consecutive days
of paid sick leave for the purposes listed in 29 CFR 13.5(c)(1)(iv) (as described in 29 CFR 13.5(e)(1)(ii)) and shall
maintain confidentiality about any domestic abuse, sexual assault, or stalking, unless the employee consents or when
disclosure is required by law.

(5) The Contractor shall permit authorized representatives of the Wage and Hour Division to conduct interviews
with employees at the worksite during normal working hours.

(6) Nothing in this contract clause limits or otherwise modifies the Contractor's recordkeeping obligations, if any,
under the Service Contract Labor Standards statute, the Wage Rate Requirements (Construction) statute, the Fair
Labor Standards Act, the Family and Medical Leave Act, E.O. 13658, their respective implementing

regulations, or any other applicable law.
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(j) Interference/discrimination.

(1) The Contractor shall not in any manner interfere with an employee's accrual or use of paid sick leave as required
by E.O. 13706 or 29 CFR part 13. Interference includes, but is not limited to--

(1) Miscalculating the amount of paid sick leave an employee has accrued;

(i1) Denying or unreasonably delaying a response to a proper request to use paid sick leave;

(iii) Discouraging an employee from using paid sick leave;

(iv) Reducing an employee's accrued paid sick leave by more than the amount of such leave used;

(v) Transferring an employee to work on contracts not covered by the E.O. to prevent the accrual or use of paid sick
leave;

(vi) Disclosing confidential information contained in certification or other documentation provided to verify the
need to use paid sick leave; or

(vii) Making the use of paid sick leave contingent on the employee's finding a replacement worker or the fulfillment
of the Contractor's operational needs.

(2) The Contractor shall not discharge or in any other manner discriminate against any employee for--
(i) Using, or attempting to use, paid sick leave as provided for under E.O. 13706 and 29 CFR part 13;

(i1) Filing any complaint, initiating any proceeding, or otherwise asserting any right or claim under E.O. 13706 and
29 CFR part 13;

(iii) Cooperating in any investigation or testifying in any proceeding under E.O. 13706 and 29 CFR part 13; or
(iv) Informing any other person about his or her rights under E.O. 13706 and 29 CFR part 13.

(k) Notice. The Contractor shall notify all employees performing work on or in connection with a contract covered
by the E.O. of the paid sick leave requirements of E.O. 13706, 29 CFR part 13, and this clause by posting a notice
provided by the Department of Labor in a prominent and accessible place at the worksite so it may be readily

seen by employees. Contractors that customarily post notices to employees electronically may post the notice
electronically, provided such electronic posting is displayed prominently on any Web site that is maintained by the
Contractor, whether external or internal, and customarily used for notices to employees about terms

and conditions of employment.

(1) Disputes concerning labor standards. Disputes related to the application of E.O. 13706 to this contract shall not
be subject to the general disputes clause of the contract. Such disputes shall be resolved in accordance with the
procedures of the Department of Labor set forth in 29 CFR part 13. Disputes within the meaning of

this contract clause include disputes between the Contractor (or any of its subcontractors) and the contracting
agency, the Department of Labor, or the employees or their representatives.

(m) Subcontracts. The Contractor shall insert the substance of this clause, including this paragraph (m), in all
subcontracts, regardless of dollar value, that are subject to the Service Contract Labor Standards statute or the Wage
Rate Requirements (Construction) statute, and are to be performed in whole or in part in the United

States.

(End of clause)
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52.243-5 CHANGES AND CHANGED CONDITIONS (APR 1984)

(a) The Contracting Officer may, in writing, order changes in the drawings and specifications within the general
scope of the contract.

(b) The Contractor shall promptly notify the Contracting Officer, in writing, of subsurface or latent physical
conditions differing materially from those indicated in this contract or unknown unusual physical conditions at the
site before proceeding with the work.

(c) If changes under paragraph (a) or conditions under paragraph (b) increase or decrease the cost of, or time
required for performing the work, the Contracting Officer shall make an equitable adjustment (see paragraph (d))
upon submittal of a "proposal for adjustment” (hereafter referred to as proposal) by the Contractor before final
payment under the contract.

(d) The Contracting Officer shall not make an equitable adjustment under paragraph (b) unless--

(1) The Contractor has submitted and the Contracting Officer has received the required written notice; or

(2) The Contracting Officer waives the requirement for the written notice.

(e) Failure to agree to any adjustment shall be a dispute under the Disputes clause.

(End of clause)

52.243-7 NOTIFICATION OF CHANGES (JAN 2017)

(a) Definitions.

"Contracting Officer," as used in this clause, does not include any representative of the Contracting Officer.
"Specifically authorized representative (SAR)," as used in this clause, means any person the Contracting Officer has
so designated by written notice (a copy of which shall be provided to the Contractor) which shall refer to this
subparagraph and shall be issued to the designated representative before the SAR exercises such authority.

(b) Notice. The primary purpose of this clause is to obtain prompt reporting of Government conduct that the
Contractor considers to constitute a change to this contract. Except for changes identified as such in writing and
signed by the Contracting Officer, the Contractor shall notify the Administrative Contracting Officer in writing,
within § calendar days from the date that the Contractor identifies any Government conduct (including actions,
inactions, and written or oral communications) that the Contractor regards as a change to the contract terms and
conditions. On the basis of the most accurate information available to the Contractor, the notice shall state--

(1) The date, nature, and circumstances of the conduct regarded as a change;

(2) The name, function, and activity of each Government individual and Contractor official or employee involved in
or knowledgeable about such conduct;

(3) The identification of any documents and the substance of any oral communication involved in such conduct;

(4) In the instance of alleged acceleration of scheduled performance or delivery, the basis upon which it arose;
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(5) The particular elements of contract performance for which the Contractor may seek an equitable adjustment
under this clause, including--

(1) What line items have been or may be affected by the alleged change;
(i1) What labor or materials or both have been or may be added, deleted, or wasted by the alleged change;

(iii) To the extent practicable, what delay and disruption in the manner and sequence of performance and effect on
continued performance have been or may be caused by the alleged change;

(iv) What adjustments to contract price, delivery schedule, and other provisions affected by the alleged change are
estimated; and

(6) The Contractor's estimate of the time by which the Government must respond to the Contractor's notice to
minimize cost, delay or disruption of performance.

(c) Continued performance. Following submission of the notice required by (b) above, the Contractor shall
diligently continue performance of this contract to the maximum extent possible in accordance with its terms and
conditions as construed by the Contractor, unless the notice reports a direction of the Contracting Officer or a
communication from a SAR of the Contracting Officer, in either of which events the Contractor shall continue
performance; provided, however, that if the Contractor regards the direction or communication as a change as
described in (b) above, notice shall be given in the manner provided. All directions, communications,
interpretations, orders and similar actions of the SAR shall be reduced to writing and copies furnished to the
Contractor and to the Contracting Officer. The Contracting Officer shall countermand any action which exceeds the
authority of the SAR.

(d) Government response. The Contracting Officer shall promptly, within 10 calendar days after receipt of notice,
respond to the notice in writing. In responding, the Contracting Officer shall either--

(1) Confirm that the conduct of which the Contractor gave notice constitutes a change and when necessary direct the
mode of further performance;

(2) Countermand any communication regarded as a change;

(3) Deny that the conduct of which the Contractor gave notice constitutes a change and when necessary direct the
mode of further performance; or

(4) In the event the Contractor's notice information is inadequate to make a decision under (1), (2), or (3) above,
advise the Contractor what additional information is required, and establish the date by which it should be furnished
and the date thereafter by which the Government will respond.

(e) Equitable adjustments.

(1) If the Contracting Officer confirms that Government conduct effected a change as alleged by the Contractor, and
the conduct causes an increase or decrease in the Contractor's cost of, or the time required for, performance of any
part of the work under this contract, whether changed or not changed by such conduct, an equitable adjustment shall
be made--

(1) In the contract price or delivery schedule or both; and

(i1) In such other provisions of the contract as may be affected.

(2) The contract shall be modified in writing accordingly. In the case of drawings, designs or specifications which
are defective and for which the Government is responsible, the equitable adjustment shall include the cost and time
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extension for delay reasonably incurred by the Contractor in attempting to comply with the defective drawings,
designs or specifications before the Contractor identified, or reasonably should have identified, such defect. When
the cost of property made obsolete or excess as a result of a change confirmed by the Contracting Officer under this
clause is included in the equitable adjustment, the Contracting Officer shall have the right to prescribe the manner of
disposition of the property. The equitable adjustment shall not include increased costs or time extensions for delay
resulting from the Contractor's failure to provide notice or to continue performance as provided, respectively, in (b)
and (c) above.

Note: The phrases “contract price” and “cost” wherever they appear in the clause, may be appropriately modified to
apply to cost-reimbursement or incentive contracts, or to combinations thereof.

(End of clause)

252.201-7000 CONTRACTING OFFICER'S REPRESENTATIVE (DEC 1991)

(a) "Definition. Contracting officer's representative" means an individual designated in accordance with subsection
201.602-2 of the Defense Federal Acquisition Regulation Supplement and authorized in writing by the contracting
officer to perform specific technical or administrative functions.

(b) If the Contracting Officer designates a contracting officer's representative (COR), the Contractor will receive a
copy of the written designation. It will specify the extent of the COR's authority to act on behalf of the contracting
officer. The COR is not authorized to make any commitments or changes that will affect price, quality, quantity,
delivery, or any other term or condition of the contract.

(End of clause)

252.204-7012 SAFEGUARDING COVERED DEFENSE INFORMATION AND CYBER INCIDENT
REPORTING (DEC 2019)

(a) Definitions. As used in this clause--

Adequate security means protective measures that are commensurate with the consequences and probability of loss,
misuse, or unauthorized access to, or modification of information.

Compromise means disclosure of information to unauthorized persons, or a violation of the security policy of a
system, in which unauthorized intentional or unintentional disclosure, modification, destruction, or loss of an object,
or the copying of information to unauthorized media may have occurred.

Contractor attributional/proprietary information means information that identifies the contractor(s), whether directly
or indirectly, by the grouping of information that can be traced back to the contractor(s) (e.g., program description,
facility locations), personally identifiable information, as well as trade secrets, commercial or financial information,
or other commercially sensitive information that is not customarily shared outside of the company.

Controlled technical information means technical information with military or space application that is subject to
controls on the access, use, reproduction, modification, performance, display, release, disclosure, or dissemination.
Controlled technical information would meet the criteria, if disseminated, for distribution statements B through F
using the criteria set forth in DoD Instruction 5230.24, Distribution Statements on Technical Documents. The term
does not include information that is lawfully publicly available without restrictions.

Covered contractor information system means an unclassified information system that is owned, or operated by or
for, a contractor and that processes, stores, or transmits covered defense information.
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Covered defense information means unclassified controlled technical information or other information, as described
in the Controlled Unclassified Information (CUI) Registry at http://www.archives.gov/cui/registry/category-
list.html, that requires safeguarding or dissemination controls pursuant to and consistent with law, regulations, and
Governmentwide policies, and is--

(1) Marked or otherwise identified in the contract, task order, or delivery order and provided to the contractor by or
on behalf of DoD in support of the performance of the contract; or

(2) Collected, developed, received, transmitted, used, or stored by or on behalf of the contractor in support of the
performance of the contract.

Cyber incident means actions taken through the use of computer networks that result in a compromise or an actual or
potentially adverse effect on an information system and/or the information residing therein.

Forensic analysis means the practice of gathering, retaining, and analyzing computer-related data for investigative
purposes in a manner that maintains the integrity of the data.

Information system means a discrete set of information resources organized for the collection, processing,
maintenance, use, sharing, dissemination, or disposition of information.

Malicious software means computer software or firmware intended to perform an unauthorized process that will
have adverse impact on the confidentiality, integrity, or availability of an information system. This definition
includes a virus, worm, Trojan horse, or other code-based entity that infects a host, as well as spyware and
some forms of adware.

Media means physical devices or writing surfaces including, but is not limited to, magnetic tapes, optical disks,
magnetic disks, large-scale integration memory chips, and printouts onto which covered defense information is
recorded, stored, or printed within a covered contractor information system.

Operationally critical support means supplies or services designated by the Government as critical for airlift, sealift,
intermodal transportation services, or logistical support that is essential to the mobilization, deployment, or
sustainment of the Armed Forces in a contingency operation.

Rapidly report means within 72 hours of discovery of any cyber incident.

Technical information means technical data or computer software, as those terms are defined in the clause at
DFARS 252.227-7013, Rights in Technical Data--Noncommercial Items, regardless of whether or not the clause is
incorporated in this solicitation or contract. Examples of technical information include research and engineering
data, engineering drawings, and associated lists, specifications, standards, process sheets, manuals, technical reports,
technical orders, catalog-item identifications, data sets, studies and analyses and related information, and computer
software executable code and source code.

(b) Adequate security. The Contractor shall provide adequate security on all covered contractor information systems.
To provide adequate security, the Contractor shall implement, at a minimum, the following information security
protections:

(1) For covered contractor information systems that are part of an information technology (IT) service or system
operated on behalf of the Government, the following security requirements apply:

(1) Cloud computing services shall be subject to the security requirements specified in the clause 252.239-7010,
Cloud Computing Services, of this contract.

(i1) Any other such IT service or system (i.e., other than cloud computing) shall be subject to the security
requirements specified elsewhere in this contract.
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(2) For covered contractor information systems that are not part of an IT service or system operated on behalf of the
Government and therefore are not subject to the security requirement specified at paragraph (b)(1) of this clause, the
following security requirements apply:

(1) Except as provided in paragraph (b)(2)(ii) of this clause, the covered contractor information system shall be
subject to the security requirements in National Institute of Standards and Technology (NIST) Special Publication
(SP) 800-171, “Protecting Controlled Unclassified Information in Nonfederal Information Systems and
Organizations” (available via the internet at http://dx.doi.org/10.6028/NIST.SP.800-171) in effect at the time the
solicitation is issued or as authorized by the Contracting Officer.

(i1)(A) The Contractor shall implement NIST SP 800-171, as soon as practical, but not later than December 31,
2017. For all contracts awarded prior to October 1, 2017, the Contractor shall notify the DoD Chief Information
Officer (CIO), via email at osd.dibcsia@mail.mil, within 30 days of contract award, of any security requirements
specified by NIST SP 800-171 not implemented at the time of contract award.

(B) The Contractor shall submit requests to vary from NIST SP 800-171 in writing to the Contracting Officer, for
consideration by the DoD CIO. The Contractor need not implement any security requirement adjudicated by an
authorized representative of the DoD CIO to be nonapplicable or to have an alternative, but equally effective,
security measure that may be implemented in its place.

(C) If the DoD CIO has previously adjudicated the contractor's requests indicating that a requirement is not
applicable or that an alternative security measure is equally effective, a copy of that approval shall be provided to
the Contracting Officer when requesting its recognition under this contract.

(D) If the Contractor intends to use an external cloud service provider to store, process, or transmit any covered
defense information in performance of this contract, the Contractor shall require and ensure that the cloud service
provider meets security requirements equivalent to those established by the Government for the Federal Risk

and Authorization Management Program (FedRAMP) Moderate baseline

(https://www fedramp.gov/resources/documents/) and that the cloud service provider complies with requirements in
paragraphs (c) through (g) of this clause for cyber incident reporting, malicious software, media preservation and
protection, access to additional information and equipment necessary for forensic analysis, and cyber incident
damage assessment.

(3) Apply other information systems security measures when the Contractor reasonably determines that information
systems security measures, in addition to those identified in paragraphs (b)(1) and (2) of this clause, may be required
to provide adequate security in a dynamic environment or to accommodate special circumstances (e.g., medical
devices) and any individual, isolated, or temporary deficiencies based on an assessed risk or vulnerability. These
measures may be addressed in a system security plan.

(c) Cyber incident reporting requirement.

(1) When the Contractor discovers a cyber incident that affects a covered contractor information system or the
covered defense information residing therein, or that affects the contractor's ability to perform the requirements of
the contract that are designated as operationally critical support and identified in the contract, the Contractor shall--

(i) Conduct a review for evidence of compromise of covered defense information, including, but not limited to,
identifying compromised computers, servers, specific data, and user accounts. This review shall also include
analyzing covered contractor information system(s) that were part of the cyber incident, as well as other information
systems on the Contractor's network(s), that may have been accessed as a result of the incident in order to identify
compromised covered defense information, or that affect the Contractor's ability to provide operationally critical
support; and

(1) Rapidly report cyber incidents to DoD at https://dibnet.dod mil.
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(2) Cyber incident report. The cyber incident report shall be treated as information created by or for DoD and shall
include, at a minimum, the required elements at https://dibnet.dod mil.

(3) Medium assurance certificate requirement. In order to report cyber incidents in accordance with this clause, the
Contractor or subcontractor shall have or acquire a DoD-approved medium assurance certificate to report cyber
incidents. For information on obtaining a DoD-approved medium assurance certificate, see
https://public.cyber.mil/eca/.

(d) Malicious software. When the Contractor or subcontractors discover and isolate malicious software in
connection with a reported cyber incident, submit the malicious software to DoD Cyber Crime Center (DC3) in
accordance with instructions provided by DC3 or the Contracting Officer. Do not send the malicious software to the
Contracting Officer.

(e) Media preservation and protection. When a Contractor discovers a cyber incident has occurred, the Contractor
shall preserve and protect images of all known affected information systems identified in paragraph (c)(1)(i) of this
clause and all relevant monitoring/packet capture data for at least 90 days from the submission of the cyber incident
report to allow DoD to request the media or decline interest.

(f) Access to additional information or equipment necessary for forensic analysis. Upon request by DoD, the
Contractor shall provide DoD with access to additional information or equipment that is necessary to conduct a
forensic analysis.

(g) Cyber incident damage assessment activities. If DoD elects to conduct a damage assessment, the Contracting
Officer will request that the Contractor provide all of the damage assessment information gathered in accordance
with paragraph (e) of this clause.

(h) DoD safeguarding and use of contractor attributional/proprietary information. The Government shall protect
against the unauthorized use or release of information obtained from the contractor (or derived from information
obtained from the contractor) under this clause that includes contractor attributional/proprietary information,
including such information submitted in accordance with paragraph (c). To the maximum extent practicable, the
Contractor shall identify and mark attributional/proprietary information. In making an authorized release of such
information, the Government will implement appropriate procedures to minimize the contractor
attributional/proprietary information that is included in such authorized release, seeking to include only that
information that is necessary for the authorized purpose(s) for which the information is being released.

(i) Use and release of contractor attributional/proprietary information not created by or for DoD. Information that is
obtained from the contractor (or derived from information obtained from the contractor) under this clause that is not
created by or for DoD is authorized to be released outside of DoD--

(1) To entities with missions that may be affected by such information;

(2) To entities that may be called upon to assist in the diagnosis, detection, or mitigation of cyber incidents;

(3) To Government entities that conduct counterintelligence or law enforcement investigations;

(4) For national security purposes, including cyber situational awareness and defense purposes (including with
Defense Industrial Base (DIB) participants in the program at 32 CFR part 236); or

(5) To a support services contractor (“recipient”) that is directly supporting Government activities under a contract
that includes the clause at 252.204-7009, Limitations on the Use or Disclosure of Third-Party Contractor Reported
Cyber Incident Information.

(j) Use and release of contractor attributional/proprietary information created by or for DoD. Information that is
obtained from the contractor (or derived from information obtained from the contractor) under this clause that is
created by or for DoD (including the information submitted pursuant to paragraph (c) of this clause) is authorized to
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be used and released outside of DoD for purposes and activities authorized by paragraph (i) of this clause, and for
any other lawful Government purpose or activity, subject to all applicable statutory, regulatory, and policy based

restrictions on the Government's use and release of such information.

(k) The Contractor shall conduct activities under this clause in accordance with applicable laws and regulations on
the interception, monitoring, access, use, and disclosure of electronic communications and data.

(1) Other safeguarding or reporting requirements. The safeguarding and cyber incident reporting required by this
clause in no way abrogates the Contractor's responsibility for other safeguarding or cyber incident reporting
pertaining to its unclassified information systems as required by other applicable clauses of this contract, or as a
result of other applicable U.S. Government statutory or regulatory requirements.

(m) Subcontracts. The Contractor shall--

(1) Include this clause, including this paragraph (m), in subcontracts, or similar contractual instruments, for
operationally critical support, or for which subcontract performance will involve covered defense information,
including subcontracts for commercial items, without alteration, except to identify the parties. The Contractor shall
determine if the information required for subcontractor performance retains its identity as covered defense
information and will require protection under this clause, and, if necessary, consult with the Contracting Officer; and
(2) Require subcontractors to--

(i) Notify the prime Contractor (or next higher-tier subcontractor) when submitting a request to vary from a NIST
SP 800-171 security requirement to the Contracting Officer, in accordance with paragraph (b)(2)(ii)(B) of this
clause; and

(i1) Provide the incident report number, automatically assigned by DoD, to the prime Contractor (or next higher-tier

subcontractor) as soon as practicable, when reporting a cyber incident to DoD as required in paragraph (c) of this
clause.

(End of clause)

252.232-7003 ELECTRONIC SUBMISSION OF PAYMENT REQUESTS AND RECEIVING REPORTS (DEC
2018)

(a) Definitions. As used in this clause--

Contract financing payment means an authorized Government disbursement of monies to a contractor prior to
acceptance of supplies or services by the Government.

(1) Contract financing payments include--

(i) Advance payments;

(i1) Performance-based payments;

(iii)) Commercial advance and interim payments;

(iv) Progress payments based on cost under the clause at Federal Acquisition Regulation (FAR) 52.232-16, Progress
Payments;
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(v) Progress payments based on a percentage or stage of completion (see FAR 32.102(e)), except those made under
the clause at FAR 52.232-5, Payments Under Fixed-Price Construction Contracts, or the clause at FAR 52.232-10,
Payments Under Fixed-Price Architect-Engineer Contracts; and

(vi) Interim payments under a cost reimbursement contract, except for a cost reimbursement contract for services
when Alternate I of the clause at FAR 52.232-25, Prompt Payment, is used.

(2) Contract financing payments do not include--
(i) Invoice payments;

(i) Payments for partial deliveries; or

(iii) Lease and rental payments.

Electronic form means any automated system that transmits information electronically from the initiating system to
affected systems.

Invoice payment means a Government disbursement of monies to a contractor under a contract or other
authorization for supplies or services accepted by the Government.

(1) Invoice payments include--

(i) Payments for partial deliveries that have been accepted by the Government;

(i1) Final cost or fee payments where amounts owed have been settled between the Government and the contractor;
(iii) For purposes of subpart 32.9 only, all payments made under the clause at 52.232-5, Payments Under Fixed-
Price Construction Contracts, and the clause at 52.232-10, Payments Under Fixed-Price

Architect-Engineer Contracts; and

(iv) Interim payments under a cost-reimbursement contract for services when Alternate I of the clause at 52.232-25,
Prompt Payment, is used.

(2) Invoice payments do not include contract financing payments.

Payment request means any request for contract financing payment or invoice payment submitted by the Contractor
under this contract or task or delivery order.

Receiving report means the data prepared in the manner and to the extent required by Appendix F, Material
Inspection and Receiving Report, of the Defense Federal Acquisition Regulation Supplement.

(b) Except as provided in paragraph (d) of this clause, the Contractor shall submit payment requests and receiving
reports in electronic form using Wide Area WorkFlow (WAWF). The Contractor shall prepare and furnish to the
Government a receiving report at the time of each delivery of supplies or services under this contract or task or
delivery order.

(c) Submit payment requests and receiving reports to WAWF in one of the following electronic formats:

(1) Electronic Data Interchange.

(2) Secure File Transfer Protocol.

(3) Direct input through the WAWF website.
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(d) The Contractor may submit a payment request and receiving report using methods other than WAWF only when-

(1) The Contractor has requested permission in writing to do so, and the Contracting Officer has provided
instructions for a temporary alternative method of submission of payment requests and receiving reports in the
contract administration data section of this contract or task or delivery order;

(2) DoD makes payment for commercial transportation services provided under a Government rate tender or a
contract for transportation services using a DoD-approved electronic third party payment system or other exempted
vendor payment/invoicing system (e.g., PowerTrack, Transportation Financial Management System, and Cargo and
Billing System);

(3) DoD makes payment on a contract or task or delivery order for rendered health care services using the
TRICARE Encounter Data System; or

(4) The Governmentwide commercial purchase card is used as the method of payment, in which case submission of
only the receiving report in WAWF is required.

(e) Information regarding WAWF is available at https://wawf.eb.mil/.

(f) In addition to the requirements of this clause, the Contractor shall meet the requirements of the appropriate
payment clauses in this contract when submitting payment requests.

(End of clause)

252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (DEC 2018)

(a) Definitions. As used in this clause—

“Department of Defense Activity Address Code (DoDAAC)” is a six position code that uniquely identifies a unit,
activity, or organization.

“Document type” means the type of payment request or receiving report available for creation in Wide Area
WorkFlow (WAWF).

“Local processing office (LPO)” is the office responsible for payment certification when payment certification is
done external to the entitlement system.

“Payment request” and “receiving report” are defined in the clause at 252.232-7003, Electronic Submission of
Payment Requests and Receiving Reports.

(b) Electronic invoicing. The WAWF system provides the method to electronically process vendor payment requests
and receiving reports, as authorized by Defense Federal Acquisition Regulation Supplement (DFARS) 252.232-
7003, Electronic Submission of Payment Requests and Receiving Reports.

(c) WAWF access. To access WAWF, the Contractor shall—

(1) Have a designated electronic business point of contact in the System for Award Management at
https://www.sam.gov; and
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(2) Be registered to use WAWF at https://wawf.eb mil/ following the step-by-step procedures for self-registration
available at this web site.

(d) WAWF training. The Contractor should follow the training instructions of the WAWF Web-Based Training
Course and use the Practice Training Site before submitting payment requests through WAWF. Both can be
accessed by selecting the “Web Based Training” link on the WAWTF home page at https://wawf.eb.mil/.

(e) WAWF methods of document submission. Document submissions may be via web entry, Electronic Data
Interchange, or File Transfer Protocol.

(f) WAWF payment instructions. The Contractor shall use the following information when submitting payment
requests and receiving reports in WAWTF for this contract or task or delivery order: N40080-18-D-2010/N40080-20-
F-4643

(1) Document type. The Contractor shall submit payment requests using the following document type(s):

(i) For cost-type line items, including labor-hour or time-and-materials, submit a cost voucher.

(i1) For fixed price line items—

(A) That require shipment of a deliverable, submit the invoice and receiving report specified by the Contracting
Officer.

(B) For services that do not require shipment of a deliverable, submit either the Invoice 2inl, which meets the
requirements for the invoice and receiving report, or the applicable invoice and receiving report, as specified by the
Contracting Officer.

(111) For customary progress payments based on costs incurred, submit a progress payment request.

(iv) For performance based payments, submit a performance based payment request.

(v) For commercial item financing, submit a commercial item financing request.

(2) Inspection/acceptance location. The Contractor shall select the following inspection/acceptance location(s) in
WAWE, as specified by the contracting officer.

Inspection — N44889 Acceptance

(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in
applicable fields in WAWF when creating payment requests and receiving reports in the system.

Routing Data Table*

Field Name in WAWF lData to be entered in WAWF
Pay Official DODAAC | N68732

Issue By DoDAAC | N44889

Admin DoDAAC** | N44889

Inspect By DoDAAC | N44889

Ship To Code | N/A

Ship From Code | N/A

Mark For Code | N/A

Service Approver (DoDAAC) | N/A
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Service Acceptor (DoDAAC) | N/A
Accept at Other DoODAAC | N/A
LPO DoDAAC | N44889
DCAA Auditor DODAAC | N/A
Other DoDAAC(s) N44889

(4) Payment request. The Contractor shall ensure a payment request includes documentation appropriate to the type
of payment request in accordance with the payment clause, contract financing clause, or Federal Acquisition
Regulation 52.216-7, Allowable Cost and Payment, as applicable.

(5) WAWF email notifications. The Contractor shall enter the email address identified below in the “Send
Additional Email Notifications” field of WAWF once a document is submitted in the system.

Inspector:
Acceptor:
Certifier:

(g) The Contractor may obtain clarification regarding invoicing in WAWF from the following contracting
activity’sWAWTF point of contact.

* For technical WAWF help, contact the WAWTF helpdesk at 866-618 5988.

(End of clause)

CONSTRUCTION WAGE RATE
"General Decision Number: DC20200002 04/17/2020

Superseded General Decision Number: DC20190002
State: District of Columbia

Construction Type: Building

County: District of Columbia Statewide.

BUILDING CONSTRUCTION PROJECTS (does not include single family
homes or apartments up to and including 4 stories).

Note: Under Executive Order (EO) 13658, an hourly minimum wage
of $10.80 for calendar year 2020 applies to all contracts

subject to the Davis-Bacon Act for which the contract is

awarded (and any solicitation was issued) on or after January

1, 2015. If this contract is covered by the EO, the contractor

must pay all workers in any classification listed on this wage
determination at least $10.80 per hour (or the applicable wage
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rate listed on this wage determination, if it is higher) for

all hours spent performing on the contract in calendar year
2020. If this contract is covered by the EO and a

classification considered necessary for performance of work on
the contract does not appear on this wage determination, the
contractor must pay workers in that classification at least the
wage rate determined through the conformance process set forth
in 29 CFR 5.5(a)(1)(ii) (or the EO minimum wage rate,if it is
higher than the conformed wage rate). The EO minimum wage rate
will be adjusted annually. Please note that this EO applies to
the above-mentioned types of contracts entered into by the
federal government that are subject to the Davis-Bacon Act
itself, but it does not apply to contracts subject only to the
Davis-Bacon Related Acts, including those set forth at 29 CFR
5.1(a)(2)-(60). Additional information on contractor
requirements and worker protections under the EO is available
at www.dol.gov/whd/govcontracts.

Modification Number Publication Date

0 01/03/2020
1 01/24/2020
2 02/07/2020
3 02/14/2020
4 02/28/2020
5 03/13/2020
6 04/17/2020

ASBE0024-007 04/01/2019
Rates Fringes

ASBESTOS WORKER/HEAT & FROST
INSULATOR.......ccoeoveenenn $36.53 16.42+a

Includes the application of all insulating materials,
protective coverings, coatings and finishes to all types of
mechanical systems

a. PAID HOLIDAYS: New Year's Day, Martin Luther King Day,
Memorial Day, Independence Day, Labor Day, Veterans' Day,
Thanksgiving Day,the day after Thanksgiving and Christmas
Day provided the employee works the regular work day before
and after the paid holiday.
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ASBE0024-008 04/01/2019
Rates Fringes

ASBESTOS WORKER: HAZARDOUS
MATERIAL HANDLER................. $23.71 7.44+a

Includes preparation, wetting, stripping, removal, scrapping,
vacuuming, bagging and disposing of all insulation
materials, whether they contain asbestos or not, from
mechanical systems

a. PAID HOLIDAYS: New Year's Day, Martin Luther King Day,
Memorial Day, Independence Day, Labor Day, Veterans' Day,
Thanksgiving Day,the day after Thanksgiving and Christmas
Day provided the employee works the regular work day before
and after the paid holiday.

ASBE0024-014 04/01/2019

Rates Fringes
FIRESTOPPER...................... $29.16 7.98+a

Includes the application of materials or devices within or
around penetrations and openings in all rated wall or floor
assemblies, in order to prevent the pasage of fire, smoke

of other gases. The application includes all components
involved in creating the rated barrier at perimeter slab

edges and exterior cavities, the head of gypsum board or
concrete walls, joints between rated wall or floor
components, sealing of penetrating items and blank openings.

a. PAID HOLIDAYS: New Year's Day, Martin Luther King Day,
Memorial Day, Independence Day, Labor Day, Veterans' Day,
Thanksgiving Day,the day after Thanksgiving and Christmas
Day provided the employee works the regular work day before
and after the paid holiday.

BRDC0001-002 04/28/2019

Rates Fringes

BRICKLAYER........cccoeeunene. $32.00 11.57



CARP0197-011 05/01/2019

Rates Fringes

CARPENTER, Includes Drywall
Hanging, Form Work, and Soft
Floor Laying-Carpet.............. $29.00 12.71

CARP0219-001 05/01/2019

Rates Fringes

MILLWRIGHT...........ccc.cce. $35.99 11.23

CARP0441-001 05/01/2018

Rates Fringes

PILEDRIVERMAN................... $30.94 11.45

ELEC0026-016 11/04/2019

Rates Fringes

ELECTRICIAN, Includes
Installation of
HVAC/Temperature Controls........ $46.85 19.45

ELEC0026-017 09/02/2019

Rates Fringes

ELECTRICAL INSTALLER (Sound
& Communication Systems)......... $28.55 11.28

SCOPE OF WORK: Includes low voltage construction,
installation, maintenance and removal of teledata

facilities (voice, data and video) including outside plant,
telephone and data inside wire, interconnect, terminal
equipment, central offices, PABX, fiber optic cable and
equipment, railroad communications, micro waves, VSAT,
bypass, CATV, WAN (Wide area networks), LAN (Local area
networks) and ISDN (Integrated systems digital network).

WORK EXCLUDED: The installation of computer systems in
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industrial applications such as assembly lines, robotics
and computer controller manufacturing systems. The
installation of conduit and/or raceways shall be installed
by Inside Wiremen. On sites where there is no Inside
Wireman employed, the Teledata Technician may install
raceway or conduit not greater than 10 feet. Fire alarm
work is excluded on all new construction sites or wherever
the fire alarm system is installed in conduit. All HVAC
control work.

ELEV0010-001 01/01/2020
Rates Fringes
ELEVATOR MECHANIC................ $47.02  34.765+atb

a. PAID HOLIDAYS: New Year's Day, Memorial Day, Independence
Day, Labor Day, Veterans' Day, Thanksgiving Day, Christmas
Day and the Friday after Thanksgiving.

b. VACATIONS: Employer contributes 8% of basic hourly rate
for 5 years or more of service; 6% of basic hourly rate for
6 months to 5 years of service as vacation pay credit.

IRONO0005-005 06/01/2019

Rates Fringes

IRONWORKER, STRUCTURAL AND
ORNAMENTAL........ccocvvene $32.50 22.385

IRON0005-012 05/01/2019
Rates Fringes

IRONWORKER, REINFORCING.......... $28.95 21.08

LABO0011-009 06/01/2019
Rates Fringes
LABORER: Skilled................ $25.05 8.52

FOOTNOTE: Potmen, power tool operator, small machine
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operator, signalmen, laser beam operator, waterproofer
(excluding roofing), open caisson, test pit, underpinning,
pier hole and ditches, laggers and all work associated with
lagging that is not expressly stated, strippers, operator

of hand derricks, vibrator operators, pipe layers, or tile
layers, operators of jackhammers, paving breakers, spaders
or any machine that does the same general type of work,
carpenter tenders, scaffold builders, operators of
towmasters, scootcretes, buggymobiles and other machines of
similar character, operators of tampers and rammers and
other machines that do the same general type of work,
whether powered by air, electric or gasoline, builders of
trestle scaffolds over one tier high and sand blasters,
power and chain saw operators used in clearing, installers
of well points, wagon drill operators, acetylene burners
and licensed powdermen, stake jumper,demolition.

MARBO0002-004 04/28/2019

Rates Fringes
MARBLE/STONE MASON............... $ 38.81 18.29

INCLUDING pointing, caulking and cleaning of All types of
masonry, brick, stone and cement EXCEPT pointing, caulking,
cleaning of existing masonry, brick, stone and cement
(restoration work)

MARBO0003-006 04/28/2019

Rates Fringes

TERRAZZO WORKER/SETTER........... $29.12 12.27

MARBO0003-007 04/28/2019

Rates Fringes

TERRAZZO FINISHER................ $24.10 11.24

MARBO0003-008 04/28/2019

Rates Fringes



TILE SETTER...................... $29.12 12.27

MARBO0003-009 04/28/2019

Rates Fringes

TILE FINISHER................... $24.10 11.24

PAIN0051-014 06/01/2018

Rates Fringes
GLAZIER
Glazing Contracts $2
million and under........... $26.07 12.15
Glazing Contracts over $2
million.........cccoeee. $30.31 12.15

PAIN0051-015 06/01/2018

Rates Fringes
PAINTER
Brush, Roller, Spray and
Drywall Finisher............ $25.06 9.76

PLAS0891-005 07/01/2018

Rates Fringes

PLASTERER...........cccueeee. $29.53 6.80

PLAS0891-006 02/01/2020

Rates Fringes

CEMENT MASON/CONCRETE FINISHER...$ 28.82

PLAS0891-007 08/01/2016

Rates Fringes
FIREPROOFER
Handler..................... $ 16.50 4.89
Mixer/Pump.................. $ 18.50 4.89

Sprayer.........ccu..... $23.00 4.89

11.68
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Spraying of all Fireproofing materials. Hand application of
Fireproofing materials. This includes wet or dry, hard or
soft. Intumescent fireproofing and refraction work,
including, but not limited to, all steel beams, columns,
metal decks, vessels, floors, roofs, where ever

fireproofing is required. Plus any installation of thermal
and acoustical insulation. All that encompasses setting up
for Fireproofing, and taken down. Removal of fireproofing
materials and protection. Mixing of all materials either by
hand or machine following manufactures standards.

PLUMO0005-010 08/01/2019
Rates Fringes
PLUMBER.........cceovvenn. $43.92 18.95+a
a. PAID HOLIDAYS: Labor Day, Veterans' Day, Thanksgiving Day
and the day after Thanksgiving, Christmas Day, New Year's

Day, Martin Luther King's Birthday, Memorial Day and the
Fourth of July.

PLUMO0602-008 08/01/2019
Rates Fringes

PIPEFITTER, Includes HVAC
Pipe Installation................ $43.14 21.87+a

a. PAID HOLIDAYS: New Year's Day, Martin Luther King's
Birthday, Memorial Day, Independence Day, Labor Day,
Veterans' Day, Thanksgiving Day and the day after
Thanksgiving and Christmas Day.

ROOF0030-016 07/01/2019

Rates Fringes

ROOFER........ccccceviiinn $30.25 13.24

* SFDC0669-002 04/01/2020




Rates Fringes
SPRINKLER FITTER (Fire
Sprinklers)...........ccocu..... $35.70 23.60

SHEE0100-015 07/01/2019
Rates Fringes

SHEET METAL WORKER (Including
HVAC Duct Installation).......... $40.77 21.35+a

a. PAID HOLIDAYS: New Year's Day, Martin Luther King's
Birthday, Memorial Day, Independence Day, Labor Day,
Veterans Day, Thanksgiving Day and Christmas Day

SUDC2009-003 05/19/2009

Rates Fringes
LABORER: Common or General......$ 13.04 2.80

LABORER: Mason Tender -
Cement/Concrete.................. $15.40 2.85

LABORER: Mason Tender for
pointing, caulking, cleaning

of existing masonry, brick,

stone and cement structures
(restoration work); excludes
pointing, caulking and

cleaning of new or

replacement masonry, brick,

stone and cement................. $11.67

POINTER, CAULKER, CLEANER,
Includes pointing, caulking,
cleaning of existing masonry,

brick, stone and cement

structures (restoration

work); excludes pointing,

caulking, cleaning of new or
replacement

masonry, brick, stone or

(11115711 PO $ 18.88
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WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017. If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking. Additional information

on contractor requirements and worker protections under the EO
is available at www.dol.gov/whd/govcontracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (i1)).

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of ""identifiers"" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed



N4008018D2010
N4008020F4643
Page 35 of 40

in dotted lines beginning with characters other than ""SU"" or
""UAVG"" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUMO0198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this

classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate Identifiers

Classifications listed under the ""SU"" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification. As this weighted average rate includes all

rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates

the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those

classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
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determination. 08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determination

* asurvey underlying a wage determination

* a Wage and Hour Division letter setting forth a position on
a wage determination matter

* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)

and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an

interested party (those affected by the action) can request

review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:
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Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION"

PGI 204.7108 PAYMENT
PGI1204.7108(b)(2) Payment Instructions
(See DFARS 204.7108, DFARS/PGI view)

(2) The payment office shall allocate and record the amounts paid to the accounting
classification citations in the contract using the table below based on the type of payment
request submitted (see DFARS 252.232-7006) and the type of effort.

For Government Use Only

Contract/Order Payment Clause

Type of Payment Request

Supply

Service
Construction
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Payment Office Allocation Method

52.212-4 (Alt 1), Contract Terms and Conditions—Commercial Items 52.216-7, Allowable Cost
and Payment 52.232-7, Payments under Time-and-Materials and Labor-Hour Contracts

Cost Voucher

Line item specific proration. If there is more than one ACRN within a deliverable line or
deliverable subline item, the funds will be allocated in the same proportion as the amount of
funding currently unliquidated for each ACRN on the deliverable line or deliverable subline item
for which payment is requested.

52.232-1, Payments
Navy Shipbuilding Invoice (Fixed Price)

Line Item specific by fiscal year. If there is more than one ACRN within a deliverable line or
deliverable subline item, the funds will be allocated using the oldest funds. In the event of a
deliverable line or deliverable subline item with two ACRNs with the same fiscal year, those
amounts will be prorated to the available unliquidated funds for that year.

52.232-1, Payments; 52.232-2, Payments under Fixed-Price Research and Development
Contracts; 52.232-3, Payments under Personal Services Contracts; 52.232-4, Payments under
Transportation Contracts and Transportation-Related Services Contracts; and 52.232-6,
Payments under Communication Service Contracts with Common Carriers

Invoice

Line Item Specific proration. If there is more than one ACRN within a deliverable line or
deliverable subline item, the funds will be allocated in the same proportion as the amount of
funding currently unliquidated for each ACRN on the deliverable line or deliverable subline item
for which payment is requested.

52.232-5, Payments Under Fixed-Price Construction Contracts

Construction Payment Invoice

Line Item specific by fiscal year. If there is more than one ACRN within a deliverable line or
deliverable subline item, the funds will be allocated using the oldest funds. In the event of a
deliverable line or deliverable subline item with two ACRNs with the same fiscal year, those
amounts will be prorated to the available unliquidated funds for that year.

52.232-16, Progress Payments

Progress Payment*
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Contract-wide proration. Funds shall be allocated in the same proportion as the amount of
funding currently unliquidated for each ACRN. Progress Payments are considered contract level
financing, and the “contract price” shall reflect the fixed price portion of the contract per FAR
32.501-3.

52.232-29, Terms for Financing of Purchases of Commercial Items; 52.232-30, Installment
Payments for Commercial Items

Commercial Item Financing™

Specified in approved payment. The contracting officer shall specify the amount to be paid and
the account(s) to be charged for each payment approval in accordance with FAR 32.207(b)(2)
and 32.1007(b)(2).

52.232-32, Performance-Based Payments

Performance-Based Payments™

Specified in approved payment. The contracting officer shall specify the amount to be paid and
the account(s) to be charged for each payment approval in accordance with FAR 32.207(b)(2)
and 32.1007(b)(2).

252.232-7002, Progress Payments for Foreign Military Sales Acquisitions

Progress Payment*

Allocate costs among line items and countries in a manner acceptable to the Administrative
Contracting Officer.

*Liquidation of Financing Payments. Liquidation will be applied by the payment office against
those ACRNs which are identified by the payment instructions for the delivery payment and in
keeping with the liquidation provision of the applicable contract financing clause (i.e., progress
payment, performance-based payment, or commercial item financing).



Section 00800 - Special Contract Requirements

ACCOUNTING AND APPROPRIATION DATA

AA: 97X4930 NH4A 320 77777 0 050120 2F 000000
COST CODE: A00005571836

AMOUNT:
ACRN CLIN/SLIN CIN
AA 000101 000000000000000000000000000000

AMOUNT
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ACQUISITION DEVELOPMENT PLAN (Refer to BMS Process S-17.1.3) PROJ/RFP # 1651574

| BASIC DATA
[ ]Construction Action [ 1Facilities Support Contract Action [X ]A-E Action
[ ] Utilities Contract [ ]Other Services [ ]Other (Specify):

[ ]URGENT [X ]ROUTINE

Contract #: _ N4008018D2010 Contractor: _SAYERS CONSTRUCTION, LLC___

Planned T.O.# E-Proj/Maximo # [ 1DO Rated Priority [ ] DX Rated Priority

TITLE: ___NRL-106 INSTALL NEW FEED FROM MAIN GATE HOUSE / TO ADJACENT GATE HOUSE

DATE ACCEPTED BY ACQ: 11/21/2019 FUNDING ACTIVITY: N40080 FUNDING TYPE: Navy Working Capital

TEAM ASSIGNED TO ACTION
PM: ET: FMS:

[ESTIMATED S VALUE: Days to Complete Work

BASIS OF COST ESTIMATE (if >$150K)

[ ]Unsolicited proposal [ ]Informal contractor estimate [ ] Activity Engineer Estimate [ ] Previous procurement experience

( X ) COR REQUIRED - Appt Memo Must Be Included in File ( ) CORNOT REQUIRED - Waiver Memo Must Be Included in File

LV e L Y0 44 ( ) New Requirement (no history)
Il COMPETITION REQUIREMENTS
[ 1 Market Research conducted on actions >SAT IAW FAR Part 10 - See attached supporting documentation
[ 1 Full and Open Comp (FAR 6.1) [ ]Full and Open Comp After Exclusion of Sources (FAR6.2) [ ] D&F Attached
[ 1 Solesource award under the 8(a) Program 15 U.S.C. 637 Authorized by Statue FAR 6.302-5(b)(4)
Adequate Competition Expected: [ ]Yes [ ] No (explain in supporting documentation) CPARS/PPIRS Reviewed: [ ] Yes [ ] No
[ X] FAR6.001(e)(1) Regional IDIQ Task Order [ ]1FAR 6.001(f) MACC Task Order
IV PROCEDURES
[ X] Negotiated [ ]1Non-Competitive FAR 6.302-5(b)(4),(5) or (6) [ ]Competitive: LP ___ LPTA___ Trade-Off ____

[ 1FAR Part 12 Commercial Iltems [ ]1FAR13.5 Test Program for Commercial ltems
V SOURCES (FAR PART 19)
VI TYPE OF SYNOPSIS NOTICE AND RELEASE
[ ]1Notrequired, FAR 5.202(a)(4) 8(a) Sole Source Task Order [ ] If Required: Date of notice
[ X ] Not required, FAR 5.202(a)(6) -- Regional IDIQ Contract Task Order
VIl CONTRACT/AGREEMENT/ORDER TYPE (FAR PART 16)

[ X] Task Order Under Existing IDIQ Contract [ ] Contract capacity checked and available capacity exists

I[ ] Basic Ordering Agreement I [ ]Blanket Purchase Agreement [ 1Order placed against a FSS or other non-DoD Contract
REASONS FOR SELECTED TYPE OF CONTRACT
( ) 8(a) Sole Source: Authorized by Statue, helps NAVFAC meet established Small Business Goals

( X ) Regional IDIQ Contract Task Order (DD-2579 on file, original contract was competed, awarded based on lowest price)
( ) MACC Task Order: Low Risk, Pre-Qualified Contractors, Helps NAVFAC meet Competition Goals

IF SOLE SOURCE OR MACC - REASON FOR SELECTING THIS PARTICULAR CONTRACTOR
a. (X ) Specific Contractor has successfully demonstrated their capabilities under previous task orders or contracts for this particular location, and/or

client and has no known history of Marginal or Unsatisfactory Performance.
Ib.( ) No specific reason. Equitable distribution of work among Sole Source 8(a) IDIQ Contracts

c.( ) Contractor is deemed lowest price (LP) or LPTA or Trade-Off best value in accordance with Task Order Evaluation Plan under this MACC, and

contractor and has no known history of Marginal or Unsatisfactory Past Performance.

Vill OTHER CONSIDERATIONS

Risk Assessment [ ] HighRisk [X ] Low Risk Sensitive Project Involved? [ ] Yes [X ] No Cost or Pricing Data Required [ ] Yes [X] No

Specification/SOW available and free of restrictive details [X ] Yes [ ] No GFP Involved [ ] Yes [X] No

IX SPECIAL CLAUSES TO BE INCLUDED IN CONTRACT

Jan 2017





















Subj:

a)

b)

c)

d)

APPOINTMENT AS CONTRACTING OFFICER’S REPRESENTATIVE (COR) AND DEPARTMENTAL
ACCOUNTABLE OFFICIAL (DAO)

As the COR, your duties include functioning as the technical representative of the Contracting
Officer in the administration of the contract/task/delivery order cited above, providing technical
direction and discussion as necessary with respect to the specification or statement of work, and
monitoring the performance of work under the contract.

In addition to becoming thoroughly familiar with references (a) through (h), you are cautioned
to review carefully and comply with FAR 37.104 to ensure that the contract does not become a
personal services contract through your actions or the actions of other Government personnel
who may assist you in the performance of your duties. Also, COR’s should be familiar with the
Procurement Integrity Act, § 41 U.S.C. 2101-2107, which is implemented by regulation at FAR
3.104.

You are responsible for bringing to the attention of the Contracting Officer and the customer for
whom the work is being performed, any significant deficiency with respect to contractor
performance or other action that might jeopardize contract performance.

You may be personally liable for unauthorized acts, therefore you are not authorized, either by
this letter or the above references to take any action, whether directly or indirectly, that could
result in a change in the pricing, quantity, quality, place of performance, delivery schedule, or
any other terms and conditions of the contract or Task Order/Delivery Order (TO/DO); or to
direct the accomplishment of effort which would exceed the scope of the contract/TO/DO.
Whenever there is the potential that discussions with the Contractor may impact these
foregoing areas, contact the Contracting Officer. The Contracting Officer will determine
whether formal modification of the contract/TO/DO is required. You must be especially
cautious when providing an interpretation of specifications. If the contractor believes that the
COR’s interpretation is erroneous, the contractor shall be informed to notify the Contracting
Officer in writing of this position.

2. Pursuant to reference (e), you are hereby appointed as a Departmental Accountable Official (DAO)
to Thuy Le, Bethesda, MD for the contract /TO/DO cited above.

a)

b)

As a DAO you shall ensure that payment recommendations are only for goods and services
received/performed. You may be held accountable through personal monetary liability for any
illegal, improper or incorrect payments that result from information, data or services you
negligently provide to a certifying officer, and upon which the certifying officer directly relies in
accordance with the provisions of 10 U.S.C. 2773a.

As a DAO, you will be responsible for supporting the certification of payment vouchers and
documents for Contract and Vendor Pay.

c) Reference (e) provides a description of your responsibilities and pecuniary liability as a DAO

which you should become thoroughly familiar with. You must acknowledge this appointment
that you have read and understand your responsibilities and liability by signing in the space
provided on the form provided at enclosure (1) and returning to the Contracting Officer with
this letter.



Subj:

APPOINTMENT AS CONTRACTING OFFICER’S REPRESENTATIVE (COR) AND DEPARTMENTAL
ACCOUNTABLE OFFICIAL (DAO)

3. You are to perform your COR duties in accordance with references (a) through (h), as applicable, and
any amplifying instructions provided herein or in writing by the Contracting Officer at a later date.

COR duties are not re-delegable except to an appointed Alternate COR (ACOR) who may assume the
duties only in the COR’s absence. The ACOR is _ .

4. You are reminded that in accordance with references (c) and (h) the Contracting Officer will conduct
an annual review of your contract-related activities, as well as evaluate and document your
performance with a copy provided to your supervisor.

5. Specific COR duties for the above specified contract/TO/DO, in addition to those required by
references (a) through (h), are as follows:

a)
b)

c)
d)
e)

f)

g)

h)

j)
k)

Maintain a file for the assigned contract in accordance with references (a)&(h).

Assists in the development of the Independent Government Estimate, as appropriate.
Participates as a member of various boards, meetings and activities at the request of the
Contracting Officer such as, Post-Award Orientation meeting, the Contracting Officer’s
negotiation team, contractor progress/performance meetings, etc.

Responsible for monitoring all Government technical interfaces with the contractor and
ensuring copies of all Government technical correspondence are included in the file.
Responsible for responding appropriately and timely to contractor technical correspondence
and ensuring adequate files are maintained.

Responsible for promptly furnishing documentation on any requests for change, deviation, or
waiver (whether generated by the Government or the contractor) to the Contracting Officer for
action and placement in the file.

Reviews and evaluates technical content of contractor’s proposals and furnishes the Contracting
Officer with comments and recommendations, as appropriate.

Reviews contractor’s progress reports and furnishes the Contracting Officer comments based on
the reports.

Periodically monitors contractor performance to ensure that the labor hours charged appears
consistent and reasonable and that any travel charged was necessary and actually occurred.
Informs the Contracting Officer of any potential performance problems in a timely manner.
Properly documents all instances of non-conformance/non-compliance and follow up for
resolution. Use this documentation to support invoice adjustments, CPARS ratings, award fee
determinations, etc. Provide applicable input to the Contracting Officer in a timely manner.

In the event of contractor delay or failure to perform, determine the cause and make
recommendations for appropriate corrective and/or preventative measures to the Contracting
Officer.

The COR shall document and report actual or potential Labor Disputes to the Contracting Officer
that may occur outside of the reporting period, that may impact the successful performance of
the contract/order.

Record Surveillance conducted for Quality Assurance including any deficiencies, delays or
significant shortcomings in the contractor’s performance during reporting period.

Record and report to the Contracting Officer any known or perceived vulnerability to Fraud.
Monitors contractor compliance with safety and quality management requirements.
Responsible for the timely inspections and acceptance of the services performed upon
completion of the work and documenting accordingly.



Subj:  APPOINTMENT AS CONTRACTING OFFICER’S REPRESENTATIVE (COR) AND DEPARTMENTAL

10.

11.

ACCOUNTABLE OFFICIAL (DAO)

r) Review/approve invoices in a timely manner for accuracy, completeness and conformance to
the work ordered and performed as well as reasonableness. (For cost contracts:
“Review/approve vouchers to ensure services were received and costs are reasonable and
necessary and in accordance with the PWS requirements”). Provide relevant/applicable input to
the Contracting Officer. Maintain supporting documentation for invoice (for cost contracts
insert “voucher”) reviews.

s) Submit recurring written reports to the Contracting Officer documenting the Contractor’s
progress with a copy to the COR supervisor. Template provided with ref (h).

t) Responsible for ensuring contractor’s performance evaluations are accomplished in a timely
manner.

u) Ensure contract/TO/DO’s are closed out timely and provide written completion
statements/progress reports, as appropriate or requested.

v) Assures turnover of the COR’s working files to the Contracting Officer upon contract/TO/DO
completion, re-assignment or termination of appointment.

At your discretion, you may use a Technical Point of Contact (TPOC) or Subject Matter Expert (SME)
to assist in administration, oversight, and performance assessment. TPOCs and SMEs are
government technical personnel providing assistance to a COR. TPOCs and SMEs are not formally
appointed positions; however, technical experts are often required for successful oversight of
contractor performance and maybe used at the discretion of the appointed COR. Requests for TPOC
and SME support should be prepared by the COR. TPOCs and SMEs performing COR functions SHALL
be appointed as a COR.

The COR shall avoid constructive changes or unauthorized commitments to the contract. The COR
shall not direct any change that affects price, quality, quantity, delivery, or other terms and
conditions of the contract per DFARS201.602-2(2)(iv).

The COR is responsible for maintaining COR certification per reference (h) which includes annual and
refresher training.

The duties and responsibilities set forth herein are not intended to be all-inclusive. As specific
individual situations arise that have not been covered or that have created a question, bring these
to the attention of the Contracting Officer and obtain advice on how to proceed.

This appointment shall remain in full force and effect, through the life of the contract or TO/DO
unless sooner revoked, reassigned or employment terminated.

You are required to sign and return the original of this appointment letter and DD 577 to the
Contracting Officer. A copy should be retained for your file.



Subj:  APPOINTMENT AS CONTRACTING OFFICER’S REPRESENTATIVE (COR) AND DEPARTMENTAL
ACCOUNTABLE OFFICIAL (DAO)

B Contracting Officer, NAVFAC, PWD Washington

Contracting Officer name/signature Date 02/05/2020

Digitally signed by
Date: 2020.02.19 12:43:58 -

COR name/signature Date 02/05/2020

(Constitutes acceptance of the COR and DAO appointment, the conditions thereof, and my certification

that | have read and understand the Joint Ethics Regulation.)

Copy to:

Contractor (w/o Encl (1)—includes PlIl)

Original to:

Contracting Officer

Encl: (1): Completed DD 577



Subj:  APPOINTMENT AS CONTRACTING OFFICER’S REPRESENTATIVE (COR) AND DEPARTMENTAL
ACCOUNTABLE OFFICIAL (DAO)

ACKNOWLEDGMENT

memoranoum For [EIEEEEEEEEEE Contracting Officer, NAVFAC, PWD Washington

Subj: APPOINTMENT AS DEPARTMENTAL ACCOUNTABLE OFFICIAL
In accordance with your memorandum of 02/05/2020 , | hereby execute the following statement:

“By signature hereon, | acknowledge my appointment as a Departmental Accountable
Official. | understand that | shall be pecuniarily liable for illegal, improper or incorrect
payments that result from information, data or services | negligently provide to a certifying
officer, and upon which, the certifying officer directly relies in accordance with the provisions
of 10 U.S.C. 2773a. | understand that | have the right to request relief of liability for any
certification | supported that is determined to be an illegal, improper, or incorrect payment. |
further understand that this appointment will remain in effect until revoked in writing by you
(or your successor) or until | am transferred, separated for any reason, or retire from

service.”

. Digitally signed b
B rm— 02/05/2020
SIGNATURE DATE

NAME (Print/Type)

Original to:

Contracting Officer



_ CIV USN NAVFAC WASHINGTON DC (USA)

From:
Sent:
To:
Cc:

Subject:

Attachments:
Signed By:

DISTRIBUTION NOTICE OF AWARD

CIV USN NAVFAC WASHINGTON DC (USA)
Wednesday, March 11, 2020 3:43 PM

CIV USN (USA);
USN NAVFAC WASHINGTON DC (USA):
COMNAVFACENGCOM DC (US);
DC (USA); CIV USN (USA);
WASHINGTON DC (USA);
USN NAVSUPPACT DC (USA);
USN NAVFAC WASHINGTON DC (USA):
WASHINGTON DC (USA);
Distribution Notice of Award: Fully executed N4008018D2010-N4008020F4354:

NRL-106 INSTALL NEW FEED FROM MAIN GATE HOUSE / TO ADJACENT GATE HOUSE

Siined Task Order - N4008020F4354.pdf

USN NAVFAC WASHINGTON
CIV USN NAVFAC
CIV USN (USA);

CIV USN NAVFAC

Attention: SAYERS CONSTRUCTION, LLC. (6AVS5)

Congratulations, contract task ord

er number N4008018D2010-N4008020F4354: NRL-106 INSTALL NEW FEED FROM

MAIN GATE HOUSE / TO ADJACENT GATE HOUSE has been awarded to your company. Please see the attached fully
executed task order for your records.

Thank you for your attention to th
concerns.

Very Respectfully,

Contract Specialist
NAVFAC Washington PWD
1013 O Street SE
Washington, DC 20374

"Live Long and Prosper"

is matter. Please respond to this email to acknowledge receipt and to address any



ORDER FOR SUPPLIES OR SERVICES

PAGE 1 OF 21

1 CONTRACT/PURCH ORDER/ 2 DELIVERY ORDER/CALL NO |3 DATE OF ORDER/CALL|4 REQ/PURCH REQUESTNO 5 PRIORITY
AGREEMENTNO (YYYYMMMDD)

N4008018D2010 N4008020F4354 2020 Feb 04 ACQR5769534
6 ISSUED BY CODE | N40080 7 ADMINISTERED BY (if other than 6) CODE
PUBLIC WORKS DEPARTMENT 8 DELIVERY FOB
WASHINGTON NAVY YARD
FEAD SEE ITEM 6 DESTINATION
1013 O ST. 1ST FLOOR | | OTHER
WASHINGTON DC 20374

(See Schedule if other)
9 CONTRACTOR CODE |6AV S5 FACILITY 10 DELIVER TO FOB POINTBY (Date) 11 MARK IF BUSINESS IS

SAYERS CONSTRUCTION, LLC

NAME
AND 0 ARTIN LUTHER KING DR

ADDRESS SAN MARCOS TX 78666-5542

(YYYYMMMDD)
SEE SCHEDULE

12 DISCOUNT TERMS

SMALL

SMALL
DISADVANTAGED

WOMEN-OWNED

See ltem 7

13 MAIL INVOICESTO THE ADDRESSIN BLOCK

14 SHIP TO CODE [N40080

15 PAYMENT WILL BE MADE BY CODE

PUBLIC WORKS DEPARTMENT

!0!3 %!T SE

1ST FLOOR
WASHINGTON DC 20374

DEFENSE FINANCE AND ACCOUNTING SERVICE
ATTN: ACCOUNTS PAYABLE

CODE JAQAAA, ROOM 1441

1240 E. 9TH ST.

CLEVELAND OH 44199-2055

N68732

MARK ALL
PACKAGES AND
PAPERS WITH
IDENTIFIC ATIO N
NUMBERS IN
BLOCKS 1 AND 2.

16 DELIVERY/| X This delivery order/call is issued on another Government agency orin accordance with and subject to terms and conditions ofabove numbered contract
TYPE |CALL
OF PURCHASE Reference your quote dated
ORDER Furnish the following on terms specified herein REF:

ACCEPTANCE THE CONTRACTOR HEREBY ACCEPTS THE OFFER REPRESENTED BY THE NUMBERED PURCHA SE
ORDER ASIT MAY PREVIOUSLY HAVE BEEN OR ISNOW MODIFIED, SUBJECT TO ALL OF THE TERMS

AND CONDITIONSSET FORTH, AND AGREESTO PERFORM THE SAME

NAME OF CONTRACTOR SIGNAT URE TYPED NAME AND TITLE DATE SIGNED
If this box is marked, supplier must sign Acceptance and return the followingnumber of copies: 1 (rYYYMMMED)
17 ACCOUNTING AND APPROPRIATION DATA/LOCAL USE
See Schedule
18 ITEM NO 19 SCHEDULE OF SUPPLIES/ SERVICES 20 QUANTITY
ORDERED/ 21 UNIT |22 UNIT PRICE 23 AMOUNT
ACCEPTED*

SEE SCHEDULE

24. UNITED STATES OF AMERICA

*If quantity accepted by the Government is same as
quantity ordered, indicate by X. If different, enter actual
quantity accepted below quantity ordered and encircle.

TEL:
EMAIL:
BY:

CONTRACTING /

25 TOTAL

26

ORDERING OFFICER DIFFERENCES

27a QUANTITY IN COLUMN 20 HAS BEEN

DINSPECTED DRECEIVED |:| ACCEPTED, AND CONFORMSTO THE
CONTRACT EXCEPT ASNOTED

b SIGNATURE OF AUTHORIZED GOVERNMENT REPRESENTATIVE

¢ DATE
(YYYYMMMDD)

d PRINTED NAME AND TITLE OF AUTHORIZED

GOVERNMENT REPRESENTATIVE

e MAILING ADDRESS OF AUTHORIZED GOVERNMENT REPRESENTATIVE

28 SHIP NO

29 DO VOUCHER NO (30

INITIALS

f TELEPHONE NUMBER

g E-MAIL ADDRESS

PARTIAL
FINAL

36. | certify this account is correct and proper for paym ent.

a DATE
(YYYYMMMDD)

b SIGNATURE AND TITLE OF CERTIFYING OFFICER

31 PAYMENT

COMPLETE
PARTIAL
FINAL

32 PAID BY 33 AMOUNT VERIFIED

CORRECT FOR

34 CHECK NUMBER

35 BILL OF LADING NO

37 RECEIVED AT 38 RECEIVED BY

39 DATE RECEIVED
(YYYYMMMDD)

40 TOTAL
CONT AINERS

41 S/R ACCOUNT NO| 42 S/R VOUCHER NO

DD Form 1155, DEC 2001

PREVIOUS EDITION ISOBSOLETE




Section 00010 - Solicitation Contract Form

ITEM NO
0001

ITEM NO
000101

SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE
1 Each

NRL-106 INSTALL NEW FEED FROM MAIN GATE HOUSE / TO

ADJACENT GATE

FFP

The contractor shall provide and secure all Labor, material, tools, mobilization,
transportation, supervision and equipment to accomplish all work as described
herein and in contract drawings in order to provide electrical construction services.
Other incidental type work associated with electrical construction is included and
may be ordered for industrial, commercial, and residential locations indicated
within each task order. The contract will be for facilities within the AOR of
NAVFAC Washington Public Works Department Washington with installations in
Maryland, District of Columbia, and Virginia. The contract value shall not exceed
$4,000,000.

FOB: Destination

PURCHASE REQUEST NUMBER: ACQR5769534

PSC CD: Z2AZ

NET AMT
SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE
FUND ACRN AA
FFP
Funding Doc. No. N0017320WX00010 Customer ACRN: AB
MILSTRIP: N0017320WX00010

NET AMT

ACRN AA
CIN: 000000000000000000000000000000

N4008018D2010
N4008020F4354
Page 2 of 21

AMOUNT

AMOUNT
$0.00

$0.00



INSPECTION AND ACCEPTANCE TERMS

Supplies/services will be inspected/accepted at:

CLIN  INSPECT AT INSPECTBY  ACCEPT AT

0001 N/A N/A N/A

000101 N/A N/A N/A

DELIVERY INFORMATION

CLIN DELIVERY DATE QUANTITY SHIP TO ADDRESS

0001 30-SEP-2020 1 PUBLIC WORKS DEPARTMENT
1013 O ST. SE
IST FLOOR
WASHINGTON DC 20374

FOB: Destination

000101 N/A N/A N/A

N4008018D2010
N4008020F4354
Page 3 of 21

ACCEPT BY
Government
N/A

DODAAC/
CAGE

N40080

N/A



N4008018D2010
N4008020F4354
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Section 00700 - Contract Clauses

PAYMENT INSTRUCTION

PGI 204.7108(b)(2) Payment Instructions

The required standard payment instruction and instruction table for this contract is located at:
https://www.acq.osd.mil/dpap/dars/pgi/pgi_htm/current/PGI204 71.htm#payment _instructions

CLAUSES INCORPORATED BY REFERENCE

52.216-21 Requirements OCT 1995
52.222-23 Notice of Requirement for Affirmative Action to Ensure FEB 1999
Equal Employment Opportunity for Construction

CLAUSES INCORPORATED BY FULL TEXT

52.211-10 COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984)
The Contractor shall be required to (a) commence work under this contract within 15 calendar days after the date
the Contractor receives the notice to proceed, (b) prosecute the work diligently, and (c) complete the entire work

ready for use not later than 365* The time stated for completion shall include final cleanup of the premises.

*The Contracting Officer shall specify either a number of days after the date the contractor receives the notice to
proceed, or a calendar date.

(End of clause)

52.222-6  CONSTRUCTION WAGE RATE REQUIREMENTS (AUG 2018)
(a) Definition.—Site of the work”—
(1) Means—

(i) The primary site of the work. The physical place or places where the construction called for in the contract will
remain when work on it is completed; and

(ii) The secondary site of the work, if any. Any other site where a significant portion of the building or work is
constructed, provided that such site is—

(A) Located in the United States; and
(B) Established specifically for the performance of the contract or project;

(2) Except as provided in paragraph (3) of this definition, includes any fabrication plants, mobile factories, batch
plants, borrow pits, job headquarters, tool yards, etc., provided—

(1) They are dedicated exclusively, or nearly so, to performance of the contract or project; and

(i1) They are adjacent or virtually adjacent to the “primary site of the work™ as defined in paragraph (a)(1)(i), or the
“secondary site of the work™ as defined in paragraph (a)(1)(ii) of this definition;
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(3) Does not include permanent home offices, branch plant establishments, fabrication plants, or tool yards of a
Contractor or subcontractor whose locations and continuance in operation are determined wholly without regard to a
particular Federal contract or project. In addition, fabrication plants, batch plants, borrow pits, job headquarters,
yards, etc., of a commercial or material supplier which are established by a supplier of materials for the project
before opening of bids and not on the Project site, are not included in the “site of the work.” Such permanent,
previously established facilities are not a part of the “site of the work™ even if the operations for a period of time
may be dedicated exclusively or nearly so, to the performance of a contract.

(b)(1) All laborers and mechanics employed or working upon the site of the work will be paid unconditionally and
not less often than once a week, and without subsequent deduction or rebate on any account (except such payroll
deductions as are permitted by regulations issued by the Secretary of Labor under the Copeland Act (29 CFR part
3)), the full amount of wages and bona fide fringe benefits (or cash equivalents thereof) due at time of payment
computed at rates not less than those contained in the wage determination of the Secretary of Labor which is
attached hereto and made a part hereof, or as may be incorporated for a secondary site of the work, regardless of any
contractual relationship which may be alleged to exist between the Contractor and such laborers and mechanics. Any
wage determination incorporated for a secondary site of the work shall be effective from the first day on which work
under the contract was performed at that site and shall be incorporated without any adjustment in contract price or
estimated cost. Laborers employed by the construction Contractor or construction subcontractor that are transporting
portions of the building or work between the secondary site of the work and the primary site of the work shall be
paid in accordance with the wage determination applicable to the primary site of the work.

(2) Contributions made or costs reasonably anticipated for bona fide fringe benefits under section 1(b)(2) of the
Construction Wage Rate Requirements statute on behalf of laborers or mechanics are considered wages paid to
such laborers or mechanics, subject to the provisions of paragraph (e) of this clause; also, regular contributions made
or costs incurred for more than a weekly period (but not less often than quarterly) under plans, funds, or programs
which cover the particular weekly period, are deemed to be constructively made or incurred during such period.

(3) Such laborers and mechanics shall be paid not less than the appropriate wage rate and fringe benefits in the wage
determination for the classification of work actually performed, without regard to skill, except as provided in the
clause entitled Apprentices and Trainees. Laborers or mechanics performing work in more than one classification
may be compensated at the rate specified for each classification for the time actually worked therein; provided that
the employer’s payroll records accurately set forth the time spent in each classification in which work is performed.

(4) The wage determination (including any additional classifications and wage rates conformed under paragraph (c)
of this clause) and the Construction Wage Rate Requirements statute poster (WH-1321) shall be posted at all times
by the Contractor and its subcontractors at the primary site of the work and the secondary site of the work, if any, in
a prominent and accessible place where it can be easily seen by the workers.

(c)(1) The Contracting Officer shall require that any class of laborers or mechanics which is not listed in the wage
determination and which is to be employed under the contract shall be classified in conformance with the wage
determination. The Contracting Officer shall approve an additional classification and wage rate and fringe benefits
therefor only when all the following criteria have been met:

(1) The work to be performed by the classification requested is not performed by a classification in the wage
determination.

(1) The classification is utilized in the area by the construction industry.

(iii) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship to the wage
rates contained in the wage determination.

(2) If the Contractor and the laborers and mechanics to be employed in the classification (if known), or their
representatives, and the Contracting Officer agree on the classification and wage rate (including the amount
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designated for fringe benefits, where appropriate), a report of the action taken shall be sent by the Contracting
Officer to the Administrator of the:

Wage and Hour Division

U.S. Department of Labor

Washington, DC 20210

The Administrator or an authorized representative will approve, modify, or disapprove every additional
classification action within 30 days of receipt and so advise the Contracting Officer or will notify the Contracting
Officer within the 30-day period that additional time is necessary.

(3) In the event the Contractor, the laborers or mechanics to be employed in the classification, or their
representatives, and the Contracting Officer do not agree on the proposed classification and wage rate (including the
amount designated for fringe benefits, where appropriate), the Contracting Officer shall refer the questions,
including the views of all interested parties and the recommendation of the Contracting Officer, to the Administrator
of the Wage and Hour Division for determination. The Administrator, or an authorized representative, will issue a
determination within 30 days of receipt and so advise the Contracting Officer or will notify the Contracting Officer
within the 30-day period that additional time is necessary.

(4) The wage rate (including fringe benefits, where appropriate) determined pursuant to paragraphs (c)(2) and (c)(3)
of this clause shall be paid to all workers performing work in the classification under this contract from the first day
on which work is performed in the classification.

(d) Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics includes a
fringe benefit which is not expressed as an hourly rate, the Contractor shall either pay the benefit as stated in the
wage determination or shall pay another bona fide fringe benefit or an hourly cash equivalent thereof.

(e) If the Contractor does not make payments to a trustee or other third person, the Contractor may consider as part
of the wages of any laborer or mechanic the amount of any costs reasonably anticipated in providing bona fide

fringe benefits under a plan or program; provided, That the Secretary of Labor has found, upon the written request of
the Contractor, that the applicable standards of the Construction Wage Rate Requirements statute have been met.
The Secretary of Labor may require the Contractor to set aside in a separate account assets for the meeting of
obligations under the plan or program.

(End of clause)

252.201-7000 CONTRACTING OFFICER'S REPRESENTATIVE (DEC 1991)

(a) "Definition. Contracting officer's representative" means an individual designated in accordance with subsection
201.602-2 of the Defense Federal Acquisition Regulation Supplement and authorized in writing by the contracting
officer to perform specific technical or administrative functions.

(b) If the Contracting Officer designates a contracting officer's representative (COR), the Contractor will receive a
copy of the written designation. It will specify the extent of the COR's authority to act on behalf of the contracting
officer. The COR is not authorized to make any commitments or changes that will affect price, quality, quantity,
delivery, or any other term or condition of the contract.

(End of clause)

252.204-7012 SAFEGUARDING COVERED DEFENSE INFORMATION AND CYBER INCIDENT
REPORTING (OCT 2016)
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(a) Definitions. As used in this clause--

Adequate security means protective measures that are commensurate with the consequences and probability of loss,
misuse, or unauthorized access to, or modification of information.

Compromise means disclosure of information to unauthorized persons, or a violation of the security policy of a
system, in which unauthorized intentional or unintentional disclosure, modification, destruction, or loss of an object,
or the copying of information to unauthorized media may have occurred.

Contractor attributional/proprietary information means information that identifies the contractor(s), whether directly
or indirectly, by the grouping of information that can be traced back to the contractor(s) (e.g., program description,
facility locations), personally identifiable information, as well as trade secrets, commercial or financial information,
or other commercially sensitive information that is not customarily shared outside of the

company.

Controlled technical information means technical information with military or space application that is subject to
controls on the access, use, reproduction, modification, performance, display, release, disclosure, or dissemination.
Controlled technical information would meet the criteria, if disseminated, for distribution statements B through F
using the criteria set forth in DoD Instruction 5230.24, Distribution Statements on Technical

Documents. The term does not include information that is lawfully publicly available without restrictions.

Covered contractor information system means an unclassified information system that is owned, or operated by or
for, a contractor and that processes, stores, or transmits covered defense information.

Covered defense information means unclassified controlled technical information or other information, as described
in the Controlled Unclassified Information (CUI) Registry at http://www.archives.gov/cui/registry/category-
list.html, that requires safeguarding or dissemination controls pursuant to and consistent with law, regulations, and
Governmentwide policies, and is--

(1) Marked or otherwise identified in the contract, task order, or delivery order and provided to the contractor by or
on behalf of DoD in support of the performance of the contract; or

(2) Collected, developed, received, transmitted, used, or stored by or on behalf of the contractor in support of the
performance of the contract.

Cyber incident means actions taken through the use of computer networks that result in a compromise or an actual or
potentially adverse effect on an information system and/or the information residing therein.

Forensic analysis means the practice of gathering, retaining, and analyzing computer-related data for investigative
purposes in a manner that maintains the integrity of the data.

Information system means a discrete set of information resources organized for the collection, processing,
maintenance, use, sharing, dissemination, or disposition of information.

Malicious software means computer software or firmware intended to perform an unauthorized process that will
have adverse impact on the confidentiality, integrity, or availability of an information system. This definition
includes a virus, worm, Trojan horse, or other code-based entity that infects a host, as well as spyware and
some forms of adware.

Media means physical devices or writing surfaces including, but is not limited to, magnetic tapes, optical disks,
magnetic disks, large-scale integration memory chips, and printouts onto which covered defense information is

recorded, stored, or printed within a covered contractor information system.

Operationally critical support means supplies or services designated by the Government as critical for airlift, sealift,
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intermodal transportation services, or logistical support that is essential to the mobilization, deployment, or
sustainment of the Armed Forces in a contingency operation.

Rapidly report means within 72 hours of discovery of any cyber incident.

Technical information means technical data or computer software, as those terms are defined in the clause at
DFARS 252.227-7013, Rights in Technical Data--Noncommercial Items, regardless of whether or not the clause is
incorporated in this solicitation or contract. Examples of technical information include research and engineering
data, engineering drawings, and associated lists, specifications, standards, process sheets, manuals, technical reports,
technical orders, catalog-item identifications, data sets, studies and analyses and related information, and computer
software executable code and source code.

(b) Adequate security. The Contractor shall provide adequate security on all covered contractor information systems.
To provide adequate security, the Contractor shall implement, at a minimum, the following information security
protections:

(1) For covered contractor information systems that are part of an information technology (IT) service or system
operated on behalf of the Government, the following security requirements apply:

(1) Cloud computing services shall be subject to the security requirements specified in the clause 252.239-7010,
Cloud Computing Services, of this contract.

(i1) Any other such IT service or system (i.c., other than cloud computing) shall be subject to the security
requirements specified elsewhere in this contract.

(2) For covered contractor information systems that are not part of an IT service or system operated on behalf of the
Government and therefore are not subject to the security requirement specified at paragraph (b)(1) of this clause, the
following security requirements apply:

(i) Except as provided in paragraph (b)(2)(ii) of this clause, the covered contractor information system shall be
subject to the security requirements in National Institute of Standards and Technology (NIST)

Special Publication (SP) 800-171, "*Protecting Controlled Unclassified Information in Nonfederal Information
Systems and Organizations" (available via the internet at http://dx.doi.org/10.6028/NIST.SP.800-171) in effect at the
time the solicitation is issued or as authorized by the Contracting Officer.

(i1)(A) The Contractor shall implement NIST SP 800-171, as soon aspractical, but not later than December 31, 2017.
For all contracts awarded prior to October 1, 2017, the Contractor shall notify the DoD Chief Information Officer
(CIO), via email at osd.dibcsia@mail mil, within 30 days of contract award, of any security requirements

specified by NIST SP 800-171 not implemented at the time of contract award.

(B) The Contractor shall submit requests to vary from NIST SP 800-171 in writing to the Contracting Officer, for
consideration by the DoD CIO. The Contractor need not implement any security requirement adjudicated by an
authorized representative of the DoD CIO to be nonapplicable or to have an alternative, but equally effective,
security measure that may be implemented in its place.

(C) If the DoD CIO has previously adjudicated the contractor's requests indicating that a requirement is not
applicable or that an alternative security measure is equally effective, a copy of that approval shall be provided to
the Contracting Officer when requesting its recognition under this contract.

(D) If the Contractor intends to use an external cloud service provider to store, process, or transmit any covered
defense information in performance of this contract, the Contractor shall require and ensure that the cloud service
provider meets security requirements equivalent to those established by the Government for the Federal Risk

and Authorization Management Program (FedRAMP) Moderate baseline

(https://www fedramp.gov/resources/documents/) and that the cloud service provider complies with requirements in
paragraphs (c) through (g) of this clause for cyber incident reporting, malicious software, media preservation and
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protection, access to additional information and equipment necessary for forensic analysis, and cyber incident
damage assessment.

(3) Apply other information systems security measures when the Contractor reasonably determines that information
systems security measures, in addition to those identified in paragraphs (b)(1) and (2)

of this clause, may be required to provide adequate security in a dynamic environment or to accommodate special
circumstances (e.g., medical devices) and any individual, isolated, or temporary deficiencies based on an assessed
risk or vulnerability. These measures may be addressed in a system security plan.

(c) Cyber incident reporting requirement.

(1) When the Contractor discovers a cyber incident that affects a covered contractor information system or the
covered defense information residing therein, or that affects the contractor's ability to perform the requirements of
the contract that are designated as operationally critical support and identified in the contract, the Contractor shall--

(i) Conduct a review for evidence of compromise of covered defense information, including, but not limited to,
identifying compromised computers, servers, specific data, and user accounts. This review shall also include
analyzing covered contractor information system(s) that were part of the cyber incident, as well as other information
systems on the Contractor's network(s), that may have been accessed as a result of the incident in order to identify
compromised covered defense information, or that affect the Contractor's ability to provide operationally critical
support; and

(i1) Rapidly report cyber incidents to DoD at http://dibnet.dod mil.

(2) Cyber incident report. The cyber incident report shall be treated as information created by or for DoD and shall
include, at a minimum, the required elements at http://dibnet.dod mil.

(3) Medium assurance certificate requirement. In order to report cyber incidents in accordance with this clause, the
Contractor or subcontractor shall have or acquire a DoD-approved medium assurance certificate to report cyber
incidents. For information on obtaining a DoD-approved medium assurance certificate, see
http://iase.disa.mil/pki/eca/Pages/index.aspx.

(d) Malicious software. When the Contractor or subcontractors discover and isolate malicious software in
connection with a reported cyber incident, submit the malicious software to DoD Cyber Crime Center

(DC3) in accordance with instructions provided by DC3 or the Contracting Officer. Do not send the malicious
software to the Contracting Officer.

(e) Media preservation and protection. When a Contractor discovers a cyber incident has occurred, the Contractor
shall preserve and protect images of all known affected information systems identified in paragraph (c)(1)(i) of this
clause and all relevant monitoring/packet capture data for at least 90 days from the submission of the cyber incident
report to allow DoD to request the media or decline interest.

(f) Access to additional information or equipment necessary for forensic analysis. Upon request by DoD, the
Contractor shall provide DoD with access to additional information or equipment that is necessary to conduct a
forensic analysis.

(g) Cyber incident damage assessment activities. If DoD elects to conduct a damage assessment, the Contracting
Officer will request that the Contractor provide all of the damage assessment information gathered in accordance
with paragraph (e) of this clause.

(h) DoD safeguarding and use of contractor attributional/proprietary information. The Government shall protect
against the unauthorized use or release of information obtained from the contractor (or derived from information
obtained from the contractor) under this clause that includes contractor attributional/proprietary information,
including such information submitted in accordance with paragraph (c). To the maximum extent
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practicable, the Contractor shall identify and mark attributional/proprietary information. In making an authorized
release of such information, the Government will implement appropriate procedures to minimize the contractor
attributional/proprietary information that is included in such authorized release, seeking to include only that
information that is necessary for the authorized purpose(s) for which the information is being released.

(i) Use and release of contractor attributional/proprietary information not created by or for DoD. Information that is
obtained from the contractor (or derived from information obtained from the contractor) under this clause that is not
created by or for DoD is authorized to be released outside of DoD--

(1) To entities with missions that may be affected by such information;
(2) To entities that may be called upon to assist in the diagnosis, detection, or mitigation of cyber incidents;
(3) To Government entities that conduct counterintelligence or law enforcement investigations;

(4) For national security purposes, including cyber situational awareness and defense purposes (including with
Defense Industrial Base (DIB) participants in the program at 32 CFR part 236); or

(5) To a support services contractor (" recipient") that is directly supporting Government activities under a contract
that includes the clause at 252.204-7009, Limitations on the Use or Disclosure of Third-Party Contractor Reported
Cyber Incident Information.

(j) Use and release of contractor attributional/proprietary information created by or for DoD. Information that is
obtained from the contractor (or derived from information obtained from the contractor) under this clause that is
created by or for DoD (including the information submitted pursuant to paragraph (c) of this clause) is authorized to
be used and released outside of DoD for purposes and activities authorized by paragraph (i) of this clause, and for
any other lawful Government purpose or activity, subject to all applicable statutory, regulatory, and policy based
restrictions on the Government's use and release of such information.

(k) The Contractor shall conduct activities under this clause in accordance with applicable laws and regulations on
the interception, monitoring, access, use, and disclosure of electronic communications and data.

(1) Other safeguarding or reporting requirements. The safeguarding and cyber incident reporting required by this
clause in no way abrogates the Contractor's responsibility for other safeguarding or cyber incident reporting
pertaining to its unclassified information systems as required by other applicable

clauses of this contract, or as a result of other applicable U.S. Government statutory or regulatory requirements.

(m) Subcontracts. The Contractor shall--

(1) Include this clause, including this paragraph (m), in subcontracts, or similar contractual instruments, for
operationally critical support, or for which subcontract performance will involve covered defense information,
including subcontracts for commercial items, without alteration, except to identify the parties. The

Contractor shall determine if the information required for subcontractor performance retains its identity as covered
defense information and will require protection under this clause, and, if necessary, consult with the Contracting
Officer; and

(2) Require subcontractors to--

(i) Notify the prime Contractor (or next higher-tier subcontractor) when submitting a request to vary from a NIST
SP 800-171 security requirement to the Contracting Officer, in accordance with paragraph (b)(2)(ii)(B) of this
clause; and

(i1) Provide the incident report number, automatically assigned by DoD, to the prime Contractor (or next higher-tier
subcontractor) as soon as practicable, when reporting a cyber incident to DoD as required in paragraph (c) of this
clause.
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(End of clause)

252.232-7003 ELECTRONIC SUBMISSION OF PAYMENT REQUESTS AND RECEIVING REPORTS (DEC
2018)

(a) Definitions. As used in this clause--

Contract financing payment means an authorized Government disbursement of monies to a contractor prior to
acceptance of supplies or services by the Government.

(1) Contract financing payments include--

(i) Advance payments;

(1) Performance-based payments;

(ii1) Commercial advance and interim payments;

(iv) Progress payments based on cost under the clause at Federal Acquisition Regulation (FAR) 52.232-16, Progress
Payments;

(v) Progress payments based on a percentage or stage of completion (see FAR 32.102(e)), except those made under
the clause at FAR 52.232-5, Payments Under Fixed-Price Construction Contracts, or the clause at FAR 52.232-10,

Payments Under Fixed-Price Architect-Engineer Contracts; and

(vi) Interim payments under a cost reimbursement contract, except for a cost reimbursement contract for services
when Alternate I of the clause at FAR 52.232-25, Prompt Payment, is used.

(2) Contract financing payments do not include--
(1) Invoice payments;

(i1) Payments for partial deliveries; or

(iii) Lease and rental payments.

Electronic form means any automated system that transmits information electronically from the initiating system to
affected systems.

Invoice payment means a Government disbursement of monies to a contractor under a contract or other
authorization for supplies or services accepted by the Government.

(1) Invoice payments include--
(i) Payments for partial deliveries that have been accepted by the Government;

(i1) Final cost or fee payments where amounts owed have been settled between the Government and the contractor;
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(iii) For purposes of subpart 32.9 only, all payments made under the clause at 52.232-5, Payments Under Fixed-
Price Construction Contracts, and the clause at 52.232-10, Payments Under Fixed-Price
Architect-Engineer Contracts; and

(iv) Interim payments under a cost-reimbursement contract for services when Alternate I of the clause at 52.232-25,
Prompt Payment, is used.

(2) Invoice payments do not include contract financing payments.

Payment request means any request for contract financing payment or invoice payment submitted by the Contractor
under this contract or task or delivery order.

Receiving report means the data prepared in the manner and to the extent required by Appendix F, Material
Inspection and Receiving Report, of the Defense Federal Acquisition Regulation Supplement.

(b) Except as provided in paragraph (d) of this clause, the Contractor shall submit payment requests and receiving
reports in electronic form using Wide Area WorkFlow (WAWF). The Contractor shall prepare and furnish to the
Government a receiving report at the time of each delivery of supplies or services under this contract or task or
delivery order.

(c) Submit payment requests and receiving reports to WAWF in one of the following electronic formats:
(1) Electronic Data Interchange.

(2) Secure File Transfer Protocol.

(3) Direct input through the WAWF website.

(d) The Contractor may submit a payment request and receiving report using methods other than WAWF only when-

(1) The Contractor has requested permission in writing to do so, and the Contracting Officer has provided
instructions for a temporary alternative method of submission of payment requests and receiving reports in the
contract administration data section of this contract or task or delivery order;

(2) DoD makes payment for commercial transportation services provided under a Government rate tender or a
contract for transportation services using a DoD-approved electronic third party payment system or other exempted
vendor payment/invoicing system (e.g., PowerTrack, Transportation Financial Management System, and Cargo and
Billing System);

(3) DoD makes payment on a contract or task or delivery order for rendered health care services using the
TRICARE Encounter Data System; or

(4) The Governmentwide commercial purchase card is used as the method of payment, in which case submission of
only the receiving report in WAWF is required.

(e) Information regarding WAWF is available at https://wawf.eb.mil/.

(f) In addition to the requirements of this clause, the Contractor shall meet the requirements of the appropriate
payment clauses in this contract when submitting payment requests.

(End of clause)



N4008018D2010
N4008020F4354
Page 13 of 21

252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (DEC 2018)

(a) Definitions. As used in this clause—

“Department of Defense Activity Address Code (DoDAAC)” is a six position code that uniquely identifies a unit,
activity, or organization.

“Document type” means the type of payment request or receiving report available for creation in Wide Area
WorkFlow (WAWF).

“Local processing office (LPO)” is the office responsible for payment certification when payment certification is
done external to the entitlement system.

“Payment request” and “receiving report” are defined in the clause at 252.232-7003, Electronic Submission of
Payment Requests and Receiving Reports.

(b) Electronic invoicing. The WAWF system provides the method to electronically process vendor payment requests
and receiving reports, as authorized by Defense Federal Acquisition Regulation Supplement (DFARS) 252.232-
7003, Electronic Submission of Payment Requests and Receiving Reports.

(¢) WAWF access. To access WAWFE, the Contractor shall—

(1) Have a designated electronic business point of contact in the System for Award Management at
https://www.sam.gov; and

(2) Be registered to use WAWF at https://wawf.eb mil/ following the step-by-step procedures for self-registration
available at this web site.

(d) WAWEF training. The Contractor should follow the training instructions of the WAWF Web-Based Training
Course and use the Practice Training Site before submitting payment requests through WAWF. Both can be
accessed by selecting the “Web Based Training” link on the WAWF home page at https://wawf.eb mil/.

(e) WAWF methods of document submission. Document submissions may be via web entry, Electronic Data
Interchange, or File Transfer Protocol.

(f) WAWF payment instructions. The Contractor shall use the following information when submitting payment
requests and receiving reports in WAWF for this contract or task or delivery order:

(1) Document type. The Contractor shall submit payment requests using the following document type(s):
(1) For cost-type line items, including labor-hour or time-and-materials, submit a cost voucher.
(ii) For fixed price line items—

(A) That require shipment of a deliverable, submit the invoice and receiving report specified by the Contracting
Officer.

(Contracting Officer: Insert applicable invoice and receiving report document type(s) for fixed price line items that
require shipment of a deliverable.)
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(B) For services that do not require shipment of a deliverable, submit either the Invoice 2inl, which meets the
requirements for the invoice and receiving report, or the applicable invoice and receiving report, as specified by the
Contracting Officer.

(Contracting Officer: Insert either “Invoice 2inl1” or the applicable invoice and receiving report document type(s) for
fixed price line items for services.)

(iii) For customary progress payments based on costs incurred, submit a progress payment request.
(iv) For performance based payments, submit a performance based payment request.
(v) For commercial item financing, submit a commercial item financing request.

(2) Fast Pay requests are only permitted when Federal Acquisition Regulation (FAR) 52.213-1 is included in the
contract.

[Note: The Contractor may use a WAWF “combo” document type to create some combinations of invoice and
receiving report in one step. |

(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in
applicable fields in WAWF when creating payment requests and receiving reports in the system.

Routing Data Table*

Field Name in WAWF

|Data to be entered in WAWF

Pay Official DoODAAC

Issue By DoDAAC

Admin DoDAAC**

Inspect By DoDAAC

Ship To Code

Ship From Code

Mark For Code

Service Approver (DoDAAC)

Service Acceptor (DoDAAC)

Accept at Other DODAAC

LPO DoDAAC

DCAA Auditor DoDAAC

Other DoDAAC(s)

(*Contracting Officer: Insert applicable DoDAAC information. If multiple ship to/acceptance locations apply, insert

“See Schedule” or “Not applicable.”)

(**Contracting Officer: If the contract provides for progress payments or performance-based payments, insert the
DoDAAC for the contract administration office assigned the functions under FAR 42.302(a)(13).)
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(4) Payment request. The Contractor shall ensure a payment request includes documentation appropriate to the type
of payment request in accordance with the payment clause, contract financing clause, or Federal Acquisition
Regulation 52.216-7, Allowable Cost and Payment, as applicable.

(5) Receiving report. The Contractor shall ensure a receiving report meets the requirements of DFARS Appendix F.
(g) WAWF point of contact.

(1) The Contractor may obtain clarification regarding invoicing in WAWF from the following contracting activity’s
WAWEF point of contact.

(Contracting Officer: Insert applicable information or “Not applicable.”)
(2) Contact the WAWEF helpdesk at 866-618-5988, if assistance is needed.

(End of clause)



Section 00800 - Special Contract Requirements

WAGE DETERMINATION
"General Decision Number: DC20200003 02/07/2020

Superseded General Decision Number: DC20190003
State: District of Columbia

Construction Type: Residential

County: District of Columbia Statewide.

RESIDENTIAL CONSTRUCTION PROJECTS (consisting of single family
homes and apartments up to and including 4 stories).

Note: Under Executive Order (EO) 13658, an hourly minimum wage
of $10.80 for calendar year 2020 applies to all contracts

subject to the Davis-Bacon Act for which the contract is
awarded (and any solicitation was issued) on or after January

1, 2015. If this contract is covered by the EO, the contractor
must pay all workers in any classification listed on this wage
determination at least $10.80 per hour (or the applicable wage
rate listed on this wage determination, if it is higher) for

all hours spent performing on the contract in calendar year
2020. If this contract is covered by the EO and a

classification considered necessary for performance of work on
the contract does not appear on this wage determination, the
contractor must pay workers in that classification at least the
wage rate determined through the conformance process set forth
in 29 CFR 5.5(a)(1)(ii) (or the EO minimum wage rate,if it is
higher than the conformed wage rate). The EO minimum wage rate
will be adjusted annually. Please note that this EO applies to
the above-mentioned types of contracts entered into by the
federal government that are subject to the Davis-Bacon Act
itself, but it does not apply to contracts subject only to the
Davis-Bacon Related Acts, including those set forth at 29 CFR
5.1(a)(2)-(60). Additional information on contractor
requirements and worker protections under the EO is available
at www.dol.gov/whd/govcontracts.

Modification Number Publication Date

0 01/03/2020
1 01/24/2020
2 02/07/2020

* ASBE0024-008 04/01/2019
Rates Fringes

ASBESTOS WORKER: HAZARDOUS
MATERIAL HANDLER................. $23.71 7.44+a

Includes preparation, wetting, stripping, removal, scrapping,
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vacuuming, bagging and disposing of all insulation
materials, whether they contain asbestos or not, from
mechanical systems

a. PAID HOLIDAYS: New Year's Day, Martin Luther King Day,
Memorial Day, Independence Day, Labor Day, Veterans' Day,
Thanksgiving Day,the day after Thanksgiving and Christmas
Day provided the employee works the regular work day before
and after the paid holiday.

ELEV0010-001 01/01/2020
Rates Fringes
ELEVATOR MECHANIC................ $47.02  34.765+atb

a. PAID HOLIDAYS: New Year's Day, Memorial Day, Independence
Day, Labor Day, Veterans' Day, Thanksgiving Day, Christmas
Day and the Friday after Thanksgiving.

b. VACATIONS: Employer contributes 8% of basic hourly rate
for 5 years or more of service; 6% of basic hourly rate for
6 months to 5 years of service as vacation pay credit.

PLUMO0005-009 08/01/2015
Rates Fringes
PLUMBER.......cccccceveinncne $24.41 9.86+a
a. PAID HOLIDAYS: Labor Day, Veterans' Day, Thanksgiving Day
and the day after Thanksgiving, Christmas Day, New Year's

Day, Martin Luther King's Birthday, Memorial Day and the
Fourth of July.

PLUMO0602-009 08/01/2019

Rates Fringes
PIPEFITTER (HVAC Pipe
Installation).................... $43.14 21.87+a

a. PAID HOLIDAYS: New Year's Day, Martin Luther King's
Birthday, Memorial Day, Independence Day, Labor Day,
Veterans' Day, Thanksgiving Day and the day after
Thanksgiving and Christmas Day.

SUDC2009-004 05/27/2009

Rates Fringes
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BRICKLAYER.......ccecccenennnnee $20.71 0.00

CARPENTER, Including Drywall

Hanging.........ccccceevereen. $17.43 2.37

CEMENT MASON/CONCRETE FINISHER...$ 18.72 0.00
DRYWALL FINISHER/TAPER........... $15.00 0.00
ELECTRICIAN........ccccoueeuee $19.93 3.11

LABORER: Common or General......$ 12.54 0.00

LABORER: Mason Tender for
pointing, caulking, cleaning

of existing masonry, brick,

stone and cement structures
(restoration work); excludes
pointing, caulking and

cleaning of new or

replacement masonry, brick,

stone and cement................. $12.59

PAINTER: Brush and Roller....... $15.32 5.15

POINTER, CAULKER, CLEANER,
Includes pointing, caulking,
cleaning of existing masonry,

brick, stone and cement

structures (restoration

work); excludes pointing,

caulking, cleaning of new or

replacement

masonry, brick, stone or

CeMENt......coovevreerirerenne $18.33
ROOFER.......ccccectrernen. $26.33 0.00

SHEET METAL WORKER............... $18.33 0.00

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017. If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours

they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including

N4008018D2010
N4008020F4354
Page 18 of 21



preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking. Additional information

on contractor requirements and worker protections under the EO
is available at www.dol.gov/whd/govcontracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of ""identifiers"" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed

in dotted lines beginning with characters other than ""SU"" or
""UAVG"" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:

PLUMO0198-005 07/01/2014. PLUM is an abbreviation identifier of

the union which prevailed in the survey for this

classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate Identifiers

Classifications listed under the ""SU"" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification. As this weighted average rate includes all

rates reported in the survey, it may include both union and
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non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average

calculation of rates and are not majority rates. LA indicates

the State of Louisiana. 2012 is the year of survey on which

these classifications and rates are based. The next number, 007

in the example, is an internal number used in producing the

wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate

that no single majority rate prevailed for those

classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. 08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determination

* a survey underlying a wage determination

* a Wage and Hour Division letter setting forth a position on
a wage determination matter

* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)

and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:
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Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an

interested party (those affected by the action) can request

review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION"

ACCOUNTING AND APPROPRIATION DATA

AA:97X4930 NH4A 254 77777 0 000173 2F 0X0010
COST CODE: N00173Z45000
AMOUNT:

ACRN  CLIN/SLIN CIN AMOUNT

AA 000101 000000000000000000000000000000 -

N4008018D2010
N4008020F4354
Page 21 of 21



_ CIV USN NAVFAC WASHINGTON DC (USA)

From:
Sent: Wednesday, February 26, 2020 8:57 PM
To: CIV USN NAVEAC WASHINGTON DC (US); CIV USN
COMNAVFACENGCOM DC (US); USN NAVFAC WASHINGTON DC
CIV (USA); CIV USN NAVFAC WASHINGTON DC
Cc:
Subject: [Non-DoD Source] NRL 210; RFP NRL106 and NRL 259 Job Site Visit Coordination

I was wondering if I could schedule to visit these 3 projects simultaneously on either March 3rd or 4th?

e RFPNRL 210 HV SWITCH GEAR REPLACEMENT
e CONTRACT NRL 106 INSTALL NEW FEED FROM MAIN GATE HOUSE TO ADJACENT GATE

HOUSE
e RFP NRL 259-260 Remove UST and Replace with two ASTs

In attendance will be myself _)_ (Bretco), - (Summer Consultants), and

potentially one or two more.
I greatly appreciate your assistance.

Thank you,






Page 2 of 3
Document Number: N0017320WX00010
Amendment Number: BASIC

ACRN: AB PR Nbr: 35-P023-20 Job Order: 35-7590 35-6492M CE: 35S Primary Approp: NWCF Ref #: N/A



Page 3 of 3
Document Number: N0O017320WX00010
Amendment Number: BASIC

CONDITIONS/INSTRUCTIONS GOVERNING USE OF THIS FORM

BLOCK 13 SUPPLEMENTARY ITEMS:

1. Written acceptance of this order is required and will be accomplished by completing Block 19 on one copy of this order and returning
it to the requiring activity cited in Block 8. Acceptance must be on a reimbursable basis and/or direct citation only.

2. Amounts authorized by this document have been reserved and/or committed by the requiring activity. Those amounts identified in
Block 15 will be obligated upon receipt of the acceptance copy of this document, and those amounts identified in Block 16 will be
obligated upon receipt of contracts or purchase or delivery orders awarded.

3. Amounts authorized in Block 15 are not subject to 31 USC 1517, unless specifically indicated on the face of the document. Additional
funds, if required, will be requested from the activity cited in Block 8. Approval of such requests will be accomplished by the requiring
activity through the issuance of an amendment to this document, appropriately reflecting the amount of additional funds being provided.
The total of Block 17F constitutes a 31 US 1517 limitation when the purchasing office or contracting activity is a separate entity not under
the immediate supervision of commanding officer issuing the request.

4. The funds authorized by the document are available for obligation by the performing activity cited in Block 10 through the dates
indicated in Blocks 4 or 5, as appropriate. Funds not actually obligated by the performing activity by that date will be returned to the
requesting activity via Status of Reimbursable Orders or similar acceptable form.

5. Extension of the work completion date cited in Block 5 of this order, if required, must be requested in writing and is subject to the
approval of the requiring activity cited in Block 8. Approval of such requests will be accomplished by the requesting activity through the
issuance of an amendment to this document citing the work completion date.

6. Those items identified in Block 15 as a Project Order, as indicated in Block 13A, are placed in accordance with 41 U.S.C. 23 and DOD
Financial Management Regulations (FMR) Vol. 11A Chapter 2 (Regulations Governing the Use of Project Orders). Performance of the
work and/or services requested must be accomplished in accordance with these same statues and regulations.

7. Billings will normally be submitted by the performing activity on a monthly basis unless specifically stated in Block 14.

8. Those items identified in Block 15 are placed pursuant to the Economy Act (31 U.S.C. 1535) and will be performed in accordance
therewith.

OTHER ACCEPTANCE CONDITIONS:
- Direct citation of this funding on government travel orders is not authorized.

- Reimbursable Acceptance: In accordance with Treasury Financial Manual Volume |, Part 2, Chapter 4700, Appendix 10, and in support
of Department of the Navy audit readiness requirements, by accepting this reimbursable funding action, the performing agency agrees
to deliver, upon request, detailed documentation supporting amounts billed and actual performance of work.

ACCEPTANCE METHODS:

- Mail: Sign and date 2276A acceptance and return it to the Naval Research Laboratory (NRL) (Block 8)
or
- Fax: Fax Acceptances are allowed. The NRL fax number is (202) 767-1271

or
- Email: Acceptances may be submitted as an attachment via email sent to funding@nrl.navy.mil

ADDITIONAL POINTS OF CONTACT (POCs):

NRL Financial POC: | RN Code 3502.2 Phone: NN =+ KN
Actity Financial Poc: NI~ I - I
Actity POC: - DN - D




From:

To:

Cc:

Subject: FW: [Non-DoD Source] Re: Unexecuted Task Order: N4008018D2010-N4008020F4354
Date: Thursday, February 27, 2020 12:55:00 PM

Attachments: scan-17.pdf

Good zfternoon [NEI

| wanted to give an update on my end in relation to the following project:

NRL-106 INSTALL NEW FEED FROM MAIN GATE HOUSE / TO ADJACENT GATE HOUSE
ACQR: 5769534
N4008018D2010-N4008020F4354

This morning, | received an email from_
oo |

I was wondering if | could schedule to visit these 3 projects simultaneously on either March
3rd or 4th?

o RFP NRL 210 HV SWITCH GEAR REPLACEMENT

e« CONTRACT NRL 106 INSTALL NEW FEED FROM MAIN GATE HOUSE TO
ADJACENT GATE HOUSE
e RFP NRL 259-260 Remove UST and Replace with two ASTSs
In attendance will be myself ),h (Bretco), KNSRI (Summer
Consultants), and potentially one or two more.

| greatly appreciate your assistance.

Thank you”

Although he requested another site visit, he sent me the task order for the NRL-106 project.
As of now, | plan to keep the signed copy of the current task order signed.

When | meet with him during the site visit, scheduled for 03/02/2020, | will bring this issue up with
him in order to figure out if a new bid will be obtained with the new sub-contractors.

This e-mail will be uploaded in e-Contracts in order to show that the task order was received, but not
executed, at the request of the contractor.

Thank you.



Contract Specialist
NAVFAC Washington PWD
1013 O Street SE
Washington, DC 20374

"Live Long and Prosper"

rrom: N

Sent: Thursday, February 27, 2020 10:25 AM
To: IS 'V USN NAVFAC WASHINGTON DC (USA)

c I 5" (> R DI

Subject: [Non-DoD Source] Re: Unexecuted Task Order: N4008018D2010-N4008020F4354
Thank you [N

Please see attached. When you have a chance can you return the executed version?
Thank you

On Wed, Feb 19, 2020 at 12:01 PM [ c'Vv UsN NAVFAC WASHINGTON
oc uUsA) IR - ot

Good Morning

I would like to request your signature for the following task order:
N4008018D2010-N4008020F4354

Please note that this task order is not active.

If you have any questions please feel free to contact me.

Thank you.

Contract Specialist

NAVFAC Washington PWD

1013 O Street SE

Washington, DC 20374

"Live Long and Prosper"






ePROJECTS WORK ORDER NUMBER

PROJECT TITLE

NRL 106. INSTALL NEW PANEL AND CONDUIT ACROSS GUARD SHACK 106 & 151 AT NRL ENTRANCE GATE.

ITEM DESCRIPTION

Demo and Remove (2) Electrical Panels.

Install (2) New Electrical Panel 400 AMP.

Excavator.

Install Electrical Wires, Conduits, Connectors & Misc. Materials.

Sand & Asphalt.

Electrician

Electrician Apprentice.

Skilled Workers

Sum Total




Government Estimate

ESTIMATED BY:

_ ;, ENGINEERING TECHNICIAN.

REVIEWED BY:

RS MEANs Number QUANTITY MATERIAL COST
QTY UOM UNIT COT | SUB TOTAL

260505101280 2 EA
262416302300 2 EA
15433200300 1 EA
260526800330 52 EA
15433500070 1 EA
RS Means Labor Rate 40 Hr
RS Means Labor Rate 40 Hr
RS Means Labor Rate 40 Hr

< 4 | 4 1 1 0 10 1 10 A 1




DATE : NRL POC:
25-Oct-19
PW NO.
LABOR COST TOTAL O&P
UNIT COST SUB TOTAL UNIT COST

O | |0 1 0 |0

|
O |4 4 1 |- 40 |40
|
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Amendment Number: BASIC

ACRN: AB PR Nbr: 35-P023-20 Job Order: 35-7590 35-6492M CE: 35S Primary Approp: NWCF Ref #: N/A



Page 3 of 3
Document Number: N0O017320WX00010
Amendment Number: BASIC

CONDITIONS/INSTRUCTIONS GOVERNING USE OF THIS FORM

BLOCK 13 SUPPLEMENTARY ITEMS:

1. Written acceptance of this order is required and will be accomplished by completing Block 19 on one copy of this order and returning
it to the requiring activity cited in Block 8. Acceptance must be on a reimbursable basis and/or direct citation only.

2. Amounts authorized by this document have been reserved and/or committed by the requiring activity. Those amounts identified in
Block 15 will be obligated upon receipt of the acceptance copy of this document, and those amounts identified in Block 16 will be
obligated upon receipt of contracts or purchase or delivery orders awarded.

3. Amounts authorized in Block 15 are not subject to 31 USC 1517, unless specifically indicated on the face of the document. Additional
funds, if required, will be requested from the activity cited in Block 8. Approval of such requests will be accomplished by the requiring
activity through the issuance of an amendment to this document, appropriately reflecting the amount of additional funds being provided.
The total of Block 17F constitutes a 31 US 1517 limitation when the purchasing office or contracting activity is a separate entity not under
the immediate supervision of commanding officer issuing the request.

4. The funds authorized by the document are available for obligation by the performing activity cited in Block 10 through the dates
indicated in Blocks 4 or 5, as appropriate. Funds not actually obligated by the performing activity by that date will be returned to the
requesting activity via Status of Reimbursable Orders or similar acceptable form.

5. Extension of the work completion date cited in Block 5 of this order, if required, must be requested in writing and is subject to the
approval of the requiring activity cited in Block 8. Approval of such requests will be accomplished by the requesting activity through the
issuance of an amendment to this document citing the work completion date.

6. Those items identified in Block 15 as a Project Order, as indicated in Block 13A, are placed in accordance with 41 U.S.C. 23 and DOD
Financial Management Regulations (FMR) Vol. 11A Chapter 2 (Regulations Governing the Use of Project Orders). Performance of the
work and/or services requested must be accomplished in accordance with these same statues and regulations.

7. Billings will normally be submitted by the performing activity on a monthly basis unless specifically stated in Block 14.

8. Those items identified in Block 15 are placed pursuant to the Economy Act (31 U.S.C. 1535) and will be performed in accordance
therewith.

OTHER ACCEPTANCE CONDITIONS:
- Direct citation of this funding on government travel orders is not authorized.

- Reimbursable Acceptance: In accordance with Treasury Financial Manual Volume |, Part 2, Chapter 4700, Appendix 10, and in support
of Department of the Navy audit readiness requirements, by accepting this reimbursable funding action, the performing agency agrees
to deliver, upon request, detailed documentation supporting amounts billed and actual performance of work.

ACCEPTANCE METHODS:

- Mail: Sign and date 2276A acceptance and return it to the Naval Research Laboratory (NRL) (Block 8)
or
- Fax: Fax Acceptances are allowed. The NRL fax number is (202) 767-1271

or
- Email: Acceptances may be submitted as an attachment via email sent to funding@nrl.navy.mil

ADDITIONAL POINTS OF CONTACT (POCs):

NRL Financial POC: | RN Code 3502.2 Phone [ =+ I
Actity Financial PoC: NN N -
Actity POC. o
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Page 3 of 3
Document Number: N0O017320WX00010
Amendment Number: BASIC

CONDITIONS/INSTRUCTIONS GOVERNING USE OF THIS FORM

BLOCK 13 SUPPLEMENTARY ITEMS:

1. Written acceptance of this order is required and will be accomplished by completing Block 19 on one copy of this order and returning
it to the requiring activity cited in Block 8. Acceptance must be on a reimbursable basis and/or direct citation only.

2. Amounts authorized by this document have been reserved and/or committed by the requiring activity. Those amounts identified in
Block 15 will be obligated upon receipt of the acceptance copy of this document, and those amounts identified in Block 16 will be
obligated upon receipt of contracts or purchase or delivery orders awarded.

3. Amounts authorized in Block 15 are not subject to 31 USC 1517, unless specifically indicated on the face of the document. Additional
funds, if required, will be requested from the activity cited in Block 8. Approval of such requests will be accomplished by the requiring
activity through the issuance of an amendment to this document, appropriately reflecting the amount of additional funds being provided.
The total of Block 17F constitutes a 31 US 1517 limitation when the purchasing office or contracting activity is a separate entity not under
the immediate supervision of commanding officer issuing the request.

4. The funds authorized by the document are available for obligation by the performing activity cited in Block 10 through the dates
indicated in Blocks 4 or 5, as appropriate. Funds not actually obligated by the performing activity by that date will be returned to the
requesting activity via Status of Reimbursable Orders or similar acceptable form.

5. Extension of the work completion date cited in Block 5 of this order, if required, must be requested in writing and is subject to the
approval of the requiring activity cited in Block 8. Approval of such requests will be accomplished by the requesting activity through the
issuance of an amendment to this document citing the work completion date.

6. Those items identified in Block 15 as a Project Order, as indicated in Block 13A, are placed in accordance with 41 U.S.C. 23 and DOD
Financial Management Regulations (FMR) Vol. 11A Chapter 2 (Regulations Governing the Use of Project Orders). Performance of the
work and/or services requested must be accomplished in accordance with these same statues and regulations.

7. Billings will normally be submitted by the performing activity on a monthly basis unless specifically stated in Block 14.

8. Those items identified in Block 15 are placed pursuant to the Economy Act (31 U.S.C. 1535) and will be performed in accordance
therewith.

OTHER ACCEPTANCE CONDITIONS:
- Direct citation of this funding on government travel orders is not authorized.

- Reimbursable Acceptance: In accordance with Treasury Financial Manual Volume |, Part 2, Chapter 4700, Appendix 10, and in support
of Department of the Navy audit readiness requirements, by accepting this reimbursable funding action, the performing agency agrees
to deliver, upon request, detailed documentation supporting amounts billed and actual performance of work.

ACCEPTANCE METHODS:

- Mail: Sign and date 2276A acceptance and return it to the Naval Research Laboratory (NRL) (Block 8)
or
- Fax: Fax Acceptances are allowed. The NRL fax number is (202) 767-1271

or
- Email: Acceptances may be submitted as an attachment via email sent to funding@nrl.navy.mil

ADDITIONAL POINTS OF CONTACT (POCs):

NRL Financial POC: | RN Code 3502.2 Prone [N =o' N
Actity Financial Poc: NI ~o~- N - E
Actity POC. o e













Terms and Conditions:

Page |2
Proposal

We hereby submit specifications and estimates for the following:

See attach Proposal for cost breakdown.

Scope of Work:
01 1 00 Summary of Work
1. General Project Information

Remove Existing Panels in both the Guard Shacks.

Install New Feed from Guard Shack 106 to Guard Shack 151s.

Install New panel in both Guard Shacks.
Backfill existing excavated area between the guard shacks.

Exclusions:
* Anything not specified in scope of work and Proposal Breakdown.
* Engineering Design

Acceptance of Proposal - The above prices, specifications and
conditions are satisfactory and are hereby accepted. You are authorized  Signature:

to do the work as specified. Payment will be made as outlined above.
Name & Title :

Date of Acceptance:

Sayers Construction, LLC
1832 E. Joppa Road, Second Floor
Baltimore, MD. 21234

Phone: 410.200.9001 Mob. 443.322.6953 Fax: 410.200.9001













DEPARTMENT OF THE NAVY
NAVAL FACILITIES ENGINEERING COMMAND WASHINGTON
1314 HARWOOD STREET SE
WASHINGTON NAVY YARD DC 20374-5018

IN REPLY REFER TO

4380

Code PRW22

November 27, 2019
RFP

SENT VIA ELECTRONIC MAIL :

Sayers Construction, LLC
104 E Martin Luther King Dr
San Marcos, TX, 78666-5542

Attention: _

Subj: Request for Proposal for NRL-106 INSTALL NEW FEED FROM MAIN GATE HOUSE / TO ADJACENT
GATE HOUSE

The Government intends to issue a contract for all labor, material, equipment and supervision to NRL-106
INSTALL NEW FEED FROM MAIN GATE HOUSE / TO ADJACENT GATE HOUSE, Washington DC. We
are issuing you a Request for Proposal via letter with the attached Scope of Work (Enclosure 1). The Government
is seeking a cost proposal for the base bid recommendation in the attached Scope of Work.

Your proposal shall include a cost breakdown showing all materials, labor and equipment. Please be sure to provide
detailed breakouts for your prime and subcontractor’s cost. Please identify the labor categories, hours, and rates, in
addition to identifying the types of material and equipment that will be used. Your proposal will not be accepted
as lump sums. Your rough order of magnitude would be between $10,000 and $100,000.

This request for proposal does not constitute a notice to proceed, nor shall it be considered as a
commitment on the part of the Government. Any costs incurred prior to award will not be reimbursed.

At the discretion of the Ordering/Contracting Officer, you may be directed to the project manager (PM), -
at the Washigton Navy Yard, Washington, DC for issues of technical nature. Please
provide your proposal via email to Contract Specialist by 2:00PM 17

December 2019. A site visit has been scheduled for 05 December 2019 at 1:00PM. Your RFI is due on or
before 09 December 2019.

If you have any questions or comments pertaining to this matter, please contact the Contract Specialist at E

Sincerely,

Contract Specialist



NAVFAC WASHINGTON PWD
PERFORMANCE WORK STATEMENT (PWS)
Project Title: NRL 106. INSTALL NEW FEED FROM GUARD SHACK 106 TO GUARD SHACK 151
AT NRL ENTRANCE GATE.
Date: 24 OCTOBER 19.

SCOPE
1. GENERAL PROJECT INFORMATION

1.1. The Contractor shall provide all approved materials, labor, equipment, tools, mobilization,
transportation, supervision, and any other incidental work and accessories to accomplish work as
described herein. This PWS is not all encompassing toward providing a complete and usable
project. The Contractor is required to inspect, clean, repair and test as needed any work for full
operation to the requirements and specifications as detailed in this scope of work.

1.2. All work regarding the preparation of any project shall be coordinated with the Contracting
Officer Representative (COR) and Project Manager prior to the execution of work. The
Contractor is responsible for obtaining all necessary base clearance, permits, and associated
requirements prior to the start of work.

1.3. FACILITY SUPPORT SERVICES

1.3.1. The purpose of this project is to provide Facility Support Services for multiple
items throughout the specified area of responsibility (AOR), as described in this PWS.

1.3.2. The Contractor shall provide and secure labor, approved materials; tools,
mobilization, transportation, supervision and equipment to accomplish all work as
described herein.

1.3.3. The Contractor shall field verify all locations dimensions and condition before ordering
any material or starting any work.

1.3.4. The Contractor must notify the COR of any conditions that differ from that indicated on
these documents.

1.3.5. All work shall comply with base building standards, NEC, NFPA, EM 385-1and OSHA
regulations. The contractor shall keep the work areas safe neat and orderly at all times.
The work site is an occupied office building. Subsequently, certain precautions must be
maintained to insure a safe environment for our tenants. The contractor is expected to
place safety signs, cones or caution tape to close off an area anytime the tenants may ina
hazardous area. All applicable OSHA codes shall be followed.

1.3.6. The NAVFAC WASHINGTON PWD project managers reserve the right to shut down
a job if an unsafe condition exists. The contractor safety manager or designated assistant
shall inspect all jobs and implement safety procedures to insure tenant and worker
safety. All trash and debris associated with this project shall be removed daily and
disposed of offsite.

2. PERFORMANCE WORK STATEMENT

2.1. Project — NRL 106. INSTALL NEW FEED FROM GUARD SHACK 106 TO GUARD
SHACK 105 AT NRL ENTRANCE GATE.

2.1.1.  Ensure to co-ordinate with Customer/ NRL Security and NAVFAC personnel / ET
responsible for the project before work commences.

2.1.2.  Secure work area.

2.1.3.  Ensure to have Safety / Construction cones around work area.

2.1.4.  Ensure ALL personnel working on site adhere and obey OSHA safety rules and
regulations when on site.

2.1.5.  Lock out/ tag out.

2.1.6.  Ensure to disconnect all electrical wiring associated with the electrical panels on guard
shack 151 and 106.

2.1.7.  Ensure to demo and remove both old existing electrical panels in both Guard shack 151
and 106.

2.1.8.  Ensure to extend / excavate the already existing 23’ long x 5’ wide x 4’ deep hole, if
needed to run electrical conduits and wiring underground between both guard shacks.



NAVFAC WASHINGTON PWD
PERFORMANCE WORK STATEMENT (PWS)
Project Title: NRL 106. INSTALL NEW FEED FROM GUARD SHACK 106 TO GUARD SHACK 151
AT NRL ENTRANCE GATE.
Date: 24 OCTOBER 19.

2.1.9.  Ensure to install (1) new electrical panel each on guard shack 151 and 106 to match
existing.

2.1.10. Ensure newly installed electrical panels, wires and conduits conforms to the
Manufacturers design and specifications.

2.1.11. Ensure all branch circuits from each panel are installed correctly to the original state.

2.1.12. Ensure newly installed electrical panels, wires and conduits are installed correctly.

2.1.13. Remove lock out/ tag out

2.1.14. Test runs newly installed systems for proper functionality.

2.1.15. Backfill, compact and pave existing 23’long x 5 wide x 4’ deep hole once repairs have
been complete

2.1.16. Ensure to remove all debris from work area.

2.1.17. Remove all Safety / Construction cones from work area when the project is certified as
completed by a NAVFAC personnel / ET responsible for the project.

2.1.18. NOTE: This task will be performed ONLY on a weekend. Therefore, it does not affect
the weekly daily activities of motorists and pedestrians trying to access the base.

2.2. The contractor shall select one of the following ELIN items that will be included in the proposal:

AOOE, AOOF, A00G, and AOOH. Use the ELIN Cheat sheet to verify
2.2.1.  If a sub-contractor will be used, ELIN Item AOOH, then the proposal shall include sub-
contractor proposals.

2.3. The quality type of materials shall be commensurate or better to the quality of material used in
the original installation.

2.4. The contractor should repair with 100% no deficiencies or concerns resulting from the repair in
accordance with government accepted technical methods.

2.5. A preliminary inspection has been conducted by the prime contractor, with government
validation, subsequently; no site is required unless otherwise requested by the prime contractor.

WORKLOCATION
3.1. All work under this TO will take place at the Naval Research Lab, located in Washington DC in building 106
and 151, Guard Shack, NRL Entrance Gate.

4. EXAMINATION OF PREMISES

4.1. The contractor is expected to accomplish due diligence as to the general and local conditions that
may affect the performance of work to the extent that such information is reasonably obtainable.
Arrangement to visit the work site can be made by calling the COR or Project Manager.

5. PERIOD OF PERFORMANCE
5.1. The Period of Performance shall be from award up to 90 days. The Contractor will be required to
commence and start planning upon award on the task order work under this contract immediately
upon award, to prosecute the work diligently and to complete entire work ready for use by the
end of the performance period. The time stated for completion shall include a final clean-up of
the premises.

6. MATERIALS TO BE REUSED/SALVAGED/DISPOSED
6.1. The contractor shall correctly dispose of all demolished materials and
equipment.

7. EXISTING CONDITIONS AND EXTRA OBLIGATIONS OF THE CONTRACTOR
7.1. The Contractor, subcontractor and their employees are required to present proper identification
to gain access onto the f acility in accordance with the current regulations. Care shall be taken
to prevent damage to the facility and to protect those features not involved in this contract. The



NAVFAC WASHINGTON PWD
PERFORMANCE WORK STATEMENT (PWS)

Project Title: NRL 106. INSTALL NEW FEED FROM GUARD SHACK 106 TO GUARD SHACK 151

AT NRL ENTRANCE GATE.
Date: 24 OCTOBER 19.

10.

11.

12.

13.

Contractor is responsible for securing all equipment left on site; the Government does not
provide security for the Contractor’s property. Damage to the facility as a result of the
execution of this contract shall be rectified by the Contractor to the satisfaction of the
Contracting Officer and COR and at no additional cost to the Government.

SAFETY AND ENVIRONMENTAL REQUIREMENTS

8.1. The Contractor shall comply with all Federal, State and Local fire, safety and
environmental regulations which include but is not limited, Occupational Safety and
Health Administration standards, and Environmental Protection Agency regulations.

8.2. The Contractor is expected to be aware of safety issues and plan accordingly. The Contractor is
also expected to make recommendations for safety and safety surveillance activities, including
any not mentioned in this section. SAFETY is the FIRST priority of the work planned and
executed by the Contractor.

8.3. Ifany hazards are encountered, the Contractor shall stop work immediately and notify the COR.

8.4. Contractor will provide all signage, caution tapes, etc. required for proper control in and
around the Project site.

8.5. Access points to the facility are available with the stipulation that the areas will also be in
use by the users. The access areas will be kept safe, clean and free from Project materials
and debris.

IDENTIFICATION

9.1. All Contractor and Subcontractor personnel shall be required to possess and wear Security
Identification badges at all times when on the installations premises. In addition, Contractor
and subcontractor personnel shall display valid picture identification, such as current state
driver’s license in order to gain entry onto the Installation.

WORKING HOURS

10.1. The work shall be executed during normal working hours as defined as M-F 0730 to 1630
unless otherwise stated herein. Any out of normal working hours will be accomplished in a
manner and at such times that will cause the least practicable disturbance to the installation and
the normal activities of the installation, facility and work area. All out of normal working hours
work will require an escort. All work shall be completed including final clean-up no later than
date approved by the COR.

ACCESS TO WORK SITE AFTER NORMAL WORK HOURS

11.1. The Contractor shall not enter the work area after normal scheduled work hours. In the event of
unusual circumstances that may require access to the work site after normal hours, the Contractor
shall notify the COR, who must make appropriate arrangements for access. The contractor is
required to submit an escort request no later than two weeks prior to the planned out of hours work.

DISPOSAL OF RUBBISH, PROJECT DEBRIS AND GARBAGE
12.1. All demolished materials and debris shall be removed from the Government property and
disposed to an approved landfill.

GOVERNMENTREPRESENTATIVES

13.1. The work will be under the general direction of a United States Navy representative, or another
representative of the Government, designated, as appropriate. The provisions of this paragraph or
provisions elsewhere in this contract regarding supervision, approval, or direction by the
Contracting Officer or the designated person shall not relieve the Contractor of responsibility for
accomplishing the work, with regard to sufficiency or time of performance, except as otherwise
provided.



NAVFAC WASHINGTON PWD
PERFORMANCE WORK STATEMENT (PWS)

Project Title: NRL 106. INSTALL NEW FEED FROM GUARD SHACK 106 TO GUARD SHACK 151

AT NRL ENTRANCE GATE.
Date: 24 OCTOBER 19.

14.

15.

16.

17.

18.

SUBMITTALS
14.1. The Contractor shall submit information including materials, equipment, etc. on the following to
the COR for approval and for the project file:
14.1.1. Work schedule
14.1.2. Warranty
14.1.3. Martials and Equipment

ATTACHMENTS
15.1.NAVFAC 7300 Form

WORKING ON GOVERNMENT INSTALLATIONS

16.1. The Contractor shall provide each employee with an identification badge, which identifies by
photograph the individual as an employee of the Contractor. These badges shall be worn at
all times and presented for examination upon the request from the KO, COR, QA Personnel,
Military Police or any other Government official with a need to see the badge.

16.2. The Contractor and his employees shall be subject to all base traffic, security and registration
regulations for personnel and vehicles.

16.3. All contractor personnel attending meetings, answering Government telephones, working on
site, where their contractor status is not known to third parties, must identify themselves as
contractors, to include wearing ID badges, which identify them as contractor personnel.
Unless otherwise directed by the COR, all documents produced or revised by contractors or
developed through contractor participation must be marked as “contractor generated
documents” or otherwise identified in a manner that discloses the contractor’s participation. In
addition, all contractor personnel shall identify themselves as a Contractor (CTR), on their
email and email status.

16.4.Only the KO has the authority to authorize deviations from the terms and conditions of this
contract, including deviations from specifications and requirements. In the event the Contractor
does deviate, without written approval of the KO, such deviations shall be at the risk of, and
any cost related thereto shall be borne by the contractor. Any matter concerning a change to the
scope, prices, terms, or conditions of this contract shall be referred to the KO.

16.5. The COR will be confirmed at award.

SECURING GOVERNMENT PROPERTY

17.1. The Contractor is responsible for safeguarding all Government property and information provided in
performance of this task order. At the close of each work period, the Contractor is responsible for
ensuring Government facilities, equipment, and materials are secured. The Contractor shall develop
and maintain a Government Furnished Equipment (GFE) Report (if applicable). This report shall
be made available at any time upon request by the COR or KO. Contractor employees will be
subject to all security procedures and any other applicable installation access and security
regulations.

CONTRACTING OFFICER’S REPRESENTATIVE (COR)

18.1. The COR is designated by the Contracting Officer to perform the technical liaison between the
contractor’s management and the Contracting Officer in routine technical matters constituting
general program direction within the scope of the contract/task order. Under NO
circumstances is the COR authorized to effect any changes in the work required under this
contract/task order whatsoever, or enter into any agreement that has the effect of changing the
terms and conditions of this Task Order, or that causes the Contractor to incur any costs. In
addition, the COR will NOT supervise, direct, or control contractor employees.
Notwithstanding this provision, to the extent that contractor accepts any direction that
constitutes a change to his contract/task order without prior written authorization of the
Contracting Officer, costs incurred in connection therewith are incurred at the sole risk of the



NAVFAC WASHINGTON PWD
PERFORMANCE WORK STATEMENT (PWS)

Project Title: NRL 106. INSTALL NEW FEED FROM GUARD SHACK 106 TO GUARD SHACK 151

AT NRL ENTRANCE GATE.
Date: 24 OCTOBER 19.

contract, and if involved under this Task Order will be disallowed. Proceeding with work
without proper contractual coverage may result in nonpayment or necessitate submittal of a
contract claim. The prime contractor’ management should clearly communicate this position to
its employees working on this contract and to any subcontractors also providing support.

19. INVOICING

20.

21.

22.

End PWS

19.1. There will be no partial invoicing on this project. The invoice shall be submitted once each

project has been completed and accepted by the government. The invoice shall be submitted in
accordance with the standard procedures of the Wide Area Workflow Process.

19.2. Each invoice shall include all required documents per NAVFAC standard operating procedures

and the following:
- QC/QA Acceptance Form — To be completed for each project.

CONTRACTOR LABOR HOUR REPORTING
20.1. The contractor shall report ALL contractor labor hours (including subcontractor labor hours)

required for performance of services provided under this contract for NAVFAC Washington,
PWD Washington via a secure data collection site. The contractor is required to completely
fill in all required data fields using the following web address https://doncmra.nmci.navy mil.
Reporting inputs will be for the labor executed during the period of performance during each
Government fiscal year (FY), which runs October 1 through September 30. While inputs may
be reported any time during the FY, all data shall be reported no later than October 31 of each
calendar year.

20.2. Contractors may direct questions to the help desk, linked at https://doncmra.nmci.navy mil.

WARRANTY
21.1. The Contractor shall guarantee all of the work that is performed under this contract, including

all materials and workmanship, for a minimum period of one (1) year from the date of full
acceptance of the work. Should any material be found defective, not meeting specifications,
or that which has not been approved in writing by the owner shall, upon discovery (including
any time within the period of the guarantee), be replaced with the specified equipment or
material at no additional cost to the Government. All work shall be performed and completed
ina thorough, workmanlike manner and in accordance with the latest proven practices of the
trade by thoroughly skilled and experienced workmen.

NMCARS 237.102
22.1.Per NMCARS 237.102(a)(1)(90), the contractor shall report ALL contractor labor hours

(including subcontractor labor hours) required for performance of services provided under
this contract via a secure data collection site. The contractor is required to completely fill
in all required data fields using the following web address https://doncmra.nmci.navy mil.
Reporting inputs will be for the labor executed during the period of performance during each
Government fiscal year (FY), which runs October 1 through September 30. While inputs may
be reported any time during the FY, all data shall be reported no later than October 31 of each
calendar year.  Contractors may direct questions to the help desk, linked at
https://doncmra nmci navy.mil.

_ ENGINEERING TECHNICIAN. 24 OCTOBER 19.

Prepared by: Date.



Pre/Post-Negotiation Memorandum

PART A &B

Contract Number: N4008018D2010

Task/Delivery: N4008018D2010

Contract Title: NRL-106 INSTALL NEW FEED FROM MAIN GATE HOUSE / TO ADJACENT GATE
HOUSE

Type of Contract: Firm-Fixed Price

Contractor: SAYERS CONSTRUCTION, LLC

Pre Negotiation Amount: -

Enclosures:
(01) Statement of Work dated 10/24/2019
(02) Govt. Estimate 10/25/19
(04) Acquisition Plan Document
(07) Funding 09/23/19
(09) Wage Determination 09/13/2019
(12) Site Visit 12/5/2019
(13) Contractor’s Proposal 01/03/2020
(15) Technical Review email dated 01/13/2020

*All documents are enclosed within the contract file under the respective tab.
1. Introduction

This award is being issued to SAYERS CONSTRUCTION, LLC. as a firm fixed price Engineering Services.
The work description includes that the contractor shall provide and secure all labor, approved materials, tools,
mobilization, transportation, supervision, equipment and any other incidental work and accessories to
accomplished the work as described in order to remodel the corridor areas of Building 106 at the Naval
Research laboratory in Washington, D.C.

2. Background

Contract No. N40080-18-D-2010 is a Firm-Fixed Price, Task Order to SAYERS CONSTRUCTION, LLC For,
NRL-106 INSTALL NEW FEED FROM MAIN GATE HOUSE / TO ADJACENT GATE HOUSE. On 21
November 2019, Acquisitions received an acquisition package to include the SOW, IGE, and unaccepted
funding document utilized as a PTP (Encl. 1 and 2). This request was accepted as a task order by

, Construction Team Lead, on 11/20/2019. Project was assigned to myse!f, [N The first site
visit occurred December 5™ 2019. A second site visit occurred on December 19" 2019. RFI was originally due
December 17" 2019. Deadline was extended to January 3™ 2020, due to the secondary site visit. During this
time, contractor submitted request for information in order to submit proposal. Proposal was received January
3'@2020. TA was received on January 13" 2020.
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3. Comparison of Pricing/Costs

NRL-106 INSTALL NEW FEED FROM MAIN GATE HOUSE / TO ADJACENT GATE HOUSE

ITEMS. KTR’S DIFFERENCE. GOVT PNP.
: IGE.
Direct Materials. $25,499.00
Direct Labor. $14.761.20
The $0.00
Project Management. $0.00
Prime Home Office Overhead (5%). $0.00
KTR’s Prime Bond Permit (3%). $0.00
KTR’s (8%) Mark up $0.00
Total: $40,260.20
Direct Materials:
Item Difference GE PNP
Direct Materials.

| $25.499.00

The KTR proposed for Direct Materials Our GE i1s $25,499.00. Our PNP is—.
ifference from the GE. Direct materials composed

The KTR’s provided a price that has a
), as well as rental equipment ). This proposal has been

of Direct Materials
supported by the TA. The government believes the price of] 1s fair and reasonable.

|

Direct Labor:
Item Difference GE PNP
Direct Labor. | $14.761.20 (b))

The contractor’s estimate for Direct Labor was for . The government proposed $14.761.20. The
governments PNP is . TA supports the cost 0 . The KTR’s price is lesser than the
RS Means labor price, which 1s what the Govt use as a means of price / material verification / justification.
The government finds this cost is fair and reasonable. This will not be discussed at negotiation.

Prime Field Office Overhead (10%).

Item Difference GE PNP
Prime Field Office $0.00 (b)) |
Overhead (10%).

The contractor’s Prime Field Office Overhead is . The government’s estimate is $0.00. The
government’s pre negotiation position is . This 15 so. because they are a series of additional items
in the KTR’s proposal, and these include the prime field office (10%). This resulted to the price difference.

This price difference was not included in the Govt. IGE. The government finds this cost to be fair and
reasonable.
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Project Management

Item KTR Difference GE PNP
Project DN (o0 .
Management.

The contractor’s proposal for Project Management was [{JISRIl]- The government’s estimate is $0.00, the
government’s PNP is . This is so, because they are a series of additional items in the KTR’s
proposal, and these include the project management fee. This resulted to the price difference. This price
difference was not included in the Govt. IGE. TA supports the proposed price of [N The
government finds this cost to be fair and reasonable.

Prime Home Office Overhead (5%).

Item KTR Difference GE PNP

primeriore | QI | | 000 O I

Office Overhead
(5%).

The contractor’s proposal for Prime Home Office Overhead Was-. The government’s estimate is
$0.00, the government’s PNP is [{JIl§HIl] The contractor’s estimate for Prime Home Office Overhead is

. This is so, because they are a series of additional items in the KTR’s proposal, and these
include the prime home office (5%) overhead fees. This resulted to the price difference. This price
difference was not included in the Govt. IGE. TA supports cost ofﬁ. The government consider
these costs as fair and reasonable

KTR’s Prime Bond Permit (3%).

Item KTR Difference GE PNP
KTR’s Prime 0) @) ] | $0.00 () @) ]
Bond Permit

(3%).

The contractors’s proposal for FRP Wood Panels and Molding is [{JI§HIl- The government estimated $0.00.
The government’s PNP is [ SQIl]. This is so, because they are a series of additional items in the KTR’s
proposal, and these include the prime contractors overhead (3%) permit fees. This resulted to the price
difference. This price difference was not included in the Govt. IGE. The government considers this costs as
fair and reasonable.

KTR’s (8%) Mark up

Item KTR Difference GE PNP

KTR’s (8%) Mark | [N | $0.00 () @) ]

up

The contractors’s estimate for Epoxy Flooring is [{JI§HIl]. The government estimated $0.00. The
government’s PNP is [ISRIl]. This is so, because they are a series of additional items in the KTR’s
proposal, and these include the contractor’s markup (8%). This resulted to the price difference. This price
difference was not included in the Govt. IGE. . The government considers this cost to be fair and
reasonable.
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4. Contractor Responsibility and Compliances
The respective contractor has been determined to be responsible within the meaning of FAR Subpart 9.104,
i.e., the firm exhibits:

(1) Adequate financial resources to perform the contract;

(2) An ability to meet the delivery or performance schedule;

(3) A satisfactory record of integrity and business ethics;

(4) The necessary organization, experience, accounting and operational controls, and technical skills or
the ability to obtain them:

(5) The necessary production and technical equipment and facilities, or the ability to obtain them; and

(6) Does not appear on the “List of Parties Excluded from Federal Procurement and Non-Procurement
Programs (SAM)” as of 12/02/2019, and is otherwise qualified and eligible to receive an award under
applicable laws and regulations.

5. Contractor Past Performance

Base on SAMs review and conversation with Govt. TPOCs on previous projects, SAYERS
CONSTRUCTION, LLC has performed various construction projects with very good to excellent
performance. This contractor has a history of responsiveness to projects and high level mission requirements.
Therefore, the contractors past performance is acceptable.

6. Government Position

The government has reviewed all materials, labor, equipment outlined in this proposal as well as the technical
approach proposed. The government determined that the contractor’s technical approach does meet the
requirements of the SOW, concluding that no omissions of work exist.

7. Participants

Contracting Specialist, PWD Washington
Design Manager, PWD Washington
SAYERS CONSTRUCTION, LLC
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8. Approval
Based on the above mentioned evaluation, | recommend accepting SAYERS CONSTRUCTION, LLC
proposal as submitted for award.

PREPARED BY:

PREPARED BY: RIS . Contract Specialist
(Typed Name and Title)

(Signature) (Date)

REVIEWED: RIS . Contract Specialist
(Typed Name and Title)

(Signature) (Date)

APPROVED BY: RIS Contracting Officer
(Typed Name and Title)

(Signature) (Date)



NAVFAC WASHINGTON PWD
PERFORMANCE WORK STATEMENT (PWS)
Project Title: NRL 106. INSTALL NEW FEED FROM GUARD SHACK 106 TO GUARD SHACK 151
AT NRL ENTRANCE GATE.
Date: 24 OCTOBER 109.

SCOPE
1. GENERAL PROJECT INFORMATION

1.1. The Contractor shall provide all approved materials, labor, equipment, tools, mobilization,
transportation, supervision, and any other incidental work and accessories to accomplish work as
described herein. This PWS is not all encompassing toward providing a complete and usable
project. The Contractor is required to inspect, clean, repair and test as needed any work for full
operation to the requirements and specifications as detailed in this scope of work.

1.2. All work regarding the preparation of any project shall be coordinated with the Contracting
Officer Representative (COR) and Project Manager prior to the execution of work. The
Contractor is responsible for obtaining all necessary base clearance, permits, and associated
requirements prior to the start of work.

1.3. FACILITY SUPPORT SERVICES

1.3.1. The purpose of this project is to provide Facility Support Services for multiple
items throughout the specified area of responsibility (AOR), as described in this PWS.

1.3.2. The Contractor shall provide and secure labor, approved materials; tools,
mobilization, transportation, supervisionand equipment to accomplishall work as
described herein.

1.3.3. The Contractor shall field verify all locations dimensions and condition before ordering
any material or starting any work.

1.3.4. The Contractor must notify the COR of any conditions that differ fromthat indicated on
these documents.

1.3.5. All work shall comply with base building standards, NEC, NFPA, EM 385-1and OSHA
regulations. The contractor shall keep the work areas safe neat and orderly at all times.
The work site is an occupied office building. Subsequently, certain precautions must be
maintained to insure a safe environment for our tenants. The contractor is expected to
place safety signs, cones or caution tape to close off an area anytime the tenants mayina
hazardous area. All applicable OSHA codes shall be followed.

1.3.6. The NAVFAC WASHINGTON PWD project managers reserve the right to shut down
a job if an unsafe condition exists. The contractor safety manager or designated assistant
shall inspect all jobs and implement safety procedures to insure tenant and worker
safety. All trash and debris associated with this project shall be removed daily and
disposed of offsite.

2. PERFORMANCE WORKSTATEMENT

2.1. Project — NRL 106. INSTALL NEW FEED FROM GUARD SHACK 106 TO GUARD
SHACK 105 AT NRL ENTRANCE GATE.

2.1.1.  Ensure to co-ordinate with Customer/ NRL Security and NAVFAC personnel / ET
responsible for the project before work commences.

2.1.2.  Secure work area.

2.1.3.  Ensure to have Safety / Construction cones around work area.

2.1.4. Ensure ALL personnel working on site adhere and obey OSHA safety rules and
regulations when on site.

2.1.5. Lockout/tagout.

2.1.6.  Ensure to disconnect all electrical wiring associated with the electrical panels on guard
shack 151 and 106.

2.1.7. Ensure to demo and remove both old existing electrical panels in both Guard shack 151
and 106.

2.1.8.  Ensure to extend / excavate the already existing 23’ long x 5’ wide x 4’ deep hole, if
needed to run electrical conduits and wiring underground between both guard shacks.



NAVFAC WASHINGTON PWD
PERFORMANCE WORK STATEMENT (PWS)
Project Title: NRL 106. INSTALL NEW FEED FROM GUARD SHACK 106 TO GUARD SHACK 151
AT NRL ENTRANCE GATE.
Date: 24 OCTOBER 109.

2.1.9. Ensure to install (1) new electrical panel each on guard shack 151 and 106 to match
existing.

2.1.10. Ensure newly installed electrical panels, wires and conduits conforms to the
Manufacturers design and specifications.

2.1.11. Ensure all branch circuits from each panel are installed correctly to the original state.

2.1.12. Ensure newly installed electrical panels, wires and conduits are installed correctly.

2.1.13. Remove lock out/ tag out

2.1.14. Testruns newly installed systems for proper functionality.

2.1.15. Backfill, compact and pave existing 23’long x 5’ wide x 4’ deep hole once repairs have
been complete

2.1.16. Ensure to remove all debris from work area.

2.1.17. Remove all Safety / Construction cones from work area when the project is certified as
completed by a NAVFAC personnel / ET responsible for the project.

2.1.18. NOTE: This task will be performed ONLY on a weekend. Therefore, it does not affect
the weekly daily activities of motorists and pedestrians trying to access the base.

2.2. The contractor shall select one of the following ELIN items that will be included in the proposal:
AOOQE, AOOF, A00G, and AOOH. Use the ELIN Cheat sheet to verify
2.2.1. Ifasub-contractor will be used, ELIN Item AOOH, then the proposal shall include sub-

contractor proposals.

2.3. The quality type of materials shall be commensurate or better to the quality of material used in
the original installation.

2.4. The contractor should repair with 100% no deficiencies or concerns resulting from the repair in
accordance with government accepted technical methods.

2.5. Apreliminary inspection has been conducted by the prime contractor, with government
validation, subsequently; no site is required unless otherwise requested by the prime contractor.

WORKLOCATION
3.1. All work under this TO will take place at the Naval Research Lab, located in Washington DC in building 106
and 151, Guard Shack, NRL Entrance Gate.

EXAMINATION OF PREMISES

4.1. The contractor is expected to accomplish due diligence as to the general and local conditions that
may affect the performance of work to the extent that such information is reasonably obtainable.
Arrangement to visit the work site canbe made by calling the COR or Project Manager.

PERIOD OF PERFORMANCE

5.1. The Period of Performance shall be from award up to 90 days. The Contractor will be required to
commence and start planning upon award on the task order work under this contract immediately
upon award, to prosecute the work diligently and to complete entire work ready for use by the
end of the performance period. The time stated for completion shall include a final clean-up of
the premises.

MATERIALS TO BE REUSED/SALVAGED/DISPOSED
6.1. The contractor shall correctly dispose of all demolished materials and
equipment.

EXISTING CONDITIONS AND EXTRA OBLIGATIONS OF THE CONTRACTOR

7.1. The Contractor, subcontractor and their employees are required to present proper identification
to gainaccess onto the f acility in accordance with the current regulations. Care shall be taken
to prevent damage to the facility and to protect those features notinvolved in this contract. The



NAVFAC WASHINGTON PWD
PERFORMANCE WORK STATEMENT (PWS)

Project Title: NRL 106. INSTALL NEW FEED FROM GUARD SHACK 106 TO GUARD SHACK 151

AT NRL ENTRANCE GATE.
Date: 24 OCTOBER 109.

10.

11.

12.

13.

Contractor is responsible for securingall equipment left on site; the Government does not
provide security for the Contractor’s property. Damage to the facility as a result of the
execution ofthis contract shall be rectified by the Contractor to the satisfaction of the
Contracting Officer and COR and at no additional cost to the Government.

SAFETY AND ENVIRONMENTAL REQUIREMENTS

8.1. The Contractor shall comply with all Federal, State and Local fire, safety and
environmental regulations which include but is not limited, Occupational Safety and
Health Administration standards, and Environmental Protection Agency regulations.

8.2. The Contractor is expected to be aware of safety issues and planaccordingly. The Contractor is
also expected to make recommendations for safety and safety surveillance activities, including
any not mentioned in this section. SAFETY isthe FIRST priority of the work planned and
executed by the Contractor.

8.3. If any hazards are encountered, the Contractor shall stop work immediately and notify the COR.

8.4. Contractor will provide all signage, caution tapes, etc. required for proper control inand
around the Project site.

8.5. Access points to the facility are available with the stipulation that the areas will also be in
use by the users. The access areas will be kept safe, cleanand free from Project materials
and debris.

IDENTIFICATION

9.1. All Contractor and Subcontractor personnel shall be required to possess and wear Security
Identification badges at all times whenon the installations premises. Inaddition, Contractor
and subcontractor personnel shall display valid picture identification, such as current state
driver’s license in order to gain entry onto the Installation.

WORKING HOURS

10.1. The work shall be executed during normal working hours as defined as M-F 0730 to 1630
unless otherwise stated herein. Any out of normal working hours will be accomplished ina
manner and at such times that will cause the least practicable disturbance to the installation and
the normal activities of the installation, facility and work area. All out of normal working hours
work will require an escort. All work shall be completed including final clean-up no later than
date approved by the COR.

ACCESS TO WORK SITE AFTER NORMAL WORK HOURS

11.1. The Contractor shall not enter the work area after normal scheduled work hours. In the event of
unusual circumstances that may require access to the work site after normal hours, the Contractor
shall notify the COR, who must make appropriate arrangements for access. The contractor is
required to submit an escort request no later than two weeks prior to the planned out of hours work.

DISPOSAL OF RUBBISH, PROJECT DEBRIS AND GARBAGE
12.1. All demolished materials and debris shall be removed from the Government property and
disposed to an approved landfill.

GOVERNMENTREPRESENTATIVES

13.1. The work will be under the general direction of a United States Navy representative, or another
representative of the Government, designated, as appropriate. The provisions of this paragraph or
provisions elsewhere inthis contract regarding supervision, approval, or direction by the
Contracting Officer or the designated personshall not relieve the Contractor of responsibility for
accomplishing the work, with regard to sufficiency or time of performance, exceptas otherwise
provided.
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PERFORMANCE WORK STATEMENT (PWS)
Project Title: NRL 106. INSTALL NEW FEED FROM GUARD SHACK 106 TO GUARD SHACK 151
AT NRL ENTRANCE GATE.
Date: 24 OCTOBER 109.

14. SUBMITTALS
14.1. The Contractor shall submit information including materials, equipment, etc. on the following to
the COR for approval and for the project file:
14.1.1. Workschedule
14.1.2. Warranty
14.1.3. Martials and Equipment

15. ATTACHMENTS
15.1. NAVFAC 7300 Form

16. WORKING ON GOVERNMENT INSTALLATIONS

16.1. The Contractor shall provide each employee with an identification badge, which identifies by
photograph the individual as anemployee of the Contractor. These badges shall be worn at
all times and presented for examination upon the request from the KO, COR, QA Personnel,
Military Police or any other Government official witha need to see the badge.

16.2. The Contractor and his employees shall be subject to all base traffic, security and registration
regulations for personnel and vehicles.

16.3. All contractor personnel attending meetings, answering Government telephones, working on
site, where their contractor status is not known to third parties, must identify themselves as
contractors, to include wearing ID badges, which identify them as contractor personnel.
Unless otherwise directed by the COR, all documents produced or revised by contractors or
developed through contractor participation must be marked as “contractor generated
documents” or otherwise identified ina manner that discloses the contractor’s participation. In
addition, all contractor personnel shall identify themselves as a Contractor (CTR), on their
email and email status.

16.4.Only the KO has the authority to authorize deviations from the terms and conditions of this
contract, including deviations from specifications and requirements. In the event the Contractor
does deviate, without written approval of the KO, such deviations shall be at the risk of, and
any cost related thereto shall be borne by the contractor. Any matter concerning a change to the
scope, prices, terms, or conditions of this contract shall be referred to the KO.

16.5. The COR will be confirmed at award.

17. SECURING GOVERNMENT PROPERTY

17.1. The Contractor is responsible for safeguarding all Government property and information provided in
performance of this task order. Atthe close of each work period, the Contractor is responsible for
ensuring Government facilities, equipment, and materials are secured. The Contractor shall develop
and maintaina Government Furnished Equipment (GFE) Report (if applicable). This report shall
be made available at any time upon request by the COR or KO. Contractor employees will be
subject to all security procedures and any other applicable installation access and security
regulations.

18. CONTRACTING OFFICER’SREPRESENTATIVE (COR)

18.1. The COR is designated by the Contracting Officer to performthe technical liaison between the
contractor’s management and the Contracting Officer in routine technical matters constituting
general programdirection within the scope of the contract/task order. Under NO
circumstances is the COR authorized to effect any changes inthe work required under this
contract/task order whatsoever, or enter into any agreement that has the effect of changing the
terms and conditions of this Task Order, or that causes the Contractor to incur any costs. In
addition, the COR will NOT supervise, direct, or control contractor employees.
Notwithstanding this provision, to the extent that contractor accepts any direction that
constitutes a change to his contract/task order without prior written authorization of the
Contracting Officer, costs incurred in connection therewith are incurred at the sole risk of the
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AT NRL ENTRANCE GATE.
Date: 24 OCTOBER 109.

19.

20.

21.

22.

contract, and if involved under this Task Order will be disallowed. Proceeding with work

without proper contractual coverage may resultin nonpayment or necessitate submittal of a
contract claim. The prime contractor’ management should clearly communicate this position to
its employees working on this contract and to any subcontractors also providingsupport.

INVOICING

19.1. There will be no partial invoicing on this project. The invoice shall be submitted once each
project has been completed and accepted by the government. The invoice shall be submitted in
accordance with the standard procedures of the Wide Area Workflow Process.

19.2. Each invoice shall include all required documents per NAVFAC standard operating procedures

and the following:
- QC/QA Acceptance Form— To be completed for each project.

CONTRACTORLABOR HOUR REPORTING

20.1. The contractor shall report ALL contractor labor hours (including subcontractor labor hours)
required for performance of services provided under this contract for NAVFAC Washington,
PWD Washingtonvia a secure data collectionsite. The contractor is required to completely
fill inall required data fields using the following web address https://doncmra nmci navy.mil.
Reporting inputs will be for the labor executed during the period of performance duringeach
Government fiscal year (FY), whichruns October 1 through September 30. While inputs may
be reported any time during the FY, all data shall be reported no later than October 31 of each
calendar year.

20.2. Contractors may direct questions to the help desk, linked at https://doncmra nmci navy. mil.

WARRANTY

21.1. The Contractor shall guarantee all of the work that is performed under this contract, including
all materials and workmanship, for a minimum period of one (1) year from the date of full
acceptance of the work. Should any material be found defective, not meeting specifications,
or that which has not been approved inwriting by the owner shall, upondiscovery (including
any time within the period of the guarantee), be replaced with the specified equipment or
material at no additional cost to the Government. All work shall be performed and completed
ina thorough, workmanlike manner and in accordance with the latest proven practices of the
trade by thoroughly skilled and experienced workmen.

NMCARS 237.102

22.1.Per NMCARS 237.102(a)(1)(90), the contractor shall report ALL contractor labor hours
(including subcontractor labor hours) required for performance of services provided under
this contract via a secure data collection site. The contractor is required to completely fill
in all required data fields using the following web address https://doncmra.nmci.navy.mil.
Reporting inputs will be for the labor executed during the period of performance during each
Government fiscal year (FY), which runs October 1 through September 30. While inputs may
be reported any time during the FY, all data shall be reported no later than October 31 of each
calendar year. Contractors may direct questions to the help desk, linked at

https://doncmra.nmci navy.mil.

End PWS

_, ENGINEERING TECHNICIAN. 24 OCTOBER 19.
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Prepared by: Date.



From:

To:

Cc:

Subject: RE: Requesting TA ASAP: NRL-106: N40080-18-D-2010

Date: Monday, January 13, 2020 1:08:43 AM

Attachments: TA for NRL 106. Install New Feeder from Main Gate House - To Adjacent gate House..docx

Good MorningF,

Attached to this email is the completed TA for NRL 106. Install New feeder from main gate house.
Please see attachment. In addition, there will be no need for any negotiation with the KTR. Thanks.

Respectfully,

Engineering Technician

United States Navy

Naval Facilities Engineering Command
Naval Research Laboratory
Washington DC. 20375

Work:
Email:

From: I 'V usn Navrac wasHINGTON Dc (UsA) [SESTEEGEGEGEEE

Sent: Friday, January 10, 2020 9:56 AM

To: IRNE '\ USN NAVFAC WASHINGTON o¢ (us) [N
ce: NI ' "A\FAC Washington NS NN <\
NAVFAC WASHINGTON DC (UsA) (SIS

Subject: Requesting TA ASAP: NRL-106: N40080-18-D-2010
Importance: High

Good Morning&

| would like to request the TA as soon as possible on the following task order:
NRL 106 N40080-18-D-2010

| would also like to know what days are you available for negotiations.

| would like to set a tentative negotiation date for January 22nd,



Please respond as soon as possible in order for us to move forward.

Thank you.

Contract Specialist
NAVFAC Washington PWD
1013 O Street SE
Washington, DC 20374

"Live Long and Prosper"



ORDER FOR SUPPLIES OR SERVICES

PAGE 1 OF 35

1 CONTRACT/PURCH ORDER/ 2 DELIVERY ORDER/CALL NO |3 DATE OF ORDER/CALL|4 REQ/PURCH REQUESTNO 5 PRIORITY
AGREEMENTNO (YYYYMMMDD)

N4008018D2010 N4008020F4354 2020 Feb 27 ACQR5769534
6 ISSUED BY CODE | N40080 7 ADMINISTERED BY (if other than 6) CODE
PUBLIC WORKS DEPARTMENT 8 DELIVERY FOB
WASHINGTON NAVY YARD
FEAD SEE ITEM 6 DESTINATION
1013 O ST. 1ST FLOOR | | OTHER
WASHINGTON DC 20374

(See Schedule if other)
9 CONTRACTOR CODE |6AV S5 FACILITY 10 DELIVER TO FOB POINTBY (Date) 11 MARK IF BUSINESS IS

SAYERS CONSTRUCTION, LLC

NAME
AND 0 ARTIN LUTHER KING DR

ADDRESS SAN MARCOS TX 78666-5542

(YYYYMMMDD)
SEE SCHEDULE

SMALL
SMALL

12 DISCOUNT TERMS
Net 30 Days

DISADVANTAGED
WOMEN-OWNED

13 MAIL INVOICESTO THE ADDRESSIN BLOCK
See ltem 7

14 SHIP TO CODE [N40080

15 PAYMENT WILL BE MADE BY

PUBLIC WORKS DEPARTMENT

!0!3%!? SE

1ST FLOOR
WASHINGTON DC 20374

ATTN: ACCOUNTS PAYABLE
CODE JAQAAA, ROOM 1441
1240 E. 9TH ST.

CLEVELAND OH 44199-2055

CODE|N68732

DEFENSE FINANCE AND ACCOUNTING SERVICE

MARK ALL
PACKAGES AND
PAPERS WITH
IDENTIFICATIO N
NUMBERS IN
BLOCKS 1 AND 2.

16 DELIVERY/| X This delivery order/call is issued on another Government agency orin accordance with and subject to terms and conditions ofabove numbered contract
TYPE |CALL

OF PURCHASE Reference your quote dated
ORDER Furnish the following on terms specified herein REF:

ACCEPTANCE THE CONTRACTOR HEREBY ACCEPTS THE OFFER REPRESENTED BY THE NUMBERED PURCHASE
ORDER ASIT MAY PREVIOUSLY HAVE BEEN OR ISNOW MODIFIED, SUBJECT TO ALL OF THE TERMS

AND CONDITIONS SET FORTH, AND AGREESTO PERFORM THE SAME

NAME OF CONTRACTOR SIGNAT URE TYPED NAME AND TITLE DATE SIGNED
(YYYYMMMDD)
If this box is marked, supplier must sign Acceptance and return the following number of copies: 1
17 ACCOUNTING AND APPROPRIATION DATA/LOCAL USE
See Schedule
18 ITEM NO 19 SCHEDULE OF SUPPLIES/ SERVICES 20 QUANTITY
ORDERED/ 21 UNIT |22 UNIT PRICE 23 AMOUNT
ACCEPTED*

SEE SCHEDULE

*If quantity accepted by the Government is same as
quantity ordered, indicate by X. If different, enter actual
quantity accepted below quantity ordered and encircle.

24. UNITED STATES OF AMERICA

27a QUANTITY IN COLUMN 20 HAS BEEN

CONTRACTING /

ORDERING OFFICER

6
|DIFFERENCES

5 TOTAL

DINSPECTED DRECEIVED |:| ACCEPTED, AND CONFORMSTO THE
CONTRACT EXCEPT ASNOTED

b SIGNATURE OF AUTHORIZED GOVERNMENT REPRESENTATIVE

¢ DATE
(YYYYMMMDD)

d PRINTED NAME AND TITLE OF AUTHORIZED
GOVERNMENT REPRESENTATIVE

e MAILING ADDRESS OF AUTHORIZED GOVERNMENT REPRESENTATIVE

28 SHIP NO

29 DO VOUCHER NO

30
INITIALS

f TELEPHONE NUMBER

g E-MAIL ADDRESS

PARTIAL
FINAL

36. | certify this account is correct and proper for paym ent.

31 PAYMENT

a DATE
(YYYYMMMDD)

b SIGNATURE AND TITLE OF CERTIFYING OFFICER

COMPLETE
PARTIAL
FINAL

32 PAID BY

33 AMOUNT VERIFIED
CORRECT FOR

34 CHECK NUMBER

35 BILL OF LADING NO

37 RECEIVED AT 38 RECEIVED BY

39 DATE RECEIVED
(YYYYMMMDD)

40 TOTAL
CONT AINERS

41 S/R ACCOUNT NO

42 S/R VOUCHER NO

DD Form 1155, DEC 2001

PREVIOUS EDITION ISOBSOLETE




Section 00010 - Solicitation Contract Form

ITEM NO
0001

ITEM NO
000101

SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE
1 Each

NRL-106 INSTALL NEW FEED FROM MAIN GATE HOUSE / TO

ADJACENT GATE

FFP

The contractor shall provide and secure all Labor, material, tools, mobilization,
transportation, supervision and equipment to accomplish all work as described

herein and in contract drawings in order to provide installiation of new feed from
main gate house / to adjacent gate at Naval Research Laboratory Building 106 at

Washington, D.C.
FOB: Destination
PURCHASE REQUEST NUMBER: ACQR5769534

PSC CD: Z2AZ

NET AMT
SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
FUND ACRN AA
FFP
Funding Doc. No. N0017320WX00010 Customer ACRN: AB
MILSTRIP: N0O017320WX00010

NET AMT

ACRN AA
CIN: 000000000000000000000000000000

INSPECTION AND ACCEPTANCE TERMS

N4008018D2010
N4008020F4354
Page 2 of 35

AMOUNT

AMOUNT
$0.00

$0.00
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Supplies/services will be inspected/accepted at:
CLIN INSPECT AT INSPECT BY ACCEPT AT ACCEPT BY
0001 Destination Government Destination Government
000101 N/A N/A N/A N/A
DELIVERY INFORMATION
CLIN DELIVERY DATE QUANTITY SHIP TO ADDRESS DODAAC/
CAGE
0001 30-SEP-2020 1 PUBLIC WORKS DEPARTMENT N40080
1013 O ST. SE
1ST FLOOR
WASHINGTON DC 20374

FOB: Destination

000101 N/A N/A N/A N/A
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Section 00700 - Contract Clauses

PAYMENT INSTRUCTION

PGI 204.7108(b)(2) Payment Instructions
The required standard payment instruction and instruction table for this contract is located at:
https://www.acq.osd.mil/dpap/dars/pgi/pgi_htm/current/PGI204 71.htm#payment_instructions

CLAUSES INCORPORATED BY REFERENCE

52.216-22 Indefinite Quantity OCT 1995
52.222-23 Notice of Requirement for Affirmative Action to Ensure FEB 1999
Equal Employment Opportunity for Construction

CLAUSES INCORPORATED BY FULL TEXT

52.211-10 COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984)
The Contractor shall be required to (a) commence work under this contract within 15 calendar days after the date
the Contractor receives the notice to proceed, (b) prosecute the work diligently, and (c) complete the entire work

ready for use not later than 365* The time stated for completion shall include final cleanup of the premises.

*The Contracting Officer shall specify either a number of days after the date the contractor receives the notice to
proceed, or a calendar date.

(End of clause)

52.222-6  CONSTRUCTION WAGE RATE REQUIREMENTS (AUG 2018)
(a) Definition.—"Site of the work”—
(1) Means—

(i) The primary site of the work. The physical place or places where the construction called for in the contract will
remain when work on it is completed; and

(i) The secondary site of the work, if any. Any other site where a significant portion of the building or work is
constructed, provided that such site is—

(A) Located in the United States; and
(B) Established specifically for the performance of the contract or project;

(2) Except as provided in paragraph (3) of this definition, includes any fabrication plants, mobile factories, batch
plants, borrow pits, job headquarters, tool yards, etc., provided—

(i) They are dedicated exclusively, or nearly so, to performance of the contract or project; and
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(i1) They are adjacent or virtually adjacent to the “primary site of the work™ as defined in paragraph (a)(1)(i), or the
“secondary site of the work™ as defined in paragraph (a)(1)(ii) of this definition;

(3) Does not include permanent home offices, branch plant establishments, fabrication plants, or tool yards of a
Contractor or subcontractor whose locations and continuance in operation are determined wholly without regard to a
particular Federal contract or project. In addition, fabrication plants, batch plants, borrow pits, job headquarters,
yards, etc., of a commercial or material supplier which are established by a supplier of materials for the project
before opening of bids and not on the Project site, are not included in the “site of the work.” Such permanent,
previously established facilities are not a part of the “site of the work™ even if the operations for a period of time
may be dedicated exclusively or nearly so, to the performance of a contract.

(b)(1) All laborers and mechanics employed or working upon the site of the work will be paid unconditionally and
not less often than once a week, and without subsequent deduction or rebate on any account (except such payroll
deductions as are permitted by regulations issued by the Secretary of Labor under the Copeland Act (29 CFR part
3)), the full amount of wages and bona fide fringe benefits (or cash equivalents thereof) due at time of payment
computed at rates not less than those contained in the wage determination of the Secretary of Labor which is
attached hereto and made a part hereof, or as may be incorporated for a secondary site of the work, regardless of any
contractual relationship which may be alleged to exist between the Contractor and such laborers and mechanics. Any
wage determination incorporated for a secondary site of the work shall be effective from the first day on which work
under the contract was performed at that site and shall be incorporated without any adjustment in contract price or
estimated cost. Laborers employed by the construction Contractor or construction subcontractor that are transporting
portions of the building or work between the secondary site of the work and the primary site of the work shall be
paid in accordance with the wage determination applicable to the primary site of the work.

(2) Contributions made or costs reasonably anticipated for bona fide fringe benefits under section 1(b)(2) of the
Construction Wage Rate Requirements statute on behalf of laborers or mechanics are considered wages paid to
such laborers or mechanics, subject to the provisions of paragraph (e) of this clause; also, regular contributions made
or costs incurred for more than a weekly period (but not less often than quarterly) under plans, funds, or programs
which cover the particular weekly period, are deemed to be constructively made or incurred during such period.

(3) Such laborers and mechanics shall be paid not less than the appropriate wage rate and fringe benefits in the wage
determination for the classification of work actually performed, without regard to skill, except as provided in the
clause entitled Apprentices and Trainees. Laborers or mechanics performing work in more than one classification
may be compensated at the rate specified for each classification for the time actually worked therein; provided that
the employer’s payroll records accurately set forth the time spent in each classification in which work is performed.

(4) The wage determination (including any additional classifications and wage rates conformed under paragraph (c)
of this clause) and the Construction Wage Rate Requirements statute poster (WH-1321) shall be posted at all times
by the Contractor and its subcontractors at the primary site of the work and the secondary site of the work, if any, in
a prominent and accessible place where it can be easily seen by the workers.

(¢)(1) The Contracting Officer shall require that any class of laborers or mechanics which is not listed in the wage
determination and which is to be employed under the contract shall be classified in conformance with the wage
determination. The Contracting Officer shall approve an additional classification and wage rate and fringe benefits
therefor only when all the following criteria have been met:

(1) The work to be performed by the classification requested is not performed by a classification in the wage
determination.

(i1) The classification is utilized in the area by the construction industry.

(iii) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship to the wage
rates contained in the wage determination.
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(2) If the Contractor and the laborers and mechanics to be employed in the classification (if known), or their
representatives, and the Contracting Officer agree on the classification and wage rate (including the amount
designated for fringe benefits, where appropriate), a report of the action taken shall be sent by the Contracting
Officer to the Administrator of the:

Wage and Hour Division

U.S. Department of Labor

Washington, DC 20210

The Administrator or an authorized representative will approve, modify, or disapprove every additional
classification action within 30 days of receipt and so advise the Contracting Officer or will notify the Contracting
Officer within the 30-day period that additional time is necessary.

(3) In the event the Contractor, the laborers or mechanics to be employed in the classification, or their
representatives, and the Contracting Officer do not agree on the proposed classification and wage rate (including the
amount designated for fringe benefits, where appropriate), the Contracting Officer shall refer the questions,
including the views of all interested parties and the recommendation of the Contracting Officer, to the Administrator
of the Wage and Hour Division for determination. The Administrator, or an authorized representative, will issue a
determination within 30 days of receipt and so advise the Contracting Officer or will notify the Contracting Officer
within the 30-day period that additional time is necessary.

(4) The wage rate (including fringe benefits, where appropriate) determined pursuant to paragraphs (c)(2) and (c¢)(3)
of this clause shall be paid to all workers performing work in the classification under this contract from the first day
on which work is performed in the classification.

(d) Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics includes a
fringe benefit which is not expressed as an hourly rate, the Contractor shall either pay the benefit as stated in the
wage determination or shall pay another bona fide fringe benefit or an hourly cash equivalent thereof.

(e) If the Contractor does not make payments to a trustee or other third person, the Contractor may consider as part
of the wages of any laborer or mechanic the amount of any costs reasonably anticipated in providing bona fide
fringe benefits under a plan or program; provided, That the Secretary of Labor has found, upon the written request of
the Contractor, that the applicable standards of the Construction Wage Rate Requirements statute have been met.
The Secretary of Labor may require the Contractor to set aside in a separate account assets for the meeting of
obligations under the plan or program.

(End of clause)

52.222-54 EMPLOYMENT ELIGIBILITY VERIFICATION (OCT 2015)

(a) Definitions. As used in this clause--Commercially available off-the-shelf (COTS) item—
(1) Means any item of supply that is--

(1) A commercial item (as defined in paragraph (1) of the definition at 2.101);

(i) Sold in substantial quantities in the commercial marketplace; and

(iii) Offered to the Government, without modification, in the same form in which it is sold in the commercial
marketplace; and

(2) Does not include bulk cargo, as defined in 46 U.S.C. 40102(4), such as agricultural products and petroleum
products. Per 46 CFR 525.1(c)(2), *“bulk cargo" means cargo that is loaded and carried in bulk onboard ship without
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mark or count, in a loose unpackaged form, having homogenous characteristics. Bulk cargo loaded into intermodal
equipment, except LASH or Seabee barges, is subject to mark and count and, therefore, ceases to be bulk cargo.

Employee assigned to the contract means an employee who was hired after November 6, 1986 (after November 27,
2009, in the Commonwealth of the Northern Mariana Islands), who is directly performing work, in the United
States, under a contract that is required to include the clause prescribed at 22.1803. An employee is not considered
to be directly performing work under a contract if the employee--

(1) Normally performs support work, such as indirect or overhead functions; and
(2) Does not perform any substantial duties applicable to the contract.

Subcontract means any contract, as defined in 2.101, entered into by a subcontractor to furnish supplies or services
for performance of a prime contract or a subcontract. It includes but is not limited to purchase orders, and changes
and modifications to purchase orders.

Subcontractor means any supplier, distributor, vendor, or firm that furnishes supplies or services to or for a prime
Contractor or another subcontractor.

United States, as defined in 8 U.S.C. 1101(a)(38), means the 50 States, the District of Columbia, Puerto Rico, Guam,
the Commonwealth of the Northern Mariana Islands, and the U.S. Virgin Islands.

(b) Enrollment and verification requirements.

(1) If the Contractor is not enrolled as a Federal Contractor in E-Verify at time of contract award, the Contractor
shall--

(1) Enroll. Enroll as a Federal Contractor in the E-Verify program within 30 calendar days of contract award,

(ii) Verify all new employees. Within 90 calendar days of enrollment in the E-Verify program, begin to use E-Verify
to initiate verification of employment eligibility of all new hires of the Contractor, who are working in the United
States, whether or not assigned to the contract, within 3 business days after the date of hire (but see paragraph (b)(3)
of this section); and

(ii1) Verify employees assigned to the contract. For each employee assigned to the contract, initiate verification
within 90 calendar days after date of enrollment or within 30 calendar days of the employee's assignment to the
contract, whichever date is later (but see paragraph (b)(4) of this section).

(2) If the Contractor is enrolled as a Federal Contractor in E-Verify at time of contract award, the Contractor shall
use E-Verify to initiate verification of employment eligibility of--

(i) All new employees. (A) Enrolled 90 calendar days or more. The Contractor shall initiate verification of all new
hires of the Contractor, who are working in the United States, whether or not assigned to the contract, within 3
business days after the date of hire (but see paragraph (b)(3) of this section); or

(B) Enrolled less than 90 calendar days. Within 90 calendar days after enrollment as a Federal Contractor in E-
Verity, the Contractor shall initiate verification of all new hires of the Contractor, who are working in the United
States, whether or not assigned to the contract, within 3 business days after the date of hire (but see paragraph (b)(3)
of this section); or

(i1) Employees assigned to the contract. For each employee assigned to the contract, the Contractor shall initiate
verification within 90 calendar days after date of contract award or within 30 days after assignment to the contract,
whichever date is later (but see paragraph (b)(4) of this section).
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(3) If the Contractor is an institution of higher education (as defined at 20 U.S.C. 1001(a)); a State or local
government or the government of a Federally recognized Indian tribe; or a surety performing under a takeover
agreement entered into with a Federal agency pursuant to a performance bond, the Contractor may choose to verify
only employees assigned to the contract, whether existing employees or new hires. The Contractor shall follow the
applicable verification requirements at (b)(1) or (b)(2), respectively, except that any requirement for verification of
new employees applies only to new employees assigned to the contract.

(4) Option to verify employment eligibility of all employees. The Contractor may elect to verify all existing
employees hired after November 6, 1986 (after November 27, 2009, in the Commonwealth of the Northern Mariana
Islands), rather than just those employees assigned to the contract. The Contractor shall initiate verification for each
existing employee working in the United States who was hired after November 6, 1986 (after November 27, 2009, in
the Commonwealth of the Northern Mariana Islands), within 180 calendar days of--

(1) Enrollment in the E-Verify program; or

(i1) Notification to E-Verify Operations of the Contractor's decision to exercise this option, using the contact
information provided in the E-Verify program Memorandum of Understanding (MOU).

(5) The Contractor shall comply, for the period of performance of this contract, with the requirements of the E-
Verify program MOU.

(1) The Department of Homeland Security (DHS) or the Social Security Administration (SSA) may terminate the
Contractor's MOU and deny access to the E-Verify system in accordance with the terms of the MOU. In such case,
the Contractor will be referred to a suspension or debarment official.

(1) During the period between termination of the MOU and a decision by the suspension or debarment official
whether to suspend or debar, the Contractor is excused from its obligations under paragraph (b) of this clause. If the
suspension or debarment official determines not to suspend or debar the Contractor, then the Contractor must
reenroll in E-Verify.

(c) Web site. Information on registration for and use of the E-Verify program can be obtained via the Internet at the
Department of Homeland Security Web site: http://www.dhs.gov/E-Verify.

(d) Individuals previously verified. The Contractor is not required by this clause to perform additional employment
verification using E-Verify for any employee--

(1) Whose employment eligibility was previously verified by the Contractor through the E-Verify program;

(2) Who has been granted and holds an active U.S. Government security clearance for access to confidential, secret,
or top secret information in accordance with the National Industrial Security Program Operating Manual; or

(3) Who has undergone a completed background investigation and been issued credentials pursuant to Homeland
Security Presidential Directive (HSPD)-12, Policy for a Common Identification Standard for Federal Employees and

Contractors.

(e) Subcontracts. The Contractor shall include the requirements of this clause, including this paragraph (e)
(appropriately modified for identification of the parties), in each subcontract that--

(1) Is for--(i) Commercial or noncommercial services (except for commercial services that are part of the purchase
of a COTS item (or an item that would be a COTS item, but for minor modifications), performed by the COTS
provider, and are normally provided for that COTS item); or

(i1) Construction;

(2) Has a value of more than $3,500; and
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(3) Includes work performed in the United States.

(End of clause)

52.222-62 PAID SICK LEAVE UNDER EXECUTIVE ORDER 13706 (JAN 2017)
(a) Definitions. As used in this clause (in accordance with 29 CFR 13.2)--
Child, domestic partner, and domestic violence have the meaning given in 29 CFR 13.2.

Employee--(1)(i) Means any person engaged in performing work on or in connection with a contract covered by
Executive Order (E.O.) 13706; and

(A) Whose wages under such contract are governed by the Service Contract Labor Standards statute (41 U.S.C.
chapter 67), the Wage Rate Requirements (Construction) statute (40 U.S.C. chapter 31, subchapter IV), or the Fair
Labor Standards Act (29 U.S.C. chapter 8);

(B) Including employees who qualify for an exemption from the Fair Labor Standards Act's minimum wage and
overtime provisions;

(C) Regardless of the contractual relationship alleged to exist between the individual and the employer; and

(i1) Includes any person performing work on or in connection with the contract and individually registered in a bona
fide apprenticeship or training program registered with the Department of Labor's Employment and Training
Administration, Office of Apprenticeship, or with a State Apprenticeship Agency recognized by the Office of
Apprenticeship.

(2)(1) An employee performs ““on" a contract if the employee directly performs the specific services called for by the
contract; and

(i1) An employee performs "'in connection with" a contract if the employee's work activities are necessary to the
performance of a contract but are not the specific services called for by the contract.

Individual related by blood or affinity whose close association with the employee is the equivalent of a family
relationship has the meaning given in 29 CFR 13.2.

Multiemployer plan means a plan to which more than one employer is required to contribute and which is
maintained pursuant to one or more collective bargaining agreements between one or more employee
organizations and more than one employer.

Paid sick leave means compensated absence from employment that is required by E.O. 13706 and 29 CFR part 13.
Parent, sexual assault, spouse, and stalking have the meaning given in 29 CFR 13.2.

United States means the 50 States and the District of Columbia.

(b) Executive Order 13706. (1) This contract is subject to E.O. 13706 and the regulations issued by the Secretary of
Labor in 29 CFR part 13 pursuant to the E.O.

(2) If this contract is not performed wholly within the United States, this clause only applies with respect to that part
of the contract that is performed within the United States.
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(c) Paid sick leave. The Contractor shall--

(1) Permit each employee engaged in performing work on or in connection with this contract to earn not less than 1
hour of paid sick leave for every 30 hours worked;

(2) Allow accrual and use of paid sick leave as required by E.O. 13706 and 29 CFR part 13;

(3) Comply with the accrual, use, and other requirements set forth in 29 CFR 13.5 and 13.6, which are incorporated
by reference in this contract;

(4) Provide paid sick leave to all employees when due free and clear and without subsequent deduction (except as
otherwise provided by 29 CFR 13.24), rebate, or kickback on any account;

(5) Provide pay and benefits for paid sick leave used no later than one pay period following the end of the regular
pay period in which the paid sick leave was taken; and

(6) Be responsible for the compliance by any subcontractor with the requirements of E.O. 13706, 29 CFR part 13,
and this clause.

(d) Contractors may fulfill their obligations under E.O. 13706 and 29 CFR part 13 jointly with other contractors
through a multiemployer plan, or may fulfill their obligations through an individual fund, plan, or program (see 29
CFR 13.8).

(e) Withholding. The Contracting Officer will, upon his or her own action or upon written request of an authorized
representative of the Department of Labor, withhold or cause to be withheld from the Contractor under this or any
other Federal contract with the same Contractor, so much of the accrued payments or advances as may

be considered necessary to pay employees the full amount owed to compensate for any violation of the requirements
of E.O. 13706, 29 CFR part 13, or this clause, including--

(1) Any pay and/or benefits denied or lost by reason of the violation;
(2) Other actual monetary losses sustained as a direct result of the violation; and
(3) Liquidated damages.

(f) Payment suspension/contract termination/contractor debarment. (1) In the event of a failure to comply with E.O.
13706, 29 CFR part 13, or this clause, the contracting agency may, on its own action or after authorization or by
direction of the Department of Labor and written notification to the Contractor take action to cause suspension of
any further payment, advance, or guarantee of funds until such violations have ceased.

(2) Any failure to comply with the requirements of this clause may be grounds for termination for default or cause.

(3) A breach of the contract clause may be grounds for debarment as a contractor and subcontractor as provided in
29 CFR 13.52.

(g) The paid sick leave required by E.O. 13706, 29 CFR part 13, and this clause is in addition to the Contractor's
obligations under the Service Contract Labor Standards statute and Wage Rate Requirements (Construction) statute,
and the Contractor may not receive credit toward its prevailing wage or fringe benefit obligations under those Acts
for any paid sick leave provided in satisfaction of the requirements of E.O. 13706 and 29 CFR part 13.

(h) Nothing in E.O. 13706 or 29 CFR part 13 shall excuse noncompliance with or supersede any applicable Federal
or State law, any applicable law or municipal ordinance, or a collective bargaining agreement requiring greater paid
sick leave or leave rights than those established under E.O. 13706 and 29 CFR part 13.
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(1) Recordkeeping. (1) The Contractor shall make and maintain, for no less than three (3) years from the completion
of the work on the contract, records containing the following information for each employee, which the Contractor
shall make available upon request for inspection, copying, and transcription by authorized representatives of the
Administrator of the Wage and Hour Division of the Department of Labor:

(i) Name, address, and social security number of each employee.

(i1) The employee's occupation(s) or classification(s).

(iii) The rate or rates of wages paid (including all pay and benefits provided).

(iv) The number of daily and weekly hours worked.

(v) Any deductions made.

(vi) The total wages paid (including all pay and benefits provided) each pay period.

(vii) A copy of notifications to employees of the amount of paid sick leave the employee has accrued, as required
under 29 CFR 13.5(a)(2).

(viii) A copy of employees' requests to use paid sick leave, if in writing, or, if not in writing, any other records
reflecting such employee requests.

(ix) Dates and amounts of paid sick leave taken by employees (unless the Contractor's paid time off policy satisfies
the requirements of E.O. 13706 and 29 CFR part 13 as described in 29 CFR 13.5(f)(5), leave shall be designated in
records as paid sick leave pursuant to E.O. 13706).

(x) A copy of any written responses to employees' requests to use paid sick leave, including explanations for any
denials of such requests, as required under 29 CFR 13.5(d)(3).

(xi) Any records reflecting the certification and documentation the Contractor may require an employee to provide
under 29 CFR 13.5(e), including copies of any certification or documentation provided by an employee.

(xii) Any other records showing any tracking of or calculations related to an employee's accrual or use of paid sick
leave.

(xiii) The relevant contract.
(xiv) The regular pay and benefits provided to an employee for each use of paid sick leave.

(xv) Any financial payment made for unused paid sick leave upon a separation from employment intended, pursuant
to 29 CFR 13.5(b)(5), to relieve the Contractor from the obligation to reinstate such paid sick leave as otherwise
required by 29 CFR 13.5(b)(4).

(2)(1) If the Contractor wishes to distinguish between an employee's covered and noncovered work, the Contractor
shall keep records or other proof reflecting such distinctions. Only if the Contractor adequately segregates the
employee's time will time spent on noncovered work be excluded from hours worked counted toward the

accrual of paid sick leave. Similarly, only if the Contractor adequately segregates the employee's time may the
Contractor properly refuse an employee's request to use paid sick leave on the ground that the employee was
scheduled to perform noncovered work during the time he or she asked to use paid sick leave.

(i1) If the Contractor estimates covered hours worked by an employee who performs work in connection with
contracts covered by the E.O. pursuant to 29 CFR 13.5(a)(1)(i) or (iii), the Contractor shall keep records or other
proof of the verifiable information on which such estimates are reasonably based. Only if the Contractor relies on an
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estimate that is reasonable and based on verifiable information will an employee's time spent in connection with
noncovered work be excluded from hours worked counted toward the accrual of paid sick leave. If

the Contractor estimates the amount of time an employee spends performing in connection with contracts covered
by the E.O., the Contractor shall permit the employee to use his or her paid sick leave during any work time for the
Contractor.

(3) In the event the Contractor is not obligated by the Service Contract Labor Standards statute, the Wage Rate
Requirements (Construction) statute, or the Fair Labor Standards Act to keep records of an employee's hours
worked, such as because the employee is exempt from the Fair Labor Standards Act's minimum wage and
overtime requirements, and the Contractor chooses to use the assumption permitted by 29 CFR 13.5(a)(1)(iii), the
Contractor is excused from the requirement in paragraph (i)(1)(iv) of this clause and 29 CFR 13.25(a)(4) to keep
records of the employee's number of daily and weekly hours worked.

(4)(1) Records relating to medical histories or domestic violence, sexual assault, or stalking, created for purposes of
E.O. 13706, whether of an employee or an employee's child, parent, spouse, domestic partner, or other individual
related by blood or affinity whose close association with the employee is the equivalent of a family relationship,
shall be maintained as confidential records in separate files/records from the usual personnel files.

(i1) If the confidentiality requirements of the Genetic Information Nondiscrimination Act of 2008 (GINA), section
503 of the Rehabilitation Act of 1973, and/or the Americans with Disabilities Act (ADA) apply to records or
documents created to comply with the recordkeeping requirements in this contract clause, the records and
documents shall also be maintained in compliance with the confidentiality requirements of the GINA, section 503 of
the Rehabilitation Act of 1973, and/or ADA as described in 29 CFR 1635.9, 41 CFR 60-741.23(d), and 29 CFR
1630.14(c)(1), respectively.

(iii) The Contractor shall not disclose any documentation used to verify the need to use 3 or more consecutive days
of paid sick leave for the purposes listed in 29 CFR 13.5(c)(1)(iv) (as described in 29 CFR 13.5(e)(1)(ii)) and shall
maintain confidentiality about any domestic abuse, sexual assault, or stalking, unless the employee consents or when

disclosure is required by law.

(5) The Contractor shall permit authorized representatives of the Wage and Hour Division to conduct interviews
with employees at the worksite during normal working hours.

(6) Nothing in this contract clause limits or otherwise modifies the Contractor's recordkeeping obligations, if any,
under the Service Contract Labor Standards statute, the Wage Rate Requirements (Construction) statute, the Fair
Labor Standards Act, the Family and Medical Leave Act, E.O. 13658, their respective implementing

regulations, or any other applicable law.

(j) Interference/discrimination.

(1) The Contractor shall not in any manner interfere with an employee's accrual or use of paid sick leave as required
by E.O. 13706 or 29 CFR part 13. Interference includes, but is not limited to--

(i) Miscalculating the amount of paid sick leave an employee has accrued,

(i1) Denying or unreasonably delaying a response to a proper request to use paid sick leave;

(iii) Discouraging an employee from using paid sick leave;

(iv) Reducing an employee's accrued paid sick leave by more than the amount of such leave used;

(v) Transferring an employee to work on contracts not covered by the E.O. to prevent the accrual or use of paid sick
leave;
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(vi) Disclosing confidential information contained in certification or other documentation provided to verify the
need to use paid sick leave; or

(vii) Making the use of paid sick leave contingent on the employee's finding a replacement worker or the fulfillment
of the Contractor's operational needs.

(2) The Contractor shall not discharge or in any other manner discriminate against any employee for--
(1) Using, or attempting to use, paid sick leave as provided for under E.O. 13706 and 29 CFR part 13;

(i1) Filing any complaint, initiating any proceeding, or otherwise asserting any right or claim under E.O. 13706 and
29 CFR part 13;

(iii) Cooperating in any investigation or testifying in any proceeding under E.O. 13706 and 29 CFR part 13; or
(iv) Informing any other person about his or her rights under E.O. 13706 and 29 CFR part 13.

(k) Notice. The Contractor shall notify all employees performing work on or in connection with a contract covered
by the E.O. of the paid sick leave requirements of E.O. 13706, 29 CFR part 13, and this clause by posting a notice
provided by the Department of Labor in a prominent and accessible place at the worksite so it may be readily

seen by employees. Contractors that customarily post notices to employees electronically may post the notice
electronically, provided such electronic posting is displayed prominently on any Web site that is maintained by the
Contractor, whether external or internal, and customarily used for notices to employees about terms

and conditions of employment.

(1) Disputes concerning labor standards. Disputes related to the application of E.O. 13706 to this contract shall not
be subject to the general disputes clause of the contract. Such disputes shall be resolved in accordance with the
procedures of the Department of Labor set forth in 29 CFR part 13. Disputes within the meaning of

this contract clause include disputes between the Contractor (or any of its subcontractors) and the contracting
agency, the Department of Labor, or the employees or their representatives.

(m) Subcontracts. The Contractor shall insert the substance of this clause, including this paragraph (m), in all
subcontracts, regardless of dollar value, that are subject to the Service Contract Labor Standards statute or the Wage
Rate Requirements (Construction) statute, and are to be performed in whole or in part in the United

States.

(End of clause)

52.243-5 CHANGES AND CHANGED CONDITIONS (APR 1984)

(a) The Contracting Officer may, in writing, order changes in the drawings and specifications within the general
scope of the contract.

(b) The Contractor shall promptly notify the Contracting Officer, in writing, of subsurface or latent physical
conditions differing materially from those indicated in this contract or unknown unusual physical conditions at the
site before proceeding with the work.

(c) If changes under paragraph (a) or conditions under paragraph (b) increase or decrease the cost of, or time
required for performing the work, the Contracting Officer shall make an equitable adjustment (see paragraph (d))
upon submittal of a "proposal for adjustment” (hereafter referred to as proposal) by the Contractor before final
payment under the contract.
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(d) The Contracting Officer shall not make an equitable adjustment under paragraph (b) unless--
(1) The Contractor has submitted and the Contracting Officer has received the required written notice; or
(2) The Contracting Officer waives the requirement for the written notice.

(e) Failure to agree to any adjustment shall be a dispute under the Disputes clause.

(End of clause)

52.243-7 NOTIFICATION OF CHANGES (JAN 2017)

(a) Definitions.

"Contracting Officer," as used in this clause, does not include any representative of the Contracting Officer.
"Specifically authorized representative (SAR)," as used in this clause, means any person the Contracting Officer has
so designated by written notice (a copy of which shall be provided to the Contractor) which shall refer to this
subparagraph and shall be issued to the designated representative before the SAR exercises such authority.

(b) Notice. The primary purpose of this clause is to obtain prompt reporting of Government conduct that the
Contractor considers to constitute a change to this contract. Except for changes identified as such in writing and
signed by the Contracting Officer, the Contractor shall notify the Administrative Contracting Officer in writing,
within 5 calendar days from the date that the Contractor identifies any Government conduct (including actions,
inactions, and written or oral communications) that the Contractor regards as a change to the contract terms and
conditions. On the basis of the most accurate information available to the Contractor, the notice shall state--

(1) The date, nature, and circumstances of the conduct regarded as a change;

(2) The name, function, and activity of each Government individual and Contractor official or employee involved in
or knowledgeable about such conduct;

(3) The identification of any documents and the substance of any oral communication involved in such conduct;
(4) In the instance of alleged acceleration of scheduled performance or delivery, the basis upon which it arose;

(5) The particular elements of contract performance for which the Contractor may seek an equitable adjustment
under this clause, including--

(i) What line items have been or may be affected by the alleged change;
(i) What labor or materials or both have been or may be added, deleted, or wasted by the alleged change;

(iii) To the extent practicable, what delay and disruption in the manner and sequence of performance and effect on
continued performance have been or may be caused by the alleged change;

(iv) What adjustments to contract price, delivery schedule, and other provisions affected by the alleged change are
estimated; and

(6) The Contractor's estimate of the time by which the Government must respond to the Contractor's notice to
minimize cost, delay or disruption of performance.
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(c) Continued performance. Following submission of the notice required by (b) above, the Contractor shall
diligently continue performance of this contract to the maximum extent possible in accordance with its terms and
conditions as construed by the Contractor, unless the notice reports a direction of the Contracting Officer or a
communication from a SAR of the Contracting Officer, in either of which events the Contractor shall continue
performance; provided, however, that if the Contractor regards the direction or communication as a change as
described in (b) above, notice shall be given in the manner provided. All directions, communications,
interpretations, orders and similar actions of the SAR shall be reduced to writing and copies furnished to the
Contractor and to the Contracting Officer. The Contracting Officer shall countermand any action which exceeds the
authority of the SAR.

(d) Government response. The Contracting Officer shall promptly, within 10 calendar days after receipt of notice,
respond to the notice in writing. In responding, the Contracting Officer shall either--

(1) Confirm that the conduct of which the Contractor gave notice constitutes a change and when necessary direct the
mode of further performance;

(2) Countermand any communication regarded as a change;

(3) Deny that the conduct of which the Contractor gave notice constitutes a change and when necessary direct the
mode of further performance; or

(4) In the event the Contractor's notice information is inadequate to make a decision under (1), (2), or (3) above,
advise the Contractor what additional information is required, and establish the date by which it should be furnished
and the date thereafter by which the Government will respond.

(e) Equitable adjustments.

(1) If the Contracting Officer confirms that Government conduct effected a change as alleged by the Contractor, and
the conduct causes an increase or decrease in the Contractor's cost of, or the time required for, performance of any
part of the work under this contract, whether changed or not changed by such conduct, an equitable adjustment shall
be made--

(1) In the contract price or delivery schedule or both; and
(i1) In such other provisions of the contract as may be affected.

(2) The contract shall be modified in writing accordingly. In the case of drawings, designs or specifications which
are defective and for which the Government is responsible, the equitable adjustment shall include the cost and time
extension for delay reasonably incurred by the Contractor in attempting to comply with the defective drawings,
designs or specifications before the Contractor identified, or reasonably should have identified, such defect. When
the cost of property made obsolete or excess as a result of a change confirmed by the Contracting Officer under this
clause is included in the equitable adjustment, the Contracting Officer shall have the right to prescribe the manner of
disposition of the property. The equitable adjustment shall not include increased costs or time extensions for delay
resulting from the Contractor's failure to provide notice or to continue performance as provided, respectively, in (b)
and (c) above.

Note: The phrases “contract price” and “cost” wherever they appear in the clause, may be appropriately modified to
apply to cost-reimbursement or incentive contracts, or to combinations thereof.

(End of clause)

252.201-7000 CONTRACTING OFFICER'S REPRESENTATIVE (DEC 1991)
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(a) "Definition. Contracting officer's representative" means an individual designated in accordance with subsection
201.602-2 of the Defense Federal Acquisition Regulation Supplement and authorized in writing by the contracting
officer to perform specific technical or administrative functions.

(b) If the Contracting Officer designates a contracting officer's representative (COR), the Contractor will receive a
copy of the written designation. It will specify the extent of the COR's authority to act on behalf of the contracting
officer. The COR is not authorized to make any commitments or changes that will affect price, quality, quantity,
delivery, or any other term or condition of the contract.

(End of clause)

252.204-7012 SAFEGUARDING COVERED DEFENSE INFORMATION AND CYBER INCIDENT
REPORTING (OCT 2016)

(a) Definitions. As used in this clause--

Adequate security means protective measures that are commensurate with the consequences and probability of loss,
misuse, or unauthorized access to, or modification of information.

Compromise means disclosure of information to unauthorized persons, or a violation of the security policy of a
system, in which unauthorized intentional or unintentional disclosure, modification, destruction, or loss of an object,
or the copying of information to unauthorized media may have occurred.

Contractor attributional/proprietary information means information that identifies the contractor(s), whether directly
or indirectly, by the grouping of information that can be traced back to the contractor(s) (e.g., program description,
facility locations), personally identifiable information, as well as trade secrets, commercial or financial information,
or other commercially sensitive information that is not customarily shared outside of the

company.

Controlled technical information means technical information with military or space application that is subject to
controls on the access, use, reproduction, modification, performance, display, release, disclosure, or dissemination.
Controlled technical information would meet the criteria, if disseminated, for distribution statements B through F
using the criteria set forth in DoD Instruction 5230.24, Distribution Statements on Technical

Documents. The term does not include information that is lawfully publicly available without restrictions.

Covered contractor information system means an unclassified information system that is owned, or operated by or
for, a contractor and that processes, stores, or transmits covered defense information.

Covered defense information means unclassified controlled technical information or other information, as described
in the Controlled Unclassified Information (CUI) Registry at http://www.archives.gov/cui/registry/category-
list.html, that requires safeguarding or dissemination controls pursuant to and consistent with law, regulations, and
Governmentwide policies, and is--

(1) Marked or otherwise identified in the contract, task order, or delivery order and provided to the contractor by or
on behalf of DoD in support of the performance of the contract; or

(2) Collected, developed, received, transmitted, used, or stored by or on behalf of the contractor in support of the
performance of the contract.

Cyber incident means actions taken through the use of computer networks that result in a compromise or an actual or
potentially adverse effect on an information system and/or the information residing therein.
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Forensic analysis means the practice of gathering, retaining, and analyzing computer-related data for investigative
purposes in a manner that maintains the integrity of the data.

Information system means a discrete set of information resources organized for the collection, processing,
maintenance, use, sharing, dissemination, or disposition of information.

Malicious software means computer software or firmware intended to perform an unauthorized process that will
have adverse impact on the confidentiality, integrity, or availability of an information system. This definition
includes a virus, worm, Trojan horse, or other code-based entity that infects a host, as well as spyware and
some forms of adware.

Media means physical devices or writing surfaces including, but is not limited to, magnetic tapes, optical disks,
magnetic disks, large-scale integration memory chips, and printouts onto which covered defense information is
recorded, stored, or printed within a covered contractor information system.

Operationally critical support means supplies or services designated by the Government as critical for airlift, sealift,
intermodal transportation services, or logistical support that is essential to the mobilization, deployment, or
sustainment of the Armed Forces in a contingency operation.

Rapidly report means within 72 hours of discovery of any cyber incident.

Technical information means technical data or computer software, as those terms are defined in the clause at
DFARS 252.227-7013, Rights in Technical Data--Noncommercial Items, regardless of whether or not the clause is
incorporated in this solicitation or contract. Examples of technical information include research and engineering
data, engineering drawings, and associated lists, specifications, standards, process sheets, manuals, technical reports,
technical orders, catalog-item identifications, data sets, studies and analyses and related information, and computer
software executable code and source code.

(b) Adequate security. The Contractor shall provide adequate security on all covered contractor information systems.
To provide adequate security, the Contractor shall implement, at a minimum, the following information security
protections:

(1) For covered contractor information systems that are part of an information technology (IT) service or system
operated on behalf of the Government, the following security requirements apply:

(1) Cloud computing services shall be subject to the security requirements specified in the clause 252.239-7010,
Cloud Computing Services, of this contract.

(i1) Any other such IT service or system (i.e., other than cloud computing) shall be subject to the security
requirements specified elsewhere in this contract.

(2) For covered contractor information systems that are not part of an IT service or system operated on behalf of the
Government and therefore are not subject to the security requirement specified at paragraph (b)(1) of this clause, the
following security requirements apply:

(i) Except as provided in paragraph (b)(2)(ii) of this clause, the covered contractor information system shall be
subject to the security requirements in National Institute of Standards and Technology (NIST)

Special Publication (SP) 800-171, **Protecting Controlled Unclassified Information in Nonfederal Information
Systems and Organizations" (available via the internet at http://dx.doi.org/10.6028/NIST.SP.800-171) in effect at the
time the solicitation is issued or as authorized by the Contracting Officer.

(i1)(A) The Contractor shall implement NIST SP 800-171, as soon aspractical, but not later than December 31, 2017.
For all contracts awarded prior to October 1, 2017, the Contractor shall notify the DoD Chief Information Officer
(ClO), via email at osd.dibcsia@mail mil, within 30 days of contract award, of any security requirements

specified by NIST SP 800-171 not implemented at the time of contract award.
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(B) The Contractor shall submit requests to vary from NIST SP 800-171 in writing to the Contracting Officer, for
consideration by the DoD CIO. The Contractor need not implement any security requirement adjudicated by an
authorized representative of the DoD CIO to be nonapplicable or to have an alternative, but equally effective,
security measure that may be implemented in its place.

(C) If the DoD CIO has previously adjudicated the contractor's requests indicating that a requirement is not
applicable or that an alternative security measure is equally effective, a copy of that approval shall be provided to
the Contracting Officer when requesting its recognition under this contract.

(D) If the Contractor intends to use an external cloud service provider to store, process, or transmit any covered
defense information in performance of this contract, the Contractor shall require and ensure that the cloud service
provider meets security requirements equivalent to those established by the Government for the Federal Risk

and Authorization Management Program (FedRAMP) Moderate baseline

(https://www fedramp.gov/resources/documents/) and that the cloud service provider complies with requirements in
paragraphs (c) through (g) of this clause for cyber incident reporting, malicious software, media preservation and
protection, access to additional information and equipment necessary for forensic analysis, and cyber incident
damage assessment.

(3) Apply other information systems security measures when the Contractor reasonably determines that information
systems security measures, in addition to those identified in paragraphs (b)(1) and (2)

of this clause, may be required to provide adequate security in a dynamic environment or to accommodate special
circumstances (e.g., medical devices) and any individual, isolated, or temporary deficiencies based on an assessed
risk or vulnerability. These measures may be addressed in a system security plan.

(c) Cyber incident reporting requirement.

(1) When the Contractor discovers a cyber incident that affects a covered contractor information system or the
covered defense information residing therein, or that affects the contractor's ability to perform the requirements of
the contract that are designated as operationally critical support and identified in the contract, the Contractor shall--

(1) Conduct a review for evidence of compromise of covered defense information, including, but not limited to,
identifying compromised computers, servers, specific data, and user accounts. This review shall also include
analyzing covered contractor information system(s) that were part of the cyber incident, as well as other information
systems on the Contractor's network(s), that may have been accessed as a result of the incident in order to identify
compromised covered defense information, or that affect the Contractor's ability to provide operationally critical
support; and

(i1) Rapidly report cyber incidents to DoD at http://dibnet.dod mil.

(2) Cyber incident report. The cyber incident report shall be treated as information created by or for DoD and shall
include, at a minimum, the required elements at http://dibnet.dod mil.

(3) Medium assurance certificate requirement. In order to report cyber incidents in accordance with this clause, the
Contractor or subcontractor shall have or acquire a DoD-approved medium assurance certificate to report cyber
incidents. For information on obtaining a DoD-approved medium assurance certificate, see
http://iase.disa.mil/pki/eca/Pages/index.aspx.

(d) Malicious software. When the Contractor or subcontractors discover and isolate malicious software in
connection with a reported cyber incident, submit the malicious software to DoD Cyber Crime Center

(DC3) in accordance with instructions provided by DC3 or the Contracting Officer. Do not send the malicious
software to the Contracting Officer.

(e) Media preservation and protection. When a Contractor discovers a cyber incident has occurred, the Contractor
shall preserve and protect images of all known affected information systems identified in paragraph (c)(1)(i) of this
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clause and all relevant monitoring/packet capture data for at least 90 days from the submission of the cyber incident
report to allow DoD to request the media or decline interest.

(f) Access to additional information or equipment necessary for forensic analysis. Upon request by DoD, the
Contractor shall provide DoD with access to additional information or equipment that is necessary to conduct a
forensic analysis.

(g) Cyber incident damage assessment activities. If DoD elects to conduct a damage assessment, the Contracting
Officer will request that the Contractor provide all of the damage assessment information gathered in accordance
with paragraph (e) of this clause.

(h) DoD safeguarding and use of contractor attributional/proprietary information. The Government shall protect
against the unauthorized use or release of information obtained from the contractor (or derived from information
obtained from the contractor) under this clause that includes contractor attributional/proprietary information,
including such information submitted in accordance with paragraph (c). To the maximum extent

practicable, the Contractor shall identify and mark attributional/proprietary information. In making an authorized
release of such information, the Government will implement appropriate procedures to minimize the contractor
attributional/proprietary information that is included in such authorized release, seeking to include only that
information that is necessary for the authorized purpose(s) for which the information is being released.

(1) Use and release of contractor attributional/proprietary information not created by or for DoD. Information that is
obtained from the contractor (or derived from information obtained from the contractor) under this clause that is not
created by or for DoD is authorized to be released outside of DoD--

(1) To entities with missions that may be affected by such information;
(2) To entities that may be called upon to assist in the diagnosis, detection, or mitigation of cyber incidents;
(3) To Government entities that conduct counterintelligence or law enforcement investigations;

(4) For national security purposes, including cyber situational awareness and defense purposes (including with
Defense Industrial Base (DIB) participants in the program at 32 CFR part 236); or

(5) To a support services contractor (" 'recipient") that is directly supporting Government activities under a contract
that includes the clause at 252.204-7009, Limitations on the Use or Disclosure of Third-Party Contractor Reported
Cyber Incident Information.

(j) Use and release of contractor attributional/proprietary information created by or for DoD. Information that is
obtained from the contractor (or derived from information obtained from the contractor) under this clause that is
created by or for DoD (including the information submitted pursuant to paragraph (c) of this clause) is authorized to
be used and released outside of DoD for purposes and activities authorized by paragraph (i) of this clause, and for
any other lawful Government purpose or activity, subject to all applicable statutory, regulatory, and policy based
restrictions on the Government's use and release of such information.

(k) The Contractor shall conduct activities under this clause in accordance with applicable laws and regulations on
the interception, monitoring, access, use, and disclosure of electronic communications and data.

(1) Other safeguarding or reporting requirements. The safeguarding and cyber incident reporting required by this
clause in no way abrogates the Contractor's responsibility for other safeguarding or cyber incident reporting
pertaining to its unclassified information systems as required by other applicable

clauses of this contract, or as a result of other applicable U.S. Government statutory or regulatory requirements.

(m) Subcontracts. The Contractor shall--
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(1) Include this clause, including this paragraph (m), in subcontracts, or similar contractual instruments, for
operationally critical support, or for which subcontract performance will involve covered defense information,
including subcontracts for commercial items, without alteration, except to identify the parties. The
Contractor shall determine if the information required for subcontractor performance retains its identity as covered
defense information and will require protection under this clause, and, if necessary, consult with the Contracting
Officer; and
(2) Require subcontractors to--
(1) Notify the prime Contractor (or next higher-tier subcontractor) when submitting a request to vary from a NIST
SP 800-171 security requirement to the Contracting Officer, in accordance with paragraph (b)(2)(ii)(B) of this
clause; and
(i1) Provide the incident report number, automatically assigned by DoD, to the prime Contractor (or next higher-tier

subcontractor) as soon as practicable, when reporting a cyber incident to DoD as required in paragraph (c) of this
clause.

(End of clause)

252.232-7003 ELECTRONIC SUBMISSION OF PAYMENT REQUESTS AND RECEIVING REPORTS (DEC
2018)

(a) Definitions. As used in this clause--

Contract financing payment means an authorized Government disbursement of monies to a contractor prior to
acceptance of supplies or services by the Government.

(1) Contract financing payments include--

(i) Advance payments;

(1) Performance-based payments;

(iii) Commercial advance and interim payments;

(iv) Progress payments based on cost under the clause at Federal Acquisition Regulation (FAR) 52.232-16, Progress
Payments;

(v) Progress payments based on a percentage or stage of completion (see FAR 32.102(e)), except those made under
the clause at FAR 52.232-5, Payments Under Fixed-Price Construction Contracts, or the clause at FAR 52.232-10,

Payments Under Fixed-Price Architect-Engineer Contracts; and

(vi) Interim payments under a cost reimbursement contract, except for a cost reimbursement contract for services
when Alternate I of the clause at FAR 52.232-25, Prompt Payment, is used.

(2) Contract financing payments do not include--
(1) Invoice payments;

(i1) Payments for partial deliveries; or
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(iii) Lease and rental payments.

Electronic form means any automated system that transmits information electronically from the initiating system to
affected systems.

Invoice payment means a Government disbursement of monies to a contractor under a contract or other
authorization for supplies or services accepted by the Government.

(1) Invoice payments include--

(i) Payments for partial deliveries that have been accepted by the Government;

(i1) Final cost or fee payments where amounts owed have been settled between the Government and the contractor;
(iii) For purposes of subpart 32.9 only, all payments made under the clause at 52.232-5, Payments Under Fixed-
Price Construction Contracts, and the clause at 52.232-10, Payments Under Fixed-Price

Architect-Engineer Contracts; and

(iv) Interim payments under a cost-reimbursement contract for services when Alternate I of the clause at 52.232-25,
Prompt Payment, is used.

(2) Invoice payments do not include contract financing payments.

Payment request means any request for contract financing payment or invoice payment submitted by the Contractor
under this contract or task or delivery order.

Receiving report means the data prepared in the manner and to the extent required by Appendix F, Material
Inspection and Receiving Report, of the Defense Federal Acquisition Regulation Supplement.

(b) Except as provided in paragraph (d) of this clause, the Contractor shall submit payment requests and receiving
reports in electronic form using Wide Area WorkFlow (WAWF). The Contractor shall prepare and furnish to the
Government a receiving report at the time of each delivery of supplies or services under this contract or task or
delivery order.

(c) Submit payment requests and receiving reports to WAWF in one of the following electronic formats:
(1) Electronic Data Interchange.

(2) Secure File Transfer Protocol.

(3) Direct input through the WAWF website.

(d) The Contractor may submit a payment request and receiving report using methods other than WAWF only when-

(1) The Contractor has requested permission in writing to do so, and the Contracting Officer has provided
instructions for a temporary alternative method of submission of payment requests and receiving reports in the
contract administration data section of this contract or task or delivery order;

(2) DoD makes payment for commercial transportation services provided under a Government rate tender or a
contract for transportation services using a DoD-approved electronic third party payment system or other exempted
vendor payment/invoicing system (e.g., PowerTrack, Transportation Financial Management System, and Cargo and
Billing System);
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(3) DoD makes payment on a contract or task or delivery order for rendered health care services using the
TRICARE Encounter Data System; or

(4) The Governmentwide commercial purchase card is used as the method of payment, in which case submission of
only the receiving report in WAWF is required.

(e) Information regarding WAWF is available at https://wawf.eb.mil/.
(f) In addition to the requirements of this clause, the Contractor shall meet the requirements of the appropriate

payment clauses in this contract when submitting payment requests.

(End of clause)

252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (DEC 2018)

(a) Definitions. As used in this clause—

“Department of Defense Activity Address Code (DoDAAC)” is a six position code that uniquely identifies a unit,
activity, or organization.

“Document type” means the type of payment request or receiving report available for creation in Wide Area
WorkFlow (WAWF).

“Local processing office (LPO)” is the office responsible for payment certification when payment certification is
done external to the entitlement system.

“Payment request” and “receiving report” are defined in the clause at 252.232-7003, Electronic Submission of
Payment Requests and Receiving Reports.

(b) Electronic invoicing. The WAWF system provides the method to electronically process vendor payment requests
and receiving reports, as authorized by Defense Federal Acquisition Regulation Supplement (DFARS) 252.232-
7003, Electronic Submission of Payment Requests and Receiving Reports.

(c) WAWF access. To access WAWF, the Contractor shall—

(1) Have a designated electronic business point of contact in the System for Award Management at
https://www.sam.gov; and

(2) Be registered to use WAWF at https://wawf.eb mil/ following the step-by-step procedures for self-registration
available at this web site.

(d) WAWEF training. The Contractor should follow the training instructions of the WAWF Web-Based Training
Course and use the Practice Training Site before submitting payment requests through WAWF. Both can be
accessed by selecting the “Web Based Training” link on the WAWF home page at https://wawf.eb mil/.

(e) WAWF methods of document submission. Document submissions may be via web entry, Electronic Data
Interchange, or File Transfer Protocol.
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(f) WAWF payment instructions. The Contractor shall use the following information when submitting payment
requests and receiving reports in WAWF for this contract or task or delivery order: N4008018D2010-
N4008020F4354
(1) Document type. The Contractor shall submit payment requests using the following document type(s):
(i) For cost-type line items, including labor-hour or time-and-materials, submit a cost voucher.

(i1) For fixed price line items—

(A) That require shipment of a deliverable, submit the invoice and receiving report specified by the Contracting
Officer.

(B) For services that do not require shipment of a deliverable, submit either the Invoice 2inl, which meets the
requirements for the invoice and receiving report, or the applicable invoice and receiving report, as specified by the
Contracting Officer.

(iii) For customary progress payments based on costs incurred, submit a progress payment request.

(iv) For performance based payments, submit a performance based payment request.

(v) For commercial item financing, submit a commercial item financing request.

(2) Inspection/acceptance location. The Contractor shall select the following inspection/acceptance location(s) in
WAWEF, as specified by the contracting officer.

Inspection — N44889 Acceptance

(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in
applicable fields in WAWF when creating payment requests and receiving reports in the system.

Routing Data Table*
Field Name in WAWF |Data to be entered in WAWF
Pay Official DODAAC | N68732
Issue By DoODAAC | N44889
Admin DoDAAC** | N44889
Inspect By DoDAAC | N44889
Ship To Code | N/A
Ship From Code | N/A
Mark For Code | N/A
Service Approver (DoDAAC) | N/A
Service Acceptor (DoDAAC) | N/A
Accept at Other DODAAC N/A
LPO DoDAAC | N44889
DCAA Auditor DODAAC | N/A
Other DoDAAC(s) N44889
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(4) Payment request. The Contractor shall ensure a payment request includes documentation appropriate to the type
of payment request in accordance with the payment clause, contract financing clause, or Federal Acquisition
Regulation 52.216-7, Allowable Cost and Payment, as applicable.

(5) WAWF email notifications. The Contractor shall enter the email address identified below in the “Send
Additional Email Notifications™ field of WAWTF once a document is submitted in the system.

Inspector:
Acceptor:
Certifier:

(g) WAWF point of contact. (1) The Contractor may obtain clarification regarding invoicing in WAWF from the
following contracting activity's WAWF point of contact.

* For technical WAWF help, contact the WAWF helpdesk at 866-618 5988.

(End of clause)

LIQUIDATED DAMAGES

Liquidated Damage
11.502 Procedures

(b) If multiple completion dates are specified, the approriate liquidated damage rate for each completion date shall
be provided by the business line with the technical requirement and shall incldue information on the basis of each
rate. If multiple deliverables are specified, by the appropriate liquidated damage rate per day per deliverable shall be
provided by the business line with the technical requirement and shall include information on the basis of each rate,
which shall be retained in the contract file.

(c) The final invoice shall include either the statement: “The contract was completed within the contract time and no
liquidated damages are assessed,” or be annotated to show the contract completion date, the actual date of
completion, the number of days for which liquidated damages are assessed, the rate per day of liquidated damages
and the total amout of liquidated damages assessed by modification for late performance.

(d) Assessment of liquidated damages shall be through issuance of a unilateral modification.
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Section 00800 - Special Contract Requirements

STATEMENT OF WORK

SCOPE

Project Title: NRL-106 INSTALL NEW FEED FROM MAIN GATE HOUSE / TO ADJACENT GATE HOUSE
(Please reference contractor’s proposal dated January 03, 2020 in the completion of this project)

1. GENERAL PROJECT INFORMATION

1.1. The Contractor shall provide all approved materials, labor, equipment, tools, mobilization, transportation,
supervision, and any other incidental work and accessories to accomplish work as described herein. This PWS is not
all encompassing toward providing a complete and usable project. The Contractor is required to inspect, clean,
repair and test as needed any work for full operation to the requirements and specifications as detailed in this scope
of work.

1.2. All work regarding the preparation of any project shall be coordinated with the Contracting Officer
Representative (COR) and Project Manager prior to the execution of work. The Contractor is responsible for
obtaining all necessary base clearance, permits, and associated requirements prior to the start of work.

1.3. FACILITY SUPPORT SERVICES

1.3.1.  The purpose of this project is to provide Facility Support Services for multiple items throughout the
specified area of responsibility (AOR), as described in this PWS.

1.3.2.  The Contractor shall provide and secure labor, approved materials; tools, mobilization, transportation,
supervision and equipment to accomplish all work as described herein.

1.3.3.  The Contractor shall field verify all locations dimensions and condition before ordering any material or
starting any work.

1.3.4.  The Contractor must notify the COR of any conditions that differ from that indicated on these documents.
1.3.5.  All work shall comply with base building standards, NEC, NFPA, EM 385-1and OSHA regulations. The
contractor shall keep the work areas safe neat and orderly at all times. The work site is an occupied office building.
Subsequently, certain precautions must be maintained to insure a safe environment for our tenants. The contractor is
expected to place safety signs, cones or caution tape to close off an area anytime the tenants may in a hazardous
area. All applicable OSHA codes shall be followed.

1.3.6. The NAVFAC WASHINGTON PWD project managers reserve the right to shut down a job if an unsafe
condition exists. The contractor safety manager or designated assistant shall inspect all jobs and implement safety
procedures to insure tenant and worker safety. All trash and debris associated with this project shall be removed
daily and disposed of offsite.

2. PERFORMANCE WORK STATEMENT

2.1. Project — NRL 106. INSTALL NEW FEED FROM GUARD SHACK 106 TO GUARD SHACK 105 AT
NRL ENTRANCE GATE.

2.1.1.  Ensure to co-ordinate with Customer/ NRL Security and NAVFAC personnel / ET responsible for the
project before work commences.

2.1.2.  Secure work area.

2.1.3.  Ensure to have Safety / Construction cones around work area.

2.1.4.  Ensure ALL personnel working on site adhere and obey OSHA safety rules and regulations when on site.
2.1.5.  Lock out/ tag out.

2.1.6.  Ensure to disconnect all electrical wiring associated with the electrical panels on guard shack 151 and 106.
2.1.7.  Ensure to demo and remove both old existing electrical panels in both Guard shack 151 and 106.

2.1.8.  Ensure to extend / excavate the already existing 23’ long x 5” wide x 4’ deep hole, if needed to run
electrical conduits and wiring underground between both guard shacks.

2.1.9.  Ensure to install (1) new electrical panel each on guard shack 151 and 106 to match existing.

2.1.10. Ensure newly installed electrical panels, wires and conduits conforms to the Manufacturers design and
specifications.

2.1.11. Ensure all branch circuits from each panel are installed correctly to the original state.

2.1.12. Ensure newly installed electrical panels, wires and conduits are installed correctly.

2.1.13. Remove lock out/ tag out

2.1.14. Test runs newly installed systems for proper functionality.
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2.1.15. Backfill, compact and pave existing 23’long x 5’ wide x 4’ deep hole once repairs have been complete
2.1.16. Ensure to remove all debris from work area.

2.1.17. Remove all Safety / Construction cones from work area when the project is certified as completed by a
NAVFAC personnel / ET responsible for the project.

2.1.18. NOTE: This task will be performed ONLY on a weekend. Therefore, it does not affect the weekly daily
activities of motorists and pedestrians trying to access the base.

2.2. The contractor shall select one of the following ELIN items that will be included in the proposal: AOOE,
AOOF, A00G, and AOOH. Use the ELIN Cheat sheet to verify

2.2.1.  If a sub-contractor will be used, ELIN Item AOOH, then the proposal shall include sub-contractor proposals.
2.3. The quality type of materials shall be commensurate or better to the quality of material used in the original
installation.

24. The contractor should repair with 100% no deficiencies or concerns resulting from the repair in accordance
with government accepted technical methods.

2.5. A preliminary inspection has been conducted by the prime contractor, with government validation,
subsequently; no site is required unless otherwise requested by the prime contractor.

3. WORK LOCATION
3.1. All work under this TO will take place at the Naval Research Lab, located in Washington DC in building
106 and 151, Guard Shack, NRL Entrance Gate.

4. EXAMINATION OF PREMISES

4.1. The contractor is expected to accomplish due diligence as to the general and local conditions that may
affect the performance of work to the extent that such information is reasonably obtainable. Arrangement to visit the
work site can be made by calling the COR or Project Manager.

5. PERIOD OF PERFORMANCE

5.1. The Period of Performance shall be from award up to 90 days. The Contractor will be required to
commence and start planning upon award on the task order work under this contract immediately upon award, to
prosecute the work diligently and to complete entire work ready for use by the end of the performance period. The
time stated for completion shall include a final clean-up of the premises.

6. MATERIALS TO BE REUSED/SALVAGED/DISPOSED

6.1. The contractor shall correctly dispose of all demolished materials and equipment.

7. EXISTING CONDITIONS AND EXTRA OBLIGATIONS OF THE CONTRACTOR

7.1. The Contractor, subcontractor and their employees are required to present proper identification to gain

access onto the facility in accordance with the current regulations. Care shall be taken to prevent damage to the
facility and to protect those features not involved in this contract. The Contractor is responsible for securing all
equipment left on site; the Government does not provide security for the Contractor’s property. Damage to the
facility as a result of the execution of this contract shall be rectified by the Contractor to the satisfaction of the
Contracting Officer and COR and at no additional cost to the Government.

8. SAFETY AND ENVIRONMENTAL REQUIREMENTS

8.1. The Contractor shall comply with all Federal, State and Local fire, safety and environmental regulations
which include but is not limited, Occupational Safety and Health Administration standards, and Environmental
Protection Agency regulations.

8.2. The Contractor is expected to be aware of safety issues and plan accordingly. The Contractor is also
expected to make recommendations for safety and safety surveillance activities, including any not mentioned in this
section. SAFETY is the FIRST priority of the work planned and executed by the Contractor.

8.3. If any hazards are encountered, the Contractor shall stop work immediately and notify the COR.

8.4. Contractor will provide all signage, caution tapes, etc. required for proper control in and around the Project
site.

8.5. Access points to the facility are available with the stipulation that the areas will also be in use by the users.

The access areas will be kept safe, clean and free from Project materials and debris.
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9. IDENTIFICATION
9.1. All Contractor and Subcontractor personnel shall be required to possess and wear Security Identification

badges at all times when on the installations premises. In addition, Contractor and subcontractor personnel shall
display valid picture identification, such as current state driver’s license in order to gain entry onto the Installation.

10. WORKING HOURS

10.1.  The work shall be executed during normal working hours as defined as M-F 0730 to 1630 unless otherwise
stated herein. Any out of normal working hours will be accomplished in a manner and at such times that will cause
the least practicable disturbance to the installation and the normal activities of the installation, facility and work
area. All out of normal working hours work will require an escort. All work shall be completed including final
clean-up no later than date approved by the COR.

11. ACCESS TO WORK SITE AFTER NORMAL WORK HOURS

11.1.  The Contractor shall not enter the work area after normal scheduled work hours. In the event of unusual
circumstances that may require access to the work site after normal hours, the Contractor shall notify the COR, who
must make appropriate arrangements for access. The contractor is required to submit an escort request no later than
two weeks prior to the planned out of hours work.

12. DISPOSAL OF RUBBISH, PROJECT DEBRIS AND GARBAGE
12.1.  All demolished materials and debris shall be removed from the Government property and disposed to an
approved landfill.

13. GOVERNMENT REPRESENTATIVES

13.1.  The work will be under the general direction of a United States Navy representative, or another
representative of the Government, designated, as appropriate. The provisions of this paragraph or provisions
elsewhere in this contract regarding supervision, approval, or direction by the Contracting Officer or the designated
person shall not relieve the Contractor of responsibility for accomplishing the work, with regard to sufficiency or
time of performance, except as otherwise provided.

14. SUBMITTALS

14.1.  The Contractor shall submit information including materials, equipment, etc. on the following to the COR
for approval and for the project file:

14.1.1. Work schedule

14.1.2. Warranty

14.1.3. Martials and Equipment

15. ATTACHMENTS
15.1.  NAVFAC 7300 Form

16. WORKING ON GOVERNMENT INSTALLATIONS

16.1.  The Contractor shall provide each employee with an identification badge, which identifies by photograph
the individual as an employee of the Contractor. These badges shall be worn at all times and presented for
examination upon the request from the KO, COR, QA Personnel, Military Police or any other Government official
with a need to see the badge.

16.2.  The Contractor and his employees shall be subject to all base traffic, security and registration regulations
for personnel and vehicles.

16.3.  All contractor personnel attending meetings, answering Government telephones, working on site, where
their contractor status is not known to third parties, must identify themselves as contractors, to include wearing ID
badges, which identify them as contractor personnel. Unless otherwise directed by the COR, all documents produced
or revised by contractors or developed through contractor participation must be marked as “contractor generated
documents” or otherwise identified in a manner that discloses the contractor’s participation. In addition, all
contractor personnel shall identify themselves as a Contractor (CTR), on their email and email status.

16.4.  Only the KO has the authority to authorize deviations from the terms and conditions of this contract,
including deviations from specifications and requirements. In the event the Contractor does deviate, without written
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approval of the KO, such deviations shall be at the risk of, and any cost related thereto shall be borne by the
contractor. Any matter concerning a change to the scope, prices, terms, or conditions of this contract shall be
referred to the KO.

16.5.  The COR will be confirmed at award.

17. SECURING GOVERNMENT PROPERTY

17.1.  The Contractor is responsible for safeguarding all Government property and information provided in
performance of this task order. At the close of each work period, the Contractor is responsible for ensuring
Government facilities, equipment, and materials are secured. The Contractor shall develop and maintain a
Government Furnished Equipment (GFE) Report (if applicable). This report shall be made available at any time
upon request by the COR or KO. Contractor employees will be subject to all security procedures and any other
applicable installation access and security regulations.

18. CONTRACTING OFFICER’S REPRESENTATIVE (COR)

18.1.  The COR is designated by the Contracting Officer to perform the technical liaison between the contractor’s
management and the Contracting Officer in routine technical matters constituting general program direction within
the scope of the contract/task order. Under NO circumstances is the COR authorized to effect any changes in the
work required under this contract/task order whatsoever, or enter into any agreement that has the effect of changing
the terms and conditions of this Task Order, or that causes the Contractor to incur any costs. In addition, the COR
will NOT supervise, direct, or control contractor employees. Notwithstanding this provision, to the extent that
contractor accepts any direction that constitutes a change to his contract/task order without prior written
authorization of the Contracting Officer, costs incurred in connection therewith are incurred at the sole risk of the
contract, and if involved under this Task Order will be disallowed. Proceeding with work without proper contractual
coverage may result in nonpayment or necessitate submittal of a contract claim. The prime contractor’ management
should clearly communicate this position to its employees working on this contract and to any subcontractors also
providing support.

19. INVOICING
19.1.  There will be no partial invoicing on this project. The invoice shall be submitted once each project has been
completed and accepted by the government. The invoice shall be submitted in accordance with the standard
procedures of the Wide Area Workflow Process.
19.2.  Each invoice shall include all required documents per NAVFAC standard operating procedures and the
following:

- QC/QA Acceptance Form — To be completed for each project.

20. CONTRACTOR LABOR HOUR REPORTING

20.1.  The contractor shall report ALL contractor labor hours (including subcontractor labor hours) required for
performance of services provided under this contract for NAVFAC Washington, PWD Washington via a secure data
collection site. The contractor is required to completely fill in all required data fields using the following web
address https://doncmra.nmci navy mil. Reporting inputs will be for the labor executed during the period of
performance during each Government fiscal year (FY), which runs October 1 through September 30. While inputs
may be reported any time during the FY, all data shall be reported no later than October 31 of each calendar year.
20.2.  Contractors may direct questions to the help desk, linked at https://doncmra.nmci navy mil.

21. WARRANTY

21.1.  The Contractor shall guarantee all of the work that is performed under this contract, including all materials
and workmanship, for a minimum period of one (1) year from the date of full acceptance of the work. Should any
material be found defective, not meeting specifications, or that which has not been approved in writing by the owner
shall, upon discovery (including any time within the period of the guarantee), be replaced with the specified
equipment or material at no additional cost to the Government. All work shall be performed and completed in a
thorough, workmanlike manner and in accordance with the latest proven practices of the trade by thoroughly skilled
and experienced workmen.

22. NMCARS 237.102
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22.1.  Per NMCARS 237.102(a)(1)(90), the contractor shall report ALL contractor labor hours (including
subcontractor labor hours) required for performance of services provided under this contract via a secure data
collection site. The contractor is required to completely fill in all required data fields using the following web
address https://doncmra.nmci navy mil. Reporting inputs will be for the labor executed during the period of
performance during each Government fiscal year (FY), which runs October 1 through September 30. While inputs
may be reported any time during the FY, all data shall be reported no later than October 31 of each calendar year.
Contractors may direct questions to the help desk, linked at https://doncmra.nmci navy mil.

End PWS

WAGE DETERMINATION
"General Decision Number: DC20200003 02/07/2020

Superseded General Decision Number: DC20190003
State: District of Columbia

Construction Type: Residential

County: District of Columbia Statewide.

RESIDENTIAL CONSTRUCTION PROJECTS (consisting of single family
homes and apartments up to and including 4 stories).

Note: Under Executive Order (EO) 13658, an hourly minimum wage
of $10.80 for calendar year 2020 applies to all contracts

subject to the Davis-Bacon Act for which the contract is
awarded (and any solicitation was issued) on or after January

1, 2015. If this contract is covered by the EO, the contractor
must pay all workers in any classification listed on this wage
determination at least $10.80 per hour (or the applicable wage
rate listed on this wage determination, if it is higher) for

all hours spent performing on the contract in calendar year
2020. If this contract is covered by the EO and a

classification considered necessary for performance of work on
the contract does not appear on this wage determination, the
contractor must pay workers in that classification at least the
wage rate determined through the conformance process set forth
in 29 CFR 5.5(a)(1)(ii) (or the EO minimum wage rate,if it is
higher than the conformed wage rate). The EO minimum wage rate
will be adjusted annually. Please note that this EO applies to
the above-mentioned types of contracts entered into by the
federal government that are subject to the Davis-Bacon Act
itself, but it does not apply to contracts subject only to the
Davis-Bacon Related Acts, including those set forth at 29 CFR
5.1(a)(2)-(60). Additional information on contractor
requirements and worker protections under the EO is available
at www.dol.gov/whd/govcontracts.



Modification Number Publication Date

0 01/03/2020
1 01/24/2020
2 02/07/2020

* ASBE0024-008 04/01/2019
Rates Fringes

ASBESTOS WORKER: HAZARDOUS
MATERIAL HANDLER................. $23.71 7.44+a

Includes preparation, wetting, stripping, removal, scrapping,
vacuuming, bagging and disposing of all insulation
materials, whether they contain asbestos or not, from
mechanical systems

a. PAID HOLIDAYS: New Year's Day, Martin Luther King Day,
Memorial Day, Independence Day, Labor Day, Veterans' Day,
Thanksgiving Day,the day after Thanksgiving and Christmas
Day provided the employee works the regular work day before
and after the paid holiday.

ELEV0010-001 01/01/2020
Rates Fringes

ELEVATOR MECHANIC................ $47.02  34.765+atb

a. PAID HOLIDAYS: New Year's Day, Memorial Day, Independence

Day, Labor Day, Veterans' Day, Thanksgiving Day, Christmas
Day and the Friday after Thanksgiving.

b. VACATIONS: Employer contributes 8% of basic hourly rate
for 5 years or more of service; 6% of basic hourly rate for
6 months to 5 years of service as vacation pay credit.

PLUMO0005-009 08/01/2015
Rates Fringes

PLUMBER..........ccccoceeis $24.41 9.86+a

a. PAID HOLIDAYS: Labor Day, Veterans' Day, Thanksgiving Day

and the day after Thanksgiving, Christmas Day, New Year's
Day, Martin Luther King's Birthday, Memorial Day and the
Fourth of July.

PLUMO0602-009 08/01/2019

Rates Fringes
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PIPEFITTER (HVAC Pipe
Installation).................... $43.14 21.87+a

a. PAID HOLIDAYS: New Year's Day, Martin Luther King's
Birthday, Memorial Day, Independence Day, Labor Day,
Veterans' Day, Thanksgiving Day and the day after
Thanksgiving and Christmas Day.

SUDC2009-004 05/27/2009
Rates Fringes

BRICKLAYER......cccoceevenns $20.71 0.00

Hanging.........ccccooevevenen. $17.43 2.37

CEMENT MASON/CONCRETE FINISHER...$ 18.72

DRYWALL FINISHER/TAPER........... $15.00 0.00
ELECTRICIAN.......cccceeueee. $19.93 3.11
LABORER: Common or General......$ 12.54 0.00

LABORER: Mason Tender for
pointing, caulking, cleaning

of existing masonry, brick,

stone and cement structures
(restoration work); excludes
pointing, caulking and

cleaning of new or

replacement masonry, brick,

stone and cement................. $12.59

PAINTER: Brush and Roller....... $15.32 5.15

POINTER, CAULKER, CLEANER,
Includes pointing, caulking,
cleaning of existing masonry,

brick, stone and cement

structures (restoration

work); excludes pointing,

caulking, cleaning of new or

replacement

masonry, brick, stone or
CeMENt......cvevevrerrirernnnes $18.33
ROOFER.......ccoceviianne $26.33 0.00

SHEET METAL WORKER............... $18.33 0.00
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WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017. If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking. Additional information

on contractor requirements and worker protections under the EO
is available at www.dol.gov/whd/govcontracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of ""identifiers"" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed

in dotted lines beginning with characters other than ""SU"" or
""UAVG"" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUMO198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this

classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,



2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate Identifiers

Classifications listed under the ""SU"" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification. As this weighted average rate includes all

rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates

the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate

that no single majority rate prevailed for those

classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. 08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determination
* a survey underlying a wage determination
* a Wage and Hour Division letter setting forth a position on
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a wage determination matter
* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)

and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request

review and reconsideration from the Wage and Hour Administrator

(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION"
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ACCOUNTING AND APPROPRIATION DATA

AA:97X4930 NH4A 254 77777 0 000173 2F 0X0010
COST CODE: N00173Z45000

AMOUNT:
ACRN  CLIN/SLIN CIN
AA 000101 000000000000000000000000000000

AMOUNT
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TECHNICAL ANALYSIS.

(Contract #:N40080-18-D-2010)

Project Title: NRL 106. Install New Feeder from Main Gate House / To Adjacent gate House.

1. BUILDING LOCATION
Naval Research Laboratory (NRL), building 105 & 106 Guard Shack NRL Entrance, Washington
DC.

PWS Date: 24 Oct, 2019
IGE Date: 25 Oct,2019
Contractor’s Name: Sayers Construction, LLC
Proposal’s Date: 03 January 2020.

2. PERIOD OF PERFORMANCE
The contractor’s proposed: 200 days from date of award.

3. SCOPE OF WORK
Secure work area
Lock out / tag out equipment
Remove Existing Panels in both the Guard Shacks.
Install New Feed from Guard Shack 106 to Guard Shack 151s.
Install new panel in both Guard Shacks. Backfill existing excavated area between the guard
shacks.
Remove lock out / tag out
Test runs newly installed Panels for proper functionality
Remove all debris from work area.

NOTE: Work will be done on weekends ONLY.

4. GOVERNMENT (IGE) PRICING
The Government Estimate (GE) was developed based on pricing from RS Means. That is what the
Government use for price justification and comparison with the KTR’s pricing.

5. CONTRACTOR’S PROPOSAL PRICING
The KTR’S proposal was based on pricing from a NON - MEANS source.




6. CONTRACTOR ASSUMPTION
If the Delivery order is not issued within 30 days, we reserve the right to revalidate this
proposal.
Proposal is based on all applicable Davis Bacon wage rates.

7. GOVERNMENT AND KTR’S COMPARISON TABLE SHOWN BELOW.

ITEMS. KTR’S PROPOSAL. DIFFERENCE. ‘ GOVT IGE.

1. Direct Materials. $25,499.00

2. Direct Labor. $14,761.20
3. Prime Field Office Overhead (10%). $0.00
4. Project Management. $0.00
5. Prime Home Office Overhead (5%). $0.00
6. KTR’s Prime Bond Permit (3%). $0.00
7.KTR’s (8%) Mark up $0.00

Total: $40,260.20

8. TECHNICAL ANALYSIS POSITION
The KTR’s proposed price has come to- above the Govt. IGE of $40,260.20. This is so,
because they are a series of additional items in the KTR’s proposal and these include the project
materials sales tax fees, Rental equipment insurance and tax fees, prime field office (10%)
overhead fees, prime contractors overhead (3%) permit fees, prime home office (5%) overhead
fees, mixed concrete pouring and electrical cables underground Scanning. This resulted to the
price difference. This price difference was not included in the Govt. IGE.

9. CONFORMATION OF GOVERNMENT / KTR’S PRICING
The KTR’s total cost of the project at NRL 106 i-. | have reviewed the contractor’s
proposal and pricing and have determined that this project has being correctly estimated and
can be performed in a safe and timely manner.

10. TECHNICAL ANALYSIS DETERMINATION
Based on the above provided information, the contractor’s proposal for the subject project is
determined to be Technically Acceptable.

Prepared by: [ £NGINEERING TECHNICIAN. 01-13-2020.

Name & Signature Date.
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"General Decision Number: DC20200003 02/07/2020
Superseded General Decision Number: DC20190003
State: District of Columbia
Construction Type: Residential
County: District of Columbia Statewide.

RESIDENTIAL CONSTRUCTION PROJECTS (consisting of single family
homes and apartments up to and including 4 stories).

Note: Under Executive Order (EO) 13658, an hourly minimum wage
of $10.80 for calendar year 2020 applies to all contracts
subject to the Davis-Bacon Act for which the contract is
awarded (and any solicitation was issued) on or after January
1, 2015. If this contract is covered by the EO, the contractor
must pay all workers in any classification listed on this wage
determination at least $10.80 per hour (or the applicable wage
rate listed on this wage determination, if it is higher) for
all hours spent performing on the contract in calendar year
2020. If this contract is covered by the EO and a
classification considered necessary for performance of work on
the contract does not appear on this wage determination, the
contractor must pay workers in that classification at least the
wage rate determined through the conformance process set forth
in 29 CFR 5.5(a)(1)(ii) (or the EO minimum wage rate,if it is
higher than the conformed wage rate). The EO minimum wage rate
will be adjusted annually. Please note that this EO applies to
the above-mentioned types of contracts entered into by the
federal government that are subject to the Davis-Bacon Act
itself, but it does not apply to contracts subject only to the
Davis-Bacon Related Acts, including those set forth at 29 CFR
5.1(a)(2)-(60). Additional information on contractor
requirements and worker protections under the EO is available
at www.dol.gov/whd/govcontracts.

Modification Number Publication Date
0 01/03/2020
1 01/24/2020
2 02/07/2020

* ASBE©024-008 04/01/2019
Rates Fringes

ASBESTOS WORKER: HAZARDOUS
MATERIAL HANDLER............co.t. $ 23.71 7 .44+a

Includes preparation, wetting, stripping, removal, scrapping,
vacuuming, bagging and disposing of all insulation

materials, whether they contain asbestos or not, from
mechanical systems

a. PAID HOLIDAYS: New Year's Day, Martin Luther King Day,
Memorial Day, Independence Day, Labor Day, Veterans' Day,
Thanksgiving Day,the day after Thanksgiving and Christmas
Day provided the employee works the regular work day before
and after the paid holiday.

ELEV0O010-001 01/01/2020

https://beta.sam.gov/wage-determination/DC20200003/2?index=wd&keywords=&is_active=true&sort=-modifiedDate&date_filter_index=0&date_rad_s...

1/5
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Rates Fringes
ELEVATOR MECHANIC.........cvvvun $ 47.02 34.765+a+b

a. PAID HOLIDAYS: New Year's Day, Memorial Day, Independence
Day, Labor Day, Veterans' Day, Thanksgiving Day, Christmas
Day and the Friday after Thanksgiving.

b. VACATIONS: Employer contributes 8% of basic hourly rate
for 5 years or more of service; 6% of basic hourly rate for
6 months to 5 years of service as vacation pay credit.

PLUM@OO5-009 08/01/2015
Rates Fringes
PLUMBER. .. ettt ittt iiennnnns $ 24.41 9.86+a

a. PAID HOLIDAYS: Labor Day, Veterans' Day, Thanksgiving Day
and the day after Thanksgiving, Christmas Day, New Year's
Day, Martin Luther King's Birthday, Memorial Day and the
Fourth of July.

PLUM@602-009 08/01/2019
Rates Fringes

PIPEFITTER (HVAC Pipe
Installation).....covvvvvvnnnnnn. $ 43.14 21.87+a

a. PAID HOLIDAYS: New Year's Day, Martin Luther King's
Birthday, Memorial Day, Independence Day, Labor Day,
Veterans' Day, Thanksgiving Day and the day after
Thanksgiving and Christmas Day.

SUDC2009-004 05/27/2009

Rates Fringes
BRICKLAYER. ..t vviiiiiiiiiinnnnnns $ 20.71 0.00
CARPENTER, Including Drywall
Hanging. ...oivieiiiiiniiennnnnnns $ 17.43 2.37
CEMENT MASON/CONCRETE FINISHER...$ 18.72 0.00
DRYWALL FINISHER/TAPER........... $ 15.00 0.00
ELECTRICIAN. .. ..ciiiiiiiinnnnnns $ 19.93 3.11
LABORER: Common or General...... $ 12.54 0.00
LABORER: Mason Tender for
pointing, caulking, cleaning
of existing masonry, brick,
stone and cement structures
(restoration work); excludes
pointing, caulking and
cleaning of new or
replacement masonry, brick,
stone and cement................. $ 12.59

https://beta.sam.gov/wage-determination/DC20200003/2?index=wd&keywords=&is_active=true&sort=-modifiedDate&date_filter_index=0&date_rad_s... 2/5
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PAINTER: Brush and Roller....... $ 15.32 5.15

POINTER, CAULKER, CLEANER,
Includes pointing, caulking,
cleaning of existing masonry,
brick, stone and cement
structures (restoration
work); excludes pointing,
caulking, cleaning of new or

replacement

masonry, brick, stone or

Lot =1 1<) 2} o $ 18.33

ROOFER. s vt viiei et i iiieennnnnnnnns $ 26.33 0.00
SHEET METAL WORKER............... $ 18.33 0.00

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017. If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking. Additional information
on contractor requirements and worker protections under the EO
is available at www.dol.gov/whd/govcontracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of ""identifiers"" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than ""SU"" or
""UAVG"" denotes that the union classification and rate were

https://beta.sam.gov/wage-determination/DC20200003/2?index=wd&keywords=&is_active=true&sort=-modifiedDate&date_filter_index=0&date_rad_s... 3/5
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prevailing for that classification in the survey. Example:
PLUMO198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local ©198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate Identifiers

Classifications listed under the ""SU"" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification. As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. 08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determination
a survey underlying a wage determination

* a Wage and Hour Division letter setting forth a position on
a wage determination matter

https://beta.sam.gov/wage-determination/DC20200003/2?index=wd&keywords=&is_active=true&sort=-modifiedDate&date_filter_index=0&date_rad_s... 4/5
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* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION"

https://beta.sam.gov/wage-determination/DC20200003/2?index=wd&keywords=&is_active=true&sort=-modifiedDate&date_filter_index=0&date_rad_s... 5/5



From:
To:

Subject: ACQR#5814022 - P02 - MBW-000 Phase 1 Energy Bundle - Replace Spotlight and Add Tree Lights Change Order
Date: Friday, July 17, 2020 2:16:59 PM

-’

Please assign MOD ACQR#5814022 - PO2 - MBW-000 Phase 1 Energy Bundle - Replace Spotlight and
Add Tree Lights Change Order and issue RFP to Sayers. SOW, IGE and PTP have been uploaded.

Please let me know if you have any questions.
Very Respectfully,

CAT IlI/IV Team Lead
PWD Washington

CONFIDENTIALITY NOTICE: The email message and any attachment(s) is intended only for the official use of the recipient(s) named above
and may contain legally privileged and/or confidential information. If you are not the intended recipient, you may not review, copy, or
distribute this message. If you have received this message in error, please notify me immediately via email and delete the original email.



1 CONTRACTID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

1 6
2 AMENDMENT/MODIFICATION NO 3 EFFECTIVE DATE 4 REQUISITION/PURCHASE REQ NO 5 PROJECT NO (Ifapplicable)
28-Aug-2020 ACQR5771999
6 ISSUED BY CODE N40080 7 ADMINISTERED BY (Ifother than item6) CODE
PUBLIC WORKS DEPARTMENT
WASHINGTON NAVY YARD See Item 6
FEAD
1013 O ST. 1ST FLOOR
WASHINGTON DC 20374
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code) 9A. AMENDMENT OF SOLICITATION NO.
SAYERS CONSTRUCTION, LLC
E TIN LUTHER KNG DR 9B. DATED (SEE ITEM 11)
SAN MARCOS TX 78666-5542
X 10A. MOD. OF CONTRACT/ORDER NO.
N4008020F4096
10B. DATED (SEE ITEM 13)
CODE _ 6AVS5 [EACILITY CODE X | 13-Dec-2019
11. THISITEM ONLY APPLIESTO AMENDMENTSOF SOLICITATIONS
|:|The above numbered solicitation is amended as set forth in Item14 The hour and date specified for receipt of Offer |:| is extended, |:| is not extended

Offer must acknowledge receipt ofthis amendment prior to the hour and date specified in the solicitation or as amended by one ofthe following methods:

(a) By completing Itens 8 and 15, and returning copies ofthe amendment; (b) By acknowledging receipt ofthis amendment on each copy ofthe offer submitted;
or (c) By separate letter or telegramwhich includes a reference to the solicitation and amendment numbers FAILURE OF YOUR ACKNOWLEDGMENT TO BE
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN

REJECTION OF YOUR OFFER Ifby virtue ofthis amendment you desire to change an offer already submitted, such change may be made by telegramor letter,
provided each telegramor letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified

12. ACCOUNTING AND APPROPRIATION DAT A (If required)
See Schedule

13. THISITEM APPLIESONLY TO MODIFICATIONS OF CONTRACT SORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. ASDESCRIBED IN ITEM 14,

A. THISCHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRAT IVE CHANGES (such as changes in paying
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

X [C. THISSUPPLEMENTAL AGREEMENT ISENTERED INTO PURSUANT TO AUTHORITY OF:
FAR 52.243-5 Change and Changed Conditions

D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor |:| is not, is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter

where feasible.)
Modification Control Number:  monsur202131

Prepared by: monsur

Contract Title: Hectrical IDIQ FY-18

Modification Title: MBW-000 Phase 1 Energy Bundle - Replace Spotlight and Add Tree Lights Change Order

Reason Code: CREQ

Purpose: The purpose of this modification is to provide funds to contractor in the amount of [{SJJJJl] per request from Customer to

replace additional lights in order for all of the lights at the parade deck to be replaced under one project.

CONTRACTOR'S RELEASE: Acceptance of this modification by the contractor constitutes an accord and satisfaction and represents

payment in full for both time and money and for any and all cost, effect, and for delays and disruption arising out of, or incidental to, the
w ork herein revised

Except as provided herein, all terms and conditions ofthe document referenced in Item9A or 10A, as heretofore changed, remains unchanged and in full force and effect

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACT ING OFFICER (Type or print)

Mark Sayerse - Member TEL: EMAL:

15B. CON 15C. DATE SIGNED 16B. UNITED ST ATES OF AMERICA 16C. DATE SIGNED
BY
(Sign o sign) 8/28/2020 (Signature of Contracting Officer)
EXCEPTION TO & 30 30-105-04 STANDARD FORM 30 (Rev. 10-83)
APPROVED BY OIRM 11-84 Prescribed by GSA

FAR (48 CFR) 53.243



N4008018D2010
N4008020F4096 (monsur202131)
Page 2 of 6
SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

SECTION SF 30 - BLOCK 14 CONTINUATION PAGE

The following have been added by reference:

52.222-62 Paid Sick Leave Under Executive Order 13706 JAN 2017
52.243-5 Changes and Changed Conditions APR 1984
252.204-7012 Safeguarding Covered Defense Information and Cyber DEC 2019

Incident Reporting

The following have been added by full text:
PAYMENT INSTRUCTIONS
“PGI 204.7108(b)(2) Payment Instructions
The required standard payment instruction and instruction table for this contract is located at:
https://www.acq.osd.mil/dpap/dars/pgi/pgi_htm/current/PGI1204_71.htm#payment_instructions”

252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (DEC 2018)

(a) Definitions. As used in this clause—

“Department of Defense Activity Address Code (DoDAAC)” is a six position code that uniquely identifies a unit,
activity, or organization.

“Document type” means the type of payment request or receiving report available for creation in Wide Area
WorkFlow (WAWF).

“Local processing office (LPO)” is the office responsible for payment certification when payment certification is
done external to the entitlement system.

“Payment request” and “receiving report” are defined in the clause at 252.232-7003, Electronic Submission of
Payment Requests and Receiving Reports.

(b) Electronic invoicing. The WAWF system provides the method to electronically process vendor payment requests
and receiving reports, as authorized by Defense Federal Acquisition Regulation Supplement (DFARS) 252.232-
7003, Electronic Submission of Payment Requests and Receiving Reports.

(c) WAWF access. To access WAWF, the Contractor shall—

(1) Have a designated electronic business point of contact in the System for Award Management at
https://www.sam.gov; and

(2) Be registered to use WAWF at https://wawf.eb mil/ following the step-by-step procedures for self-registration
available at this web site.
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(d) WAWEF training. The Contractor should follow the training instructions of the WAWF Web-Based Training
Course and use the Practice Training Site before submitting payment requests through WAWF. Both can be
accessed by selecting the “Web Based Training” link on the WAWF home page at https://wawf.eb mil/.

(e) WAWF methods of document submission. Document submissions may be via web entry, Electronic Data
Interchange, or File Transfer Protocol.

(f) WAWF payment instructions. The Contractor shall use the following information when submitting payment
requests and receiving reports in WAWF for this contract or task or delivery order:

N4008018D2010/N4008020F4096

(1) Document type. The Contractor shall submit payment requests using the following document type(s):

NAVY CONSTRUCTION / FACILITIES MANAGEMENT INVOICE
(i) For cost-type line items, including labor-hour or time-and-materials, submit a cost voucher.
(ii) For fixed price line items—

(A) That require shipment of a deliverable, submit the invoice and receiving report specified by the Contracting
Officer.

(B) For services that do not require shipment of a deliverable, submit either the Invoice 2in1, which meets the
requirements for the invoice and receiving report, or the applicable invoice and receiving report, as specified by the
Contracting Officer.

(iii) For customary progress payments based on costs incurred, submit a progress payment request.

(iv) For performance based payments, submit a performance based payment request.

(v) For commercial item financing, submit a commercial item financing request.

(2) Fast Pay requests are only permitted when Federal Acquisition Regulation (FAR) 52.213-1 is included in the
contract.

[Note: The Contractor may use a WAWF “combo” document type to create some combinations of invoice and
receiving report in one step.]

(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in
applicable fields in WAWF when creating payment requests and receiving reports in the system.

Routing Data Table*

Field Name in WAWF |Data to be entered in WAWF
Pay Official DODAAC | N68732
Issue By DODAAC IN44889
Admin DoDAAC** IN44889
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Page 4 of 6
Inspect By DoDAAC | N/A
Ship To Code IN/A
Ship From Code IN/A
Mark For Code |N/A
Service Approver (DoDAAC) IN/A
Service Acceptor (DoDAAC) IN/A
Accept at Other DODAAC |N/A
LPO DoDAAC |N44889
DCAA Auditor DODAAC IN/A
Other DODAAC(S) N44889

(4) Payment request. The Contractor shall ensure a payment request includes documentation appropriate to the type
of payment request in accordance with the payment clause, contract financing clause, or Federal Acquisition
Regulation 52.216-7, Allowable Cost and Payment, as applicable.

(5) Receiving report. The Contractor shall ensure a receiving report meets the requirements of DFARS Appendix F.
(9) WAWEF point of contact.

(1) The Contractor may obtain clarification regarding invoicing in WAWF from the following contracting activity’s
WAWF point of contact.

Inspecto
Adminis

Certifier

(2) Contact the WAWF helpdesk at 866-618-5988, if assistance is needed.

(End of clause)

SECTION 00010 - SOLICITATION CONTRACT FORM

The total cost of this contract was increased by TN
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CLIN 0001

The CLIN description has changed from MBW-000 Phase 1 Energy Bundle FY20 to
MBW-000 Phase 1 Energy Bundle.
The CLIN extended description has changed from:

You are hereby required to accomplish work stated in the performance work statment dated 22
February 2019.

To:

You are hereby required to accomplish work stated in the performance work statment dated 13
July 2020. See "Summary of Changes".

The unit price amount has increased by )
The total cost of this line item has increased by

SUBCLIN 000102 is added as follows:

ITEMNO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
000102 $0.00
FUND ACRN AB
FFP

Funding Doc. No. M5490020RCP1EBL Customer ACRN: AA
MILSTRIP: M5490020RCP1EBL

NET AMT $0.00

ACRN 2B 0

CIN: 000000000000000000000000000000

INSPECTION AND ACCEPTANCE
The following Acceptance/Inspection Schedule was added for SUBCLIN 000102:

INSPECT AT INSPECTBY  ACCEPTAT ACCEPT BY
N/A N/A N/A N/A

TABLE OF CONTENTS
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The below Table of Contents has been added
Exhibit/Attachment Table of Contents

DOCUMENT TYPE DESCRIPTION PAGES DATE
Attachment 1 PWS 13-JUL-2020

SECTION 00800 - SPECIAL CONTRACT REQUIREMENTS
Accounting and Appropriation
Summary for the Payment Office
As a result of this modification, the total funded amount for this document was increased by [{EGN
SUBCLIN 000102:
Funding on SUBCLIN 000102 is initiated as follows:
ACRN: AB
CIN: 000000000000000000000000000000

Acctng Data: 1701106 BSM1 254 67029 067443 2D M54900

Increase: -
Total: -

Cost Code: ACRC20FSP1EB

(End of Summary of Changes)



From: CIV USN NAVFAC WASHINGTON DC (USA)

To:
Cc: CIV USN (USA); CIV USN (US/M;CN USN NAVFAC
(USA) V_ USN NAVFAC W, SA);
USN (USA); V_ USN NAVIFAC WASHINGTON DC (USA); USN NAVEA
WASHINGTON DC (USA); CIV USN NAVFAC WASHINGTON
DC (USA); CIV N NAVIAC WASHING I ON DC (USA); CIV USN NAVFAC
WASHINGTON DC (USA); CIV USN NAVFAC WASHINGTON DX (USA);E
CIV USN NAVFAC WASHINGTON DC (USA); USN NAVSUPPACT DC ;
USN NAVFAC WASHINGTON DC (USA); USN NAVFAC
H CIV USN COMNAVFACENGCOM DC (USA); CIV USN
NAVFAC WASHINGTON ; CIV USN NAVFAC WASHINGTON DCTUSA
Subject: AWARD DISTRIBUTION- -N4008018D2010/N4008020F4096-MBW-000 Phase 1 Energy Bundle --Replace

Spotlight and Add Tree Lights Change Order
Date: Friday, August 28, 2020 12:53:55 PM
Attachments: Award-Government signed.pdf

Award -Contractor signed.pdf
PWS 07-13-2020.pdf

et SRR

Please see attached fully executed modification for the subject action.
Thank you for your attention to this matter.

v/r,

Contract Specialist

NAVFAC Washington, PWD Washington
1013 O Street, S.E.; Bldg 166, 1st Floor
Washington Navy Yard, DC 20374-5018
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11. THISITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
D'Ihe above numbered solicitation is amended as set Hrth in Item14 The hour and date specified Hr receipt of Offer D is extended, D is not extended

Offer must acknowledge receipt ofthis amendment prior to the hour and date specified in the solicitation or as amended by one ofthe Hllowing methods:

(a) By conpleting Itens 8 and 15, and retuming copies ofthe amendment; (b) By acknowledging receipt ofthis amendment on each copy ofthe offer submitted;
or (c) By separate letter or telegramwhich includes a reference to the solicitation and amendment numbers FAILURE OF YOUR ACKNOWLEDGMENT TO BE
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULTIN

REJECTION OF YOUR OFFER Ifby virtue ofthis amendment you desire to change an ofer already submitted, such change may be made by telegramor letter,
provided each telegramor letter makes refrence to the solicitation and this amendment, and is received prior to the opening hour and date specified

12. ACCOUNTING AND APPROPRIATION DATA (If required)
See Schedule

13. THISITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACT SORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. ASDESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER ISISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

X |C. THIS SUPPLEMENT AL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

FAR 52.243-5 Change and Changed Conditions

D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor D is not, is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter
where feasible.)
Modification Control Number: monsur202131

Prepared by: monsur

Contract Title: Bectrical IDIQ FY-18

Modification Title: MBW-000 Phase 1 Energy Bundle - Replace Spotlight and Add Tree Lights Change Order

Reason Code: CREQ

Purpose: The purpose of this modification is to provide funds to contractor in the amount of - per request from Customer to
replace additional lights in order for all of the lights at the parade deck to be replaced under one project.

CONTRACTORS RELEASE Acceptance of this modification by the contractor constitutes an accord and satisfaction and represents

payment in full for both time and money and for any and all cost, effect, and for delays and disruption arising out of, or incidental to, the
w ork herein revised

Except as provided herein, all terns and conditions ofthe document referenced in Item9A or 10A. as heretofbre changed. remains unchanged and in fall Hrce and efiect

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
/ CONTRACT SPECIALIST
= [DEN o
15B. CONTRACT OR/OFFEROR 15C. DATE SIGNED 16B. 16C. DATE SIGNED
BY 28-Aug-2020
(Signature of person authorized to sign) (Signature of Contracting Officer)
EXCEPTION TO SF 30 30-105-04 STANDARD FORM 30 (Rev. 10-83)
APPROVED BY OIRM 11-84 Prescribed by GSA

FAR (48 CFR) 53.243
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE
SUMMARY OF CHANGES
SECTION SF 30 - BLOCK 14 CONTINUATION PAGE
The following have been added by reference:
52.222-62 Paid Sick Leave Under Executive Order 13706 JAN 2017
52.243-5 Changes and Changed Conditions APR 1984
252.204-7012 Safeguarding Covered Defense Information and Cyber DEC 2019

Incident Reporting

The following have been added by full text:
PAYMENT INSTRUCTIONS
“PGI 204.7108(b)(2) Payment Instructions
The required standard payment instruction and instruction table for this contract is located at:
https://www.acq.osd.mil/dpap/dars/pgi/pgi_htm/current/PGI1204_71.htm#payment_instructions”

252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (DEC 2018)

(a) Definitions. As used in this clause—

“Department of Defense Activity Address Code (DoDAAC)” is a six position code that uniquely identifies a unit,
activity, or organization.

“Document type” means the type of payment request or receiving report available for creation in Wide Area
WorkFlow (WAWEF).

“Local processing office (LPO)” is the office responsible for payment certification when payment certification is
done external to the entitlement system.

“Payment request” and “receiving report” are defined in the clause at 252.232-7003, Electronic Submission of
Payment Requests and Receiving Reports.

(b) Electronic invoicing. The WAWEF system provides the method to electronically process vendor payment requests
and receiving reports, as authorized by Defense Federal Acquisition Regulation Supplement (DFARS) 252.232-
7003, Electronic Submission of Payment Requests and Receiving Reports.

(c) WAWEF access. To access WAWF, the Contractor shall—

(1) Have a designated electronic business point of contact in the System for Award Management at
https://www.sam.gov; and

(2) Be registered to use WAWF at https://wawf.eb mil/ following the step-by-step procedures for self-registration
available at this web site.
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(d) WAWEF training. The Contractor should follow the training instructions of the WAWF Web-Based Training
Course and use the Practice Training Site before submitting payment requests through WAWF. Both can be
accessed by selecting the “Web Based Training” link on the WAWF home page at https://wawf.eb mil/.

(e) WAWF methods of document submission. Document submissions may be via web entry, Electronic Data
Interchange, or File Transfer Protocol.

(f) WAWF payment instructions. The Contractor shall use the following information when submitting payment
requests and receiving reports in WAWF for this contract or task or delivery order:

N4008018D2010/N4008020F4096

(1) Document type. The Contractor shall submit payment requests using the following document type(s):

NAVY CONSTRUCTION / FACILITIES MANAGEMENT INVOICE
(i) For cost-type line items, including labor-hour or time-and-materials, submit a cost voucher.
(ii) For fixed price line items—

(A) That require shipment of a deliverable, submit the invoice and receiving report specified by the Contracting
Officer.

(B) For services that do not require shipment of a deliverable, submit either the Invoice 2inl, which meets the
requirements for the invoice and receiving report, or the applicable invoice and receiving report, as specified by the
Contracting Officer.

(iii) For customary progress payments based on costs incurred, submit a progress payment request.

(iv) For performance based payments, submit a performance based payment request.

(v) For commercial item financing, submit a commercial item financing request.

(2) Fast Pay requests are only permitted when Federal Acquisition Regulation (FAR) 52.213-1 is included in the
contract.

[Note: The Contractor may use a WAWEF “combo” document type to create some combinations of invoice and
receiving report in one step.]

(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in
applicable fields in WAWF when creating payment requests and receiving reports in the system.

Routing Data Table*

Field Name in WAWF |Data to be entered in WAWF
Pay Official DODAAC | N68732
Issue By DODAAC IN44889
Admin DoDAAC** IN44889
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Inspect By DoDAAC | N/A
Ship To Code IN/A
Ship From Code IN/A
Mark For Code |N/A
Service Approver (DoDAAC) IN/A
Service Acceptor (DoDAAC) IN/A
Accept at Other DODAAC |N/A
LPO DoDAAC |N44889
DCAA Auditor DODAAC IN/A
Other DODAAC(S) N44889

(4) Payment request. The Contractor shall ensure a payment request includes documentation appropriate to the type
of payment request in accordance with the payment clause, contract financing clause, or Federal Acquisition
Regulation 52.216-7, Allowable Cost and Payment, as applicable.

(5) Receiving report. The Contractor shall ensure a receiving report meets the requirements of DFARS Appendix F.
(9) WAWEF point of contact.

(1) The Contractor may obtain clarification regarding invoicing in WAWF from the following contracting activity’s
WAWF point of contact.

Inspector|

Administ

Certifier:

(2) Contact the WAWF helpdesk at 866-618-5988, if assistance is needed.

(End of clause)

SECTION 00010 - SOLICITATION CONTRACT FORM

The total cost of this contract was increased by TN
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CLIN 0001

The CLIN description has changed from MBW-000 Phase 1 Energy Bundle FY20 to
MBW-000 Phase 1 Energy Bundle.
The CLIN extended description has changed from:

You are hereby required to accomplish work stated in the performance work statment dated 22
February 2019.

To:

You are hereby required to accomplish work stated in the performance work statment dated 13
July 2020. See "Summary of Changes".

The unit price amount has increased by )
The total cost of this line item has increased by

SUBCLIN 000102 is added as follows:

ITEMNO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
000102 $0.00
FUND ACRN AB
FFP

Funding Doc. No. M5490020RCP1EBL Customer ACRN: AA
MILSTRIP: M5490020RCP1EBL

NET AMT $0.00

ACRN 8 0

CIN: 000000000000000000000000000000

INSPECTION AND ACCEPTANCE
The following Acceptance/Inspection Schedule was added for SUBCLIN 000102:

INSPECT AT INSPECTBY  ACCEPTAT ACCEPT BY
N/A N/A N/A N/A

TABLE OF CONTENTS
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The below Table of Contents has been added
Exhibit/Attachment Table of Contents
DOCUMENT TYPE DESCRIPTION PAGES DATE
Attachment 1 PWS 13-JUL-2020

SECTION 00800 - SPECIAL CONTRACT REQUIREMENTS
Accounting and Appropriation
Summary for the Payment Office
As a result of this modification, the total funded amount for this document was increased by [{EGN
SUBCLIN 000102:
Funding on SUBCLIN 000102 is initiated as follows:
ACRN: AB
CIN: 000000000000000000000000000000

Acctng Data: 1701106 BSM1 254 67029 067443 2D M54900

Increase: -
oy —

Cost Code: ACRC20FSP1EB

(End of Summary of Changes)



From: USN (USA)
CIV_USN NAVFAC WASHINGTON DC (USA)

To:

Subject: FW: ACQR#5814022 - P02 - MBW-000 Phase 1 Energy Bundle - Replace Spotlight and Add Tree Lights Change
Order

Date: Tuesday, July 21, 2020 6:20:36 PM

Mod assigned toF.
¢rom: IR SN NAVFAC WASHINGTON DC (us-) R

Sent: Friday, July 17, 2020 2:17 PM

To: N U (5
cc: ERNENN ' USN NAvFAC WASHINGTON DC (U5 NI

I '/ 5 A\ FAC WASHINGTON DC (USA)
IS '\ \AVFAC WASHINGTON DC (USA

Subject: ACQR#5814022 - P02 - MBW-000 Phase 1 Energy Bundle - Replace Spotlight and Add Tree
Lights Change Order

Please assign MOD ACQR#5814022 - P02 - MBW-000 Phase 1 Energy Bundle - Replace Spotlight and
Add Tree Lights Change Order and issue RFP to Sayers. SOW, IGE and PTP have been uploaded.

Please let me know if you have any questions.

Very Respectfully,

CAT lI/IV Team Lead
PWD Washington

CONFIDENTIALITY NOTICE: The email message and any attachment(s) is intended only for the official use of the recipient(s) named above
and may contain legally privileged and/or confidential information. If you are not the intended recipient, you may not review, copy, or
distribute this message. If you have received this message in error, please notify me immediately via email and delete the original email.



From: USN (USA)

To: ClV USN NAVFAC WASHINGTON DC (USA)

Subject: FW: Folder Review 1.0 --MBW -000 Phase 1 Energy Bundle -Replace Spotlight and Add Tree Lights Change
Order--- ACQR#5814022

Date: Friday, August 28, 2020 12:35:38 PM

Attachments: Draft Award --KO needs to review.pdf

Draft CAR - KO needs to review.pdf

SAM 08.26.2020.pdf

Inteqgrity.pdf

IGE. pdf

Ulta Lean PNM --KO signature required.pdf
Memo For the Record- KO signature.pdf

Good jobF,

Thanks for confirming contractor has signed. Released and routed. Please see attached signed
documents.

V/r,

Team Lead Contracting Officer

NAVFAC Washington, PWD Washington
1013 O Street, S.E.; Bldg 166, 1st Floor
Washington Navy Yard, DC 20374-5018

From: I 'V usn Navrac wasHINGTON D (UsA) ST

Sent: Wednesday, August 26, 2020 4:35 PM

To: N U\ (1

Subject: Folder Review 1.0 --MBW -000 Phase 1 Energy Bundle -Replace Spotlight and Add Tree
Lights Change Order--- ACQR#5814022

HeIIo-

Please review the folder for the subject modification. Sign and return the requested documents.
Let me know if | need to add anything else. Thanks.

v/r,

Contract Specialist



NAVFAC Washington, PWD Washington
1013 O Street, S.E.; Bldg 166, 1st Floor
Washington Navy Yard, DC 20374-5018



From:

To: USN NAVFAC WASHINGTON DC (USA)
Subject: FW: PTP - MBW-000 Phase 1 Energy Bundle - Replace Spotlight and Add Tree Lights Change Order
Date: Friday, July 17, 2020 8:19:22 AM

Still getting the hang of sending you guys funding for projects. MCICOM (below) has given us the
PTP to move forward with the Phase | Energy bundle mod. What else do you need from me to move
forward?

Very Respectfully,

Public Works Officer Marine Barracks Washington

m
=
o
3

Sent: Thursday, July 16, 2020 8:35 PM

To: N

Subject: RE: PTP - MBW-000 Phase 1 Energy Bundle - Replace Spotlight and Add Tree Lights Change
Order

Yes, please move forward with the $12k mod. You have a PTP from MCICOM.

<

/r,

Project Officer (MCIEAST/MCINCR/MARFOREUR/MARFORCOM)
Marine Corps Installations Command (Capital Investments-MILCON/FSRM/DEMO)
Headquarters Marine Corps Pentagon Room 2D153A

rrom: N

Sent: Thursday, July 16, 2020 4:48 PM

o

Subject: FW: PTP - MBW-000 Phase 1 Energy Bundle - Replace Spotlight and Add Tree Lights Change
Order



Good Afternoon Sir,

This PTP request from PWD Wash may have gotten lost in all the info | sent on Tuesday. FEAD is
ready to push forward with the mod to the Phase | Energy Bundle Change Order RFP once they get a
PTP from us. The $12 should be easy to scrape together out of the bulk funding we discussed on
Tuesday. Please let me know if you’d like to proceed with this request, it’s in the best interest of our

Parades.

Very Respectfully,

Public Works Officer Marine Barracks Washington

From: NN 5N AVFAC WASHINGTON oc (U5 [N

Sent: Monday, July 13, 2020 10:58 AM

c: DI
I s\ NAVFAC WASHINGTON DC (USA)
RO C'\ USN NAVFAC WASHINGTON DC (USA)

—

Subject: PTP - MBW-000 Phase 1 Energy Bundle - Replace Spotlight and Add Tree Lights Change
Order

Please see attached SOW and IGE. If everything is acceptable please provide a promise to pay for the
IGE amount, $ 12,979.13.

Please let me know if you have any questions.

Very Respectfully,

CAT IlI/IV Team Lead
PWD Washington



CONFIDENTIALITY NOTICE: The email message and any attachment(s) is intended only for the official use of the recipient(s) named above
and may contain legally privileged and/or confidential information. If you are not the intended recipient, you may not review, copy, or
distribute this message. If you have received this message in error, please notify me immediately via email and delete the original email.
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Integrity Tool for SPS Validation Report for Award N4008020F4096U00003 (Draft Document), 25 Aug 2020, 19:00:06hrs.

Error Location | Interface Element Error

Award Non-DOD Contract | *W-20200: Type F award without corresponding parent contract
detected...please check award*
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MEMORANDUM FOR THE RECORD

August 19, 2020

SUBJECT: N4008018D2010/N4008020F4096 MBW-000 PHASE 1 ENERGY BUNDLE — REPLACE
SPOTLIGHT & ADD TREE LIGHTS

This is a change order modification to contract #N4008018D2010/N4008020F4096. The
purpose of this modification is to provide the funding in the amount of- which was

negotiated on August 5, 2020 for Contractors to install items listed in the proposed change
order (Encl.12) dated, August 05, 2020.

This project was assigned to Contract Specialist (CS),_, onJuly 17, 2020 with a
Promise to Pay (PTP), SOW, and IGE. On August 07, 2020, it was communicated between the
Construction Manager and the KO, to use the Ultra Lean Process to procure this modification.
via email (Encl.35). On August 07, 2020, a Pre-Negotiated Memo for Ultra Lean Process and a
Technical Analysis was provided to acquisition. On August 19, 2020 OA was
requested/approved in the negotiated amount stated above.

Prepared by:

Contract Specialist

Date: 2021.08.05 11:34:27
-04'00'

Signature Date

Approved by: Team Lead/Contracting Officer
Digitally signed by

Date: 2020.08.28 12:30:23 -04'00'

Signature Date



MEMORANDUM FOR THE RECORD

August 19, 2020

SUBJECT: N4008018D2010/N4008020F4096 MBW-000 PHASE 1 ENERGY BUNDLE — REPLACE
SPOTLIGHT & ADD TREE LIGHTS

This is a change order modification to contract #N4008018D2010/N4008020F4096. The
purpose of this modification is to provide the funding in the amount of_which was

negotiated on August 5, 2020 for Contractors to install items listed in the proposed change
order (Encl.12) dated, August 05, 2020.

This project was assigned to Contract Specialist (CS),_, onJuly 17, 2020 with a
Promise to Pay (PTP), SOW, and IGE. On August 07, 2020, it was communicated between the
Construction Manager and the KO, to use the Ultra Lean Process to procure this modification.
via email (Encl.35). On August 07, 2020, a Pre-Negotiated Memo for Ultra Lean Process and a
Technical Analysis was provided to acquisition. On August 19, 2020 OA was
requested/approved in the negotiated amount stated above.

Prepared by:_, Contract Specialist

Signature Date

Approved by:

, Team Lead/Contracting Officer
Digitally signed by

Date: 2020.08.28 12:30:23 -04'00'

Signature Date



NAVFAC WASHINGTON PWD
PERFORMANCE WORK STATEMENT (PWS)
Project Title: MBW-000 Phase 1 Energy Bundle - Replace Spotlight and Add Tree Lights Change Order
Date: 13 July 2020

SCOPE

1.

GENERAL PROJECT INFORMATION

1.1. The Contractor shall provide all approved materials, labor, equipment, tools, mobilization,
transportation, supervision, and any other incidental work and accessories to accomplish work as
described herein. This PWS is not all encompassing toward providing a complete and usable
project. The Contractor is required to inspect, clean, repair and test as needed any work for full
operation to the requirements and specifications as detailed in this scope of work.

1.2. All work regarding the preparation of any project shall be coordinated with the Contracting
Officer Representative (COR) and Project Manager prior to the execution of work. The
Contractor is responsible for obtaining all necessary base clearance, permits, and associated
requirements prior to the start of work.

1.3. FACILITY SUPPORT SERVICES

1.3.1. The purpose of this project is to provide Facility Support Services for multiple
items throughout the specified area of responsibility (AOR), as described in this PWS.

1.3.2. The Contractor shall provide and secure labor, approved materials; tools,
mobilization, transportation, supervision and equipment to accomplish all work as
described herein.

1.3.3. The Contractor shall field verify all locations dimensions and condition before ordering
any material or starting any work.

1.3.4. The Contractor must notify the COR of any conditions that differ from that indicated on
these documents.

1.3.5. All work shall comply with base building standards, NEC, NFPA, EM 385-land OSHA
regulations. The contractor shall keep the work areas safe neat and orderly at all times.
The work site is an occupied office building. Subsequently, certain precautions must be
maintained to insure a safe environment for our tenants. The contractor is expected to
place safety signs, cones or caution tape to close off an area anytime the tenants mayina
hazardous area. All applicable OSHA codes shall be followed.

1.3.6. The NAVFAC WASHINGTON PWD project managers reserve the right to shut down
a job if an unsafe condition exists. The contractor safety manager or designated assistant
shall inspect all jobs and implement safety procedures to insure tenant and worker
safety. All trash and debris associated with this project shall be removed daily and
disposed of offsite.

PERFORMANCE WORK STATEMENT
2.1. Project — MBW — Phase 1 Energy Bundle, Replace spotlight and add tree lights
2.1.1.  Follow all safety procedures during this change out.
2.1.2.  Remove the existing three (3) spot lights on the pole in the center of the viewing stands.
2.1.3.  Furnish and install three new spot lights in same place as existing lights
2.1.3.1. Two are to shine on the flag directly across from this pole
2.1.3.2. One to light the walkway in the center of the parade ground.
2.1.4.  Add additional spot lights on trees with switches so that they can be turned on and off
independently.
2.1.5.  See the attached layout drawing for number and exact location of tree lights.
2.2. The quality type of materials shall be commensurate or better to the quality of material used in
the original installation.
2.3. The contractor should repair with 100% no deficiencies or concerns resulting from the repair in
accordance with government accepted technical methods.
2.4. A preliminary inspection has been conducted by the prime contractor, with government
validation, subsequently; no site is required unless otherwise requested by the prime contractor.

WORKLOCATION
3.1. All work under this TO will take place at the Marine Barracks Washington, located in Washington DC in



NAVFAC WASHINGTON PWD
PERFORMANCE WORK STATEMENT (PWS)
Project Title: MBW-000 Phase 1 Energy Bundle - Replace Spotlight and Add Tree Lights Change Order
Date: 13 July 2020

Parade ground and Commandant’s Garden Area..

EXAMINATION OF PREMISES

4.1. The contractor is expected to accomplish due diligence as to the general and local conditions that
may affect the performance of work to the extent that such information is reasonably obtainable.
Arrangement to visit the work site can be made by calling the COR or Project Manager.

PERIOD OF PERFORMANCE

5.1. The Period of Performance shall be from award up to 30 days. The Contractor will be required to
commence and start planning upon award on the task order work under this contract immediately
upon award, to prosecute the work diligently and to complete entire work ready for use by the
end of the performance period. The time stated for completion shall include a final clean-up of
the premises.

MATERIALS TO BE REUSED/SALVAGED/DISPOSED
6.1. The contractor shall correctly dispose of all demolished materials and
equipment.

EXISTING CONDITIONS AND EXTRA OBLIGATIONS OF THE CONTRACTOR

7.1. The Contractor, subcontractor and their employees are required to present proper identification
to gain access onto the f acility in accordance with the current regulations. Care shall be taken
to prevent damage to the facility and to protect those features not involved in this contract. The
Contractor is responsible for securing all equipment left on site; the Government does not
provide security for the Contractor’s property. Damage to the facility as a result of the
execution of this contract shall be rectified by the Contractor to the satisfaction of the
Contracting Officer and COR and at no additional cost to the Government.

SAFETY AND ENVIRONMENTAL REQUIREMENTS

8.1. The Contractor shall comply with all Federal, State and Local fire, safety and
environmental regulations which include but is not limited, Occupational Safety and
Health Administration standards, and Environmental Protection Agency regulations.

8.2. The Contractor is expected to be aware of safety issues and plan accordingly. The Contractor is
also expected to make recommendations for safety and safety surveillance activities, including
any not mentioned in this section. SAFETY is the FIRST priority of the work planned and
executed by the Contractor.

8.3. Ifany hazards are encountered, the Contractor shall stop work immediately and notify the COR.

8.4. Contractor will provide all signage, caution tapes, etc. required for proper control in and
around the Project site.

8.5. Access points to the facility are available with the stipulation that the areas will also be in
use by the users. The access areas will be kept safe, clean and free from Project materials
and debris.

IDENTIFICATION

9.1. All Contractor and Subcontractor personnel shall be required to possess and wear Security
Identification badges at all times when on the installations premises. In addition, Contractor
and subcontractor personnel shall display valid picture identification, such as current state
driver’s license in order to gain entry onto the Installation.

10. WORKING HOURS

10.1. The work shall be executed during normal working hours as defined as M-F 0730 to 1630
unless otherwise stated herein. Any out of normal working hours will be accomplished in a
manner and at such times that will cause the least practicable disturbance to the installation and



NAVFAC WASHINGTON PWD
PERFORMANCE WORK STATEMENT (PWS)

Project Title: MBW-000 Phase 1 Energy Bundle - Replace Spotlight and Add Tree Lights Change Order

Date: 13 July 2020

11.

12.

13.

14.

15.

16.

the normal activities of the installation, facility and work area. All out of normal working hours
will require an escort. All work shall be completed including final clean-up no later than date
approved by the COR.

ACCESS TO WORK SITE AFTER NORMAL WORK HOURS

11.1. The Contractor shall not enter the work area after normal scheduled work hours. In the event of
unusual circumstances that may require access to the work site after normal hours, the Contractor
shall notify the COR, who must make appropriate arrangements for access. The contractor is
required to submit an escort request no later than two weeks prior to the planned out of hours work.

DISPOSAL OF RUBBISH, PROJECT DEBRIS AND GARBAGE
12.1. All demolished materials and debris shall be removed from the Government property and
disposed to an approved landfill.

GOVERNMENTREPRESENTATIVES

13.1. The work will be under the general direction of a United States Navy representative, or another
representative of the Government, designated, as appropriate. The provisions of this paragraph or
provisions elsewhere in this contract regarding supervision, approval, or direction by the
Contracting Officer or the designated person shall not relieve the Contractor of responsibility for
accomplishing the work, with regard to sufficiency or time of performance, except as otherwise
provided.

SUBMITTALS
14.1. The Contractor shall submit information including materials, equipment, etc. on the following to
the COR for approval and for the project file:
14.1.1. Work schedule
14.1.2. Warranty
14.1.3. Materials and Equipment

ATTACHMENTS
15.1.NAVFAC 7300 Form

WORKING ON GOVERNMENT INSTALLATIONS

16.1. The Contractor shall provide each employee with an identification badge, which identifies by
photograph the individual as an employee of the Contractor. These badges shall be worn at
all times and presented for examination upon the request from the KO, COR, QA Personnel,
Military Police or any other Government official with a need to see the badge.

16.2. The Contractor and his employees shall be subject to all base traffic, security and registration
regulations for personnel and vehicles.

16.3. All contractor personnel attending meetings, answering Government telephones, working on
site, where their contractor status is not known to third parties, must identify themselves as
contractors, to include wearing ID badges, which identify them as contractor personnel.
Unless otherwise directed by the COR, all documents produced or revised by contractors or
developed through contractor participation must be marked as “contractor generated
documents” or otherwise identified in a manner that discloses the contractor’s participation. In
addition, all contractor personnel shall identify themselves as a Contractor (CTR), on their
email and email status.

16.4.Only the KO has the authority to authorize deviations from the terms and conditions of this
contract, including deviations from specifications and requirements. In the event the Contractor
does deviate, without written approval of the KO, such deviations shall be at the risk of, and
any cost related thereto shall be borne by the contractor. Any matter concerning a change to the
scope, prices, terms, or conditions of this contract shall be referred to the KO.

16.5. The COR will be confirmed at award.



NAVFAC WASHINGTON PWD
PERFORMANCE WORK STATEMENT (PWS)

Project Title: MBW-000 Phase 1 Energy Bundle - Replace Spotlight and Add Tree Lights Change Order

Date: 13 July 2020

17.

18.

19.

20.

21.

SECURING GOVERNMENT PROPERTY

17.1. The Contractor is responsible for safeguarding all Government property and information provided in
performance of this task order. At the close of each work period, the Contractor is responsible for
ensuring Government facilities, equipment, and materials are secured. The Contractor shall develop
and maintain a Government Furnished Equipment (GFE) Report (if applicable). This report shall
be made available at any time upon request by the COR or KO. Contractor employees will be
subject to all security procedures and any other applicable installation access and security
regulations.

CONTRACTING OFFICER’S REPRESENTATIVE (COR)

18.1. The COR is designated by the Contracting Officer to perform the technical liaison between the
contractor’s management and the Contracting Officer in routine technical matters constituting
general program direction within the scope of the contract/task order. Under NO
circumstances is the COR authorized to effect any changes in the work required under this
contract/task order whatsoever, or enter into any agreement that has the effect of changing the
terms and conditions of this Task Order, or that causes the Contractor to incur any costs. In
addition, the COR will NOT supervise, direct, or control contractor employees.
Notwithstanding this provision, to the extent that contractor accepts any direction that
constitutes a change to his contract/task order without prior written authorization of the
Contracting Officer, costs incurred in connection therewith are incurred at the sole risk of the
contract, and if involved under this Task Order will be disallowed. Proceeding with work
without proper contractual coverage may result in nonpayment or necessitate submittal of a
contract claim. The prime contractor’ management should clearly communicate this position to
its employees working on this contract and to any subcontractors also providing support.

INVOICING
19.1. There will be no partial invoicing on this project. The invoice shall be submitted once each
project has been completed and accepted by the government. The invoice shall be submitted in
accordance with the standard procedures of the Wide Area Workflow Process.
19.2. Each invoice shall include all required documents per NAVFAC standard operating procedures
and the following:
- QC/QA Acceptance Form — To be completed for each project.

CONTRACTOR LABOR HOUR REPORTING

20.1. The contractor shall report ALL contractor labor hours (including subcontractor labor hours)
required for performance of services provided under this contract for NAVFAC Washington,
PWD Washington via a secure data collection site. The contractor is required to completely
fill in all required data fields using the following web address https://doncmra.nmci.navy mil.
Reporting inputs will be for the labor executed during the period of performance during each
Government fiscal year (FY), which runs October 1 through September 30. While inputs may
be reported any time during the FY, all data shall be reported no later than October 31 of each
calendar year.

20.2. Contractors may direct questions to the help desk, linked at https://doncmra.nmci.navy mil.

WARRANTY

21.1. The Contractor shall guarantee all of the work that is performed under this contract, including
all materials and workmanship, for a minimum period of one (1) year from the date of full
acceptance of the work. Should any material be found defective, not meeting specifications,
or that which has not been approved in writing by the owner shall, upon discovery (including
any time within the period of the guarantee), be replaced with the specified equipment or
material at no additional cost to the Government. All work shall be performed and completed



NAVFAC WASHINGTON PWD
PERFORMANCE WORK STATEMENT (PWS)

Project Title: MBW-000 Phase 1 Energy Bundle - Replace Spotlight and Add Tree Lights Change Order

Date: 13 July 2020

ina thorough, workmanlike manner and in accordance with the latest proven practices of the
trade by thoroughly skilled and experienced workmen.

22. NMCARS 237.102

22.1.

End PWS

Per NMCARS 237.102(a)(1)(90), the contractor shall report ALL contractor labor hours
(including subcontractor labor hours) required for performance of services provided under
this contract via a secure data collection site. The contractor is required to completely fill
in all required data fields using the following web address https://doncmra.nmci.navy mil.
Reporting inputs will be for the labor executed during the period of performance during each
Government fiscal year (FY), which runs October 1 through September 30. While inputs may
be reported any time during the FY, all data shall be reported no later than October 31 of each
calendar year.  Contractors may direct questions to the help desk, linked at
https://doncmra nmci navy.mil.

[DNEN tngincering Technician 6 February 2020

Prepared By: Date



From: USN NAVFAC WASHINGTON DC (USA)
To: CIV USN NAVFAC WASHINGTON DC (USA); USN (USA )
AC WASHINGTON DC (USA) ASHINGTO

Cc: USN NAVFAC WASHINGTON DC (USA

Subject: RE ACQR#5814022 - P02 - MBW-000 Phase 1 Energy Bundle - Replace Spotlight and Add Tree Lights Change
Order

Date: Friday, August 7, 2020 9:09:17 AM

Attachments: TA MBW Upgrade Lighting CO 1.docx
Marine Barracks - CO #1.pdf
MBW Tree Lighting Ultra Lean PNM.pdf

All,

Please see PNM, TA and KTR’s Proposal. Everything is uploaded besides the contractor’s proposal.

Very Respectfully,

CAT IlI/IV Team Lead
PWD Washington

CONFIDENTIALITY NOTICE: The email message and any attachment(s) is intended only for the official use of the recipient(s) named above
and may contain legally privileged and/or confidential information. If you are not the intended recipient, you may not review, copy, or
distribute this message. If you have received this message in error, please notify me immediately via email and delete the original email.

From: NS C'v ush Navrac wasHINGTON DC (UsA) (TG
Sent' Friday, August 7, 2020 8:14 AM

To: [ s\ NAvrac wasHINGTON DC (UsA) T
I U\ () R ' U5\ NA\AC
wASHINGTON DC (UsA) I C'V Us\ NAVFAC
wasHINGTON DC (UsA) T
c: IS s~ NAvrAc wASHINGTON DC (UsA) ST

Subject: Re: ACQR#5814022 - P02 - MBW-000 Phase 1 Energy Bundle - Replace Spotlight and Add
Tree Lights Change Order

Ma'am,
Here is the TA for the change order for the MBW Lights.

V/R

_ Engineering Technician

PWD Washington, CAT 3/4



From: SIS U<\ NAVFAC WASHINGTON DC (USA)

Sent: Friday, August 7, 2020 7:10 AM

To: RIS s\ (UsA); IS C'V UsN NAVFAC WASHINGTON DC
(UsA); S C'/ UsN NAVFAC WASHINGTON DC (USA)

Ce: RIS 'V Usn NAVFAC WASHINGTON DC (UsA); [ s\

NAVFAC WASHINGTON DC (USA)
Subject: RE: ACQR#5814022 - P02 - MBW-000 Phase 1 Energy Bundle - Replace Spotlight and
Add Tree Lights Change Order

I have already utilized the ultralean process and will be uploading the documents today. This ACQR
was pushed on 17JUL and | followed up several times with no one responding to me(email thread
below) and a status wasn’t updated in econtracts until 29JUL.

No RFP/site visit will be needed.

Uchenna or- please call/email me privately if there are any further questions, comments, or
concerns.

Very Respectfully,

CAT III/IV Team Lead
PWD Washington

CONFIDENTIALITY NOTICE: The email message and any attachment(s) is intended only for the official use of the recipient(s) named above
and may contain legally privileged and/or confidential information. If you are not the intended recipient, you may not review, copy, or
distribute this message. If you have received this message in error, please notify me immediately via email and delete the original email.

rrom: N U<\ (Us~) N
Sent: Thursday, August 6, 2020 9:41 PM

To: IS s\ NAvrac wasHINGTON DC (UsA) (SESTEEGEGEEEEEEE
I C'v ush NavrAc wasHINGTON Dc (UsA ST C
usN NAVFAC WASHINGTON Dc (UsA) [SESTIIEGNGEEEEEEE

ce: IS ' Ush Navrac wasHINGTON DC (usA) (ST
B s\ Navrac wasHINGTON b (UsA) ST

Subject: RE: ACQR#5814022 - PO2 - MBW-000 Phase 1 Energy Bundle - Replace Spotlight and Add
Tree Lights Change Order

LTH,




Please note that the Ultra lean process(JAM) is completed prior to pushing to AQ. On the other
hand, If you already issued the contractor RFP/received proposal in the field(no JAM conducted) and
needing negotiations and award support then, you have already utilized the LEAN process.

In this particular case, none of the shortened mod process has been used so we will be executing a
regular mod with the exception of a site visit(since the contractor is familiar with the facility).

Here is the sequence for this mod: Rumi will issue the RFP, you will write TA,M will write required
memo type (depending on if negation is needed). You will provide funds (right/n

F will request OA and award.

V/r,

ow you have PTP).

Team Lead Contracting Officer

NAVFAC Washington, PWD Washington
1013 O Street, S.E.; Bldg 166, 1st Floor
Washington Navy Yard, DC 20374-5018

From: G s\ NAvrac wasHINGTON DC (UsA) (ST
Sent: Thursday, August 6, 2020 3:50 PM

To: IS 'V usn Navrac wasHINGTON D (USA) TSGR
I C'v ush NavrAC wasHINGTON DC (USA) (BESTEEGEGEEEEEE

ce: IS 'V Ush Navrac wasHINGTON DC (usA) (ST
B s\ A \FAC WASHINGTON DC (us) I
s (s N

Subject: RE: ACQR#5814022 - PO2 - MBW-000 Phase 1 Energy Bundle - Replace Spotlight and Add
Tree Lights Change Order

Hig

| looking to do a Ultra/Lean Mod instead of a full solicitation as this a small modification to
increase the amount of light fixtures. The KTR doesn’t need a site visit. | was waiting for a response
from AQ so we can communicate on a way forward.

Very Respectfully,

CAT llI/IV Team Lead
PWD Washington



CONFIDENTIALITY NOTICE: The email message and any attachment(s) is intended only for the official use of the recipient(s) named above
and may contain legally privileged and/or confidential information. If you are not the intended recipient, you may not review, copy, or
distribute this message. If you have received this message in error, please notify me immediately via email and delete the original email.

From: [ c'v usn NAvrac wasHINGTON pc (usA) [ESTEEGEGEGEEE

Sent: Thursday, August 6, 2020 11:39 AM

To: IS s~ NAvrac wasHINGTON e (usA) SIS
I c'v ush Navrac wasHINGTON DC (UsA) TS

ce: IS 'V usn Navrac wasHINGTON DC (usA) SIS
I U <A wasHiINGTON oc (us I

USN (USA) <uchenna.ojuka@navy.mil>
Subject: Re: ACQR#5814022 - PO2 - MBW-000 Phase 1 Energy Bundle - Replace Spotlight and Add
Tree Lights Change Order

Good I\/Iorning-,

| called you earlier this morning after updating eContracts to discuss the site visit date to
reflect my POAM before sending out the RFP COB today.

Please see updated POAM in eContracts for more information. As of now, | have a site visit
scheduled for Tuesday, August 11, 2020 at 11:00AM. If that time/date doesn't work for you,
please let me know as soon possible.

Thanks.

Very Respectfully,

From: [N U<\ NAVFAC WASHINGTON DC (USA)

Sent: Thursday, August 6, 2020 3:03 PM

To: IS c'v usn NAVFAC WASHINGTON DC (USA); KIS c'v usN
NAVFAC WASHINGTON DC (USA)

ce: RIS 'V usn NAVFAC WASHINGTON DC (UsA); [ s\
NAVFAC WASHINGTON DC (USA); S s\ (UsA)

Subject: RE: ACQR#5814022 - P02 - MBW-000 Phase 1 Energy Bundle - Replace Spotlight and
Add Tree Lights Change Order



Good l\/lorning-,

| checked econtracts before | sent my email. You updated the econtracts on 29JUL after stating
F will work upon return of her emergency leave no later than 8/4.”

| think is reasonable for me to expect an email back when econtracts is out of date so that | am not
constantly refreshing the screen.F updated this morning with an update.

Very Respectfully,

CAT IlI/IV Team Lead
PWD Washington

CONFIDENTIALITY NOTICE: The email message and any attachment(s) is intended only for the official use of the recipient(s) named above
and may contain legally privileged and/or confidential information. If you are not the intended recipient, you may not review, copy, or
distribute this message. If you have received this message in error, please notify me immediately via email and delete the original email.

From: [N 'V Us\ nAvrac wasHINGTON Dc (UsA) (ST
Sent: Thursday, August 6, 2020 10:40 AM

To: IS s\ NAvrac wasHINGTON DC (UsA) (EESTTEGGEEEEEE
I C'v ush NAavrAac wASHINGTON D (UsA) (SESTEEEGEGEGEGEEEE

Cc civ usN NAaVFAC WASHINGTON DC (UsA (ST
%vmc wasHinGTON oc (usa) N
s (s N

Subject: RE: ACQR#5814022 - PO2 - MBW-000 Phase 1 Energy Bundle - Replace Spotlight and Add
Tree Lights Change Order

Good Morninga,

It appears you are looking for a status? If you please go eContracts notes section where you will see
the POAM.

Supervisory Contracting Officer
PWD Washington

From: IS Vs\ NAvrac wasHINGTON DC (usA) (SESTEEGEGEGEEE



Sent: Wednesday, August 5, 2020 4:47 PM

To: Monsur, Rumi A CIV USN NAVFAC WASHINGTON DC (UsA) ESEIEEGEG

ce: IS 'V Ush Navrac wasHINGTON DC (usA) (ST
I U 1v4EAC wasHINGTON oc (us) NI
usn (usA) IS C'\ Us\ NAVFAC WASHINGTON DC (USA)

Subject: RE: ACQR#5814022 - P02 - MBW-000 Phase 1 Energy Bundle - Replace Spotlight and Add
Tree Lights Change Order

N

llowing up again to the previous emails sent. Any kind of response would be appreciated.

Very Respectfully,

CAT IlII/IV Team Lead
PWD Washington

CONFIDENTIALITY NOTICE: The email message and any attachment(s) is intended only for the official use of the recipient(s) named above
and may contain legally privileged and/or confidential information. If you are not the intended recipient, you may not review, copy, or
distribute this message. If you have received this message in error, please notify me immediately via email and delete the original email.

From: [ UsN NAVFAC WASHINGTON DC (USA)

Sent: Thursday, July 30, 2020 5:22 PM

To: IS c' UsN NavrAac wASHINGTON Dc (USA) [EESTEEGGEEEE

ce: IS 'V Ush navrac wasHINGTON DC (usA) (TS
I s\ AVFAC WASHINGTON DC (us) IR
s (Us) N

Subject: RE: ACQR#5814022 - PO2 - MBW-000 Phase 1 Energy Bundle - Replace Spotlight and Add
Tree Lights Change Order

gllowing up to the email below. | forgot to ask you about this when you called me today.

Very Respectfully,

CAT IlI/IV Team Lead
PWD Washington




CONFIDENTIALITY NOTICE: The email message and any attachment(s) is intended only for the official use of the recipient(s) named above
and may contain legally privileged and/or confidential information. If you are not the intended recipient, you may not review, copy, or
distribute this message. If you have received this message in error, please notify me immediately via email and delete the original email.

From: [ UsN NAVFAC WASHINGTON DC (USA)

Sent: Wednesday, July 29, 2020 10:57 AM

To: IS c' UsN Navrac wAsHINGTON Dc (USA) [SESTEGGEEEE

ce: IS 'V Ush Navrac wasHINGTON DC (usA ST
I s\ AVFAC WASHINGTON DC (us) IR
s (Us) N

Subject: RE: ACQR#5814022 - P02 - MBW-000 Phase 1 Energy Bundle - Replace Spotlight and Add
Tree Lights Change Order

!&t following up on the status of this push. | know you were out last week so | just wanted to bring it
up for situational awareness.

Very Respectfully,

CAT IlI/IV Team Lead
PWD Washington

CONFIDENTIALITY NOTICE: The email message and any attachment(s) is intended only for the official use of the recipient(s) named above
and may contain legally privileged and/or confidential information. If you are not the intended recipient, you may not review, copy, or
distribute this message. If you have received this message in error, please notify me immediately via email and delete the original email.

From: NN U5\ NAVFAC WASHINGTON o (U5 [N

Sent: Friday, July 17, 2020 2:17 PM

To: N U5 (<) N
cc: ERNEINN C'" USN NAVFAC WASHINGTON oC (U5 N

I ' SN NAVFAC WASHINGTON DC (USA)
N 5\ 14\/7AC WASHINGTON DC (USA)

Subject: ACQR#5814022 - P02 - MBW-000 Phase 1 Energy Bundle - Replace Spotlight and Add Tree
Lights Change Order




Please assign MOD ACQR#5814022 - P02 - MBW-000 Phase 1 Energy Bundle - Replace Spotlight and
Add Tree Lights Change Order and issue RFP to Sayers. SOW, IGE and PTP have been uploaded.

Please let me know if you have any questions.

Very Respectfully,

CAT II/IV Team Lead
PWD Washington

CONFIDENTIALITY NOTICE: The email message and any attachment(s) is intended only for the official use of the recipient(s) named above
and may contain legally privileged and/or confidential information. If you are not the intended recipient, you may not review, copy, or
distribute this message. If you have received this message in error, please notify me immediately via email and delete the original email.



SAM Search Results
List of records matching your search for :

Record Status: Active
CAGE Code: 6AVs5

| ENTITY |Sayers Construction, LLC Status: Active

DUNS: 034589144 +4: CAGE Code: 6AVS5  DoDAAC:

Expiration Date: 05/26/2021 Has Active Exclusion?: No Debt Subject to Offset?: No

Address: 104 E Martin Luther King Dr
City: San Marcos State/Province: TEXAS

ZIP Code: 78666-5542 Country: UNITED STATES

August 06, 2020 10:24 AM https://www.sam.gov Page 1 of 1



(Field) Proposed Change Order/Price Negotiation Memorandum Form

In accordance with FAR 15.406-3 the following information is provided to
document the negotiation:

Contract Number: _N4008018D2010- N4008020F4096
PCO#: 1

Contract Title: MBW-000 Phase 1 Energy Bundle
Contractor: SAYERS CONSTRUCTION, LLC

Lead Negotiators Government/Contractor/Subcontractors (name, position, and org):
GOVv: CAT 1lII/IV Team Lead, PWD WASH
KTR: roject Manager, SAYERS CONSTRUCTION, LLC

PCO Scope of Work:

Provide and install 3 Tree/ Flag Pole Lights Outside of the armory: 4’ strip fixtures,
increase Qty from 16 to 17. Grounds cage: 4’ strip fixtures, increase Qty from 13 to 17.
Upper mechanical room: Change fixture type from surface mounted to 4’ strip.

Reason for Change:

Upon executing the contract the contractors found that the flagpole tree lighting requires
additional lighting components to properly install the requested system. Also the type of
fixture originally called out has to be changed in order to provide the proper lighting
based on how the customer intends to use the space.

Negotiated amount/time extension: ___ [N no time
Date negotiations completed: 5 AUG 2020

Summary of Contractor’s proposal, Government objective, negotiated position: See
attached marked up Contractor proposal, which includes Government objective and
negotiated position.

Basis of PNP & negotiated agreement are apparent from marked-up, attached
Contractor proposal. Significant differences that are not self-explanatory:
TA attached.

Explanation of time:
N/A

Basis of Profit (objective vs. negotiated):

Consistent with previously negotiated rates for changes with similar risk factors
See attached DD1547

Other (explain)
N/A (Price analysis only)

X o

Revised February 2014



Basis for price reasonableness determination:
TA attached

Purpose of negotiation: The purpose of the negotiation was to negotiate a bilateral, firm-fixed
price modification in accordance with FAR Part 43. Proposed action was not competed since it
is within the scope of an existing contract. The following documents are provided for review:

(1) Government Objective/Negotiated Agreement
(2) Contractor's Proposal

Current status of Contractor systems: - No contractor systems (e.g. purchasing, estimating,
accounting, and compensation,) were reviewed or considered in this negotiation.

- i
Signature block/date: Date: 20200807 09:05:45-0400" Government Lead Negotiator

Signature block/date: Contractor (Optional)

Signature block/date: Contracting Officer

THIS IS NOT A NOTICE TO PROCEED

Revised February 2014 2



Marine Barracks Energy Bundle Phase 1 Change Order #1 —3 Tree/
Flag Pole Lights added

Date: 7/29/2020

Scope of Work:

Provide and install 3 Tree/ Flag Pole Lights

Outside of the armory: 4’ strip fixtures, increase Qty from 16 to 17.

Grounds cage: 4’ strip fixtures, increase Qty from 13 to 17.

Upper mechanical room: Change fixture type from surface mounted to 4’ strip. Qty remains at
12. (This includes restocking expense on original 12 fixtures of’ -)

Garage 4’ strip light

Attic Stock (Material only for storage): 5 -8"x12” fixtures storage; 5 -4’ strips storage; 5 -
2’x2’ fixtures - storage

Cost Breakdown =_

DESCRIPTION AMOUNT
3 Tree/ Flag Pole Lights Material

Misc Materials for Flag Pole Lights
(connectors and mounting)
Labor to Install Lights

Outside of the armory: 4’ strip fixtures,
increase Qty from 16 to 17. (Fixtures
each for material)

Grounds cage: 4’ strip fixtures, increase Qty
from 13 to 17. (Fixtures- each for
material)

Upper mechanical room: Change fixture type | $0.00
from surface mounted to 4’ strip. Qty
remains at 12. Sayers to absorb this cost
since this should have been observed prior to
ordering material. (Fixtures- each for
material)

1 Garage 4’ strip light — Provide and Install
(Install already included in base contract.
Price is material only. (Fixtures -7 each
for material)

8 (a) Small Business

104 W. MLK Drive HUBZone
San Marcos, TX 78666 Minority, DBE
Phone: (512) 529-1272 EIN: 27-287-3541
Fax: (512) 354-7448 DUNS: 034589144

www.Sayers ConstructionLLC.com CAGE CODE: 6AVS5






(Field) Proposed Change Order/Price Negotiation Memorandum Form

In accordance with FAR 15.406-3 the following information is provided to
document the negotiation:

Contract Number: _N4008018D2010- N4008020F4096
PCO#: 1

Contract Title: MBW-000 Phase 1 Energy Bundle
Contractor: SAYERS CONSTRUCTION, LLC

Lead Negotiators Government/Contractor/Subcontractors (name, position, and org):
GOVv: ,CAT Ill/IV Team Lead, PWD WASH
KTR: . Project Manager, SAYERS CONSTRUCTION, LLC

PCO Scope of Work:

Provide and install 3 Tree/ Flag Pole Lights Outside of the armory: 4’ strip fixtures,
increase Qty from 16 to 17. Grounds cage: 4’ strip fixtures, increase Qty from 13 to 17.
Upper mechanical room: Change fixture type from surface mounted to 4’ strip.

Reason for Change:

Upon executing the contract the contractors found that the flagpole tree lighting requires
additional lighting components to properly install the requested system. Also the type of
fixture originally called out has to be changed in order to provide the proper lighting
based on how the customer intends to use the space.

Negotiated amount/time extension: ____ || no time
Date negotiations completed: 5 AUG 2020

Summary of Contractor’s proposal, Government objective, negotiated position: See
attached marked up Contractor proposal, which includes Government objective and
negotiated position.

Basis of PNP & negotiated agreement are apparent from marked-up, attached
Contractor proposal. Significant differences that are not self-explanatory:
TA attached.

Explanation of time:
N/A

Basis of Profit (objective vs. negotiated):

Consistent with previously negotiated rates for changes with similar risk factors
See attached DD1547

Other (explain)
N/A (Price analysis only)

X o

Revised February 2014



Basis for price reasonableness determination:
TA attached

Purpose of negotiation: The purpose of the negotiation was to negotiate a bilateral, firm-fixed
price modification in accordance with FAR Part 43. Proposed action was not competed since it
is within the scope of an existing contract. The following documents are provided for review:

(1) Government Objective/Negotiated Agreement
(2) Contractor's Proposal

Current status of Contractor systems: - No contractor systems (e.g. purchasing, estimating,
accounting, and compensation,) were reviewed or considered in this negotiation.

- i
Signature block/date: Date: 20200807 09:05:45-0400" Government Lead Negotiator

Signature block/date: Contractor (Optional)

Signature block/date: Contracting Officer

THIS IS NOT A NOTICE TO PROCEED

Revised February 2014 2



NAVFAC WASHINGTON PWD
FSC TECHNICIAL ANALYSIS (TA)

DATE: 7 August 2020
PROPOSED Contract: N40080-18-D-2010 Change Order #1
PROJECT: MBW - Upgrade Lighting

Reference: (a) FAR 15.404-1(e) Technical Analysis
(b) Proposal dated: 29 July 2020

1. INTRODUCTION
In accordance with referenced FAR 15.404-1(e), this report serves as a primary basis in which the Contracting Officer shall
award the planned contact task order.

2. BACKGROUND
a. The intent of this change order is to add three spot lights to the parade ground lighting tree, add other fixtures around
the underground garage area and add attic stock.
b. The contractor submitted a proposal dated: 29 July 2020
c. The contractors proposed technical methodology does show the KTR fully understands the technical requirements of
the RFP.

3. PERIOD OF PERFORMANCE
The contractors proposed an additional 60 days to complete this change order is considered to be acceptable.

4. CONTRACTOR ASSUMPTIONS/EXCLUSIONS:
a. Anything that is not specified in the scope of work and proposal breakdown.

5. TECHNICAL METHODOLOGY
a. Description of Work

1.1.1. Provide and install 3 tree/flag pole lights.

1.1.2. Outside of the armory: 4’ strip fixtures, increase quantity from 16 to 17.

1.1.3. Grounds cage — 4’ strip fixtures, increase from 13 to 17.

1.1.4. Upper mechanical room — Change fixture type from surface mounted to 4’ strip. Quantity remains at 12.
(This includes the restocking expense on original 12 fixtures of $2,915.14).

1.1.5. Garage — 4’ strip light.

1.1.6.  Attic stock (material only for storage) — 5 — 8” x 12" fixtures — storage; 5 — 4’ strips — storage; 5 — 2’ x2’
fixtures — storage.

b. Acceptance of the Technical Methodology
The KTR proposed technical methodology is technically acceptable and has been accepted by the government.

c. Referenced Technical Manual
The KTR’s proposal does not use RS MEANS pricing.

d. KTR Proposal Comparison to GE
The Governments Estimate for this change order was [ IJJJ] and the contractors proposed price is G- This
is 22% higher than the GE. The GE was from RS Means 20109.



€.

Conformation of Means/Non-Means Pricing
The chart below compares the KTR’s proposal to RS Means Rates.

[ference De DtIoN R eAll R Rate PNF

Flag pole lights, material

Flag pole lights, Labor

Armory Light, 4° Strip

Grounds Cage, 4’ strip, 4 ea

Upper Mechanical room

Garage, 4 strip, lea

Attic stock

Taxes, OH & P, efc.

Total

6. PAST EXPERIENCE
The contractor has historically performed satisfactory on similar type of projects.

TECHNICAL ANALYSIS DETERMINATION: Based on the above provided information, the contractor’s proposal for the
subject project is determined to be technically acceptable and can be performed in a safe and timely manner. This project has
been correctly estimated.

1.

Flag Pole lights, material — The contractor’s proposed price is $7,786.25. The government estimate for these lights is
$3, 010.00. The government estimate is from 2019 RS Means and may not have the actual type of light fixture called
out in the lighting section. The contractor’s cost is the actual cost for these spot lights and includes the shipping cost
which the government did not include in the estimate. The contractor’s cost is including any other materials that are

needed to install these lights. The contractor’s costs are acceptable.

Flag Pole lights, labor — The contractor’s proposed cost ish. The government estimate is for $2.573.00. The
government over-estimated this cost thinking that there may be other unforeseen conditions. The contractor’s
proposed cost is acceptable.

All additional Light Fixtures — The contractor’s proposed costs for the additional light fixtures, to include the attic
stock, is within the governments estimated cost. The contractor’s proposed cost for these additional lighting fixtures is
acceptable.

Taxes, OH & P, etc. — The contractor’s proposed cost for these line items is-. The government estimate is for
$2,737.13. The contractor’s cost is lower due to the lower labor costs. These line items from the contractor’s proposed
cost are acceptable.

The government recommends that the contractor’s proposed cost for this change order of_be accepted.

Prepared By: Curtis Martin. Engineering Technician Date: 7 August 2020



1 CONTRACTID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

1 6
2 AMENDMENT/MODIFICATION NO 3 EFFECTIVE DATE 4 REQUISITION/PURCHASE REQ NO 5 PROJECT NO (Ifapplicable)
28-Aug-2020 ACQR5771999
6 ISSUED BY CODE N40080 7 ADMINISTERED BY (Ifother than item6) CODE
PUBLIC WORKS DEPARTMENT
WASHINGTON NAVY YARD See Item 6
FEAD
1013 O ST. 1ST FLOOR
WASHINGTON DC 20374
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code) 9A. AMENDMENT OF SOLICITATION NO.
SAYERS CONSTRUCTION, LLC
E TIN LUTHER KNG DR 9B. DATED (SEE ITEM 11)
SAN MARCOS TX 78666-5542
X 10A. MOD. OF CONTRACT/ORDER NO.
N4008020F4096
10B. DATED (SEE ITEM 13)
CODE _ 6AVS5 [EACILITY CODE X | 13-Dec-2019
11. THISITEM ONLY APPLIESTO AMENDMENTSOF SOLICITATIONS
|:|The above numbered solicitation is amended as set forth in Item14 The hour and date specified for receipt of Offer |:| is extended, |:| is not extended

Offer must acknowledge receipt ofthis amendment prior to the hour and date specified in the solicitation or as amended by one ofthe following methods:

(a) By completing Itens 8 and 15, and returning copies ofthe amendment; (b) By acknowledging receipt ofthis amendment on each copy ofthe offer submitted;
or (c) By separate letter or telegramwhich includes a reference to the solicitation and amendment numbers FAILURE OF YOUR ACKNOWLEDGMENT TO BE
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN

REJECTION OF YOUR OFFER Ifby virtue ofthis amendment you desire to change an offer already submitted, such change may be made by telegramor letter,
provided each telegramor letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified

12. ACCOUNTING AND APPROPRIATION DAT A (If required)
See Schedule

13. THISITEM APPLIESONLY TO MODIFICATIONS OF CONTRACT SORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. ASDESCRIBED IN ITEM 14,

A. THISCHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRAT IVE CHANGES (such as changes in paying
office,.appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

X [C. THISSUPPLEMENT AL AGREEMENT ISENTERED INTO PURSUANT TO AUTHORITY OF:
FAR 52.243-5 Change and Changed Conditions

D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor |:| is not, is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION- (Organized by UCF section headings, including solicitation/contract subject matter

where feasible.)
Modification Control Number:  monsur202131

Prepared by: monsur

Contract Title: Blectrical IDIQ FY-18

Modification Title: MBW-000 Phase 1 Energy Bundle - Replace Spotlight and Add Tree Lights Change Order

Reason Code: CREQ

Purpose: The purpose of this modification is to provide funds to contractor in the amount of $15,865.67, per request from Customer to

replace additional lights in order for all of the lights at the parade deck to be replaced under one project.

CONTRACTOR'S RELEASE: Acceptance of this modification by the contractor constitutes an accord and satisfaction and represents

payment in full for both time and money and for any and all cost, effect, and for delays and disruption arising out of, or incidental to, the
w ork herein revised

Except as provided herein, all terms and conditions ofthe document referenced in Item9A or 10A, as heretofore changed, remains unchanged and in full force and effect

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACT ING OFFICER (Type or print)
TEL: EMAL:
15B. CONTRACT OR/OFFEROR 15C. DATE SIGNED  |16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
BY
(Signature of person authorized to sign) (Signature of Contracting Officer)
EXCEPTION TO SF 30 30-105-04 STANDARD FORM 30 (Rev. 10-83)
APPROVED BY OIRM 11-84 Prescribed by GSA

FAR (48 CFR) 53.243
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

SECTION SF 30 - BLOCK 14 CONTINUATION PAGE

The following have been added by reference:

52.222-62 Paid Sick Leave Under Executive Order 13706 JAN 2017
52.243-5 Changes and Changed Conditions APR 1984
252.204-7012 Safeguarding Covered Defense Information and Cyber DEC 2019

Incident Reporting

The following have been added by full text:
PAYMENT INSTRUCTIONS
“PGI 204.7108(b)(2) Payment Instructions
The required standard payment instruction and instruction table for this contract is located at:
https://www.acq.osd.mil/dpap/dars/pgi/pgi_htm/current/PGI1204_71.htm#payment_instructions”

252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (DEC 2018)

(a) Definitions. As used in this clause—

“Department of Defense Activity Address Code (DoDAAC)” is a six position code that uniquely identifies a unit,
activity, or organization.

“Document type” means the type of payment request or receiving report available for creation in Wide Area
WorkFlow (WAWEF).

“Local processing office (LPO)” is the office responsible for payment certification when payment certification is
done external to the entitlement system.

“Payment request” and “receiving report” are defined in the clause at 252.232-7003, Electronic Submission of
Payment Requests and Receiving Reports.

(b) Electronic invoicing. The WAWEF system provides the method to electronically process vendor payment requests
and receiving reports, as authorized by Defense Federal Acquisition Regulation Supplement (DFARS) 252.232-
7003, Electronic Submission of Payment Requests and Receiving Reports.

(c) WAWEF access. To access WAWF, the Contractor shall—

(1) Have a designated electronic business point of contact in the System for Award Management at
https://www.sam.gov; and

(2) Be registered to use WAWF at https://wawf.eb mil/ following the step-by-step procedures for self-registration
available at this web site.
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(d) WAWEF training. The Contractor should follow the training instructions of the WAWF Web-Based Training
Course and use the Practice Training Site before submitting payment requests through WAWF. Both can be
accessed by selecting the “Web Based Training” link on the WAWF home page at https://wawf.eb mil/.

(e) WAWF methods of document submission. Document submissions may be via web entry, Electronic Data
Interchange, or File Transfer Protocol.

(f) WAWF payment instructions. The Contractor shall use the following information when submitting payment
requests and receiving reports in WAWF for this contract or task or delivery order:

N4008018D2010/N4008020F4096

(1) Document type. The Contractor shall submit payment requests using the following document type(s):

NAVY CONSTRUCTION / FACILITIES MANAGEMENT INVOICE
(i) For cost-type line items, including labor-hour or time-and-materials, submit a cost voucher.
(ii) For fixed price line items—

(A) That require shipment of a deliverable, submit the invoice and receiving report specified by the Contracting
Officer.

(B) For services that do not require shipment of a deliverable, submit either the Invoice 2inl, which meets the
requirements for the invoice and receiving report, or the applicable invoice and receiving report, as specified by the
Contracting Officer.

(iii) For customary progress payments based on costs incurred, submit a progress payment request.

(iv) For performance based payments, submit a performance based payment request.

(v) For commercial item financing, submit a commercial item financing request.

(2) Fast Pay requests are only permitted when Federal Acquisition Regulation (FAR) 52.213-1 is included in the
contract.

[Note: The Contractor may use a WAWEF “combo” document type to create some combinations of invoice and
receiving report in one step.]

(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in
applicable fields in WAWF when creating payment requests and receiving reports in the system.

Routing Data Table*

Field Name in WAWF |Data to be entered in WAWF
Pay Official DODAAC | N68732
Issue By DODAAC IN44889
Admin DoDAAC** IN44889
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Inspect By DoDAAC | N/A
Ship To Code IN/A
Ship From Code IN/A
Mark For Code |N/A
Service Approver (DoDAAC) IN/A
Service Acceptor (DoDAAC) IN/A
Accept at Other DODAAC |N/A
LPO DoDAAC |N44889
DCAA Auditor DODAAC IN/A
Other DODAAC(S) N44889

(4) Payment request. The Contractor shall ensure a payment request includes documentation appropriate to the type
of payment request in accordance with the payment clause, contract financing clause, or Federal Acquisition
Regulation 52.216-7, Allowable Cost and Payment, as applicable.

(5) Receiving report. The Contractor shall ensure a receiving report meets the requirements of DFARS Appendix F.

(9) WAWF point of contact.

(1) The Contractor may obtain clarification regarding invoicing in WAWF from the following contracting activity’s
WAWF point of contact.

Inspecto
Adminis

Certifier

(2) Contact the WAWF helpdesk at 866-618-5988, if assistance is needed.

(End of clause)

SECTION 00010 - SOLICITATION CONTRACT FORM

The total cost of this contract was increased by TN
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CLIN 0001

The CLIN description has changed from MBW-000 Phase 1 Energy Bundle FY20 to
MBW-000 Phase 1 Energy Bundle.
The CLIN extended description has changed from:

You are hereby required to accomplish work stated in the performance work statment dated 22
February 2019.

To:

You are hereby required to accomplish work stated in the performance work statment dated 13
July 2020. See "Summary of Changes".

The unit price amount has increased by )
The total cost of this line item has increased by

SUBCLIN 000102 is added as follows:

ITEMNO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
000102 $0.00
FUND ACRN AB
FFP

Funding Doc. No. M5490020RCP1EBL Customer ACRN: AA
MILSTRIP: M5490020RCP1EBL

NET AMT $0.00

ACRN 8 0

CIN: 000000000000000000000000000000

INSPECTION AND ACCEPTANCE
The following Acceptance/Inspection Schedule was added for SUBCLIN 000102:

INSPECT AT INSPECTBY  ACCEPTAT ACCEPT BY
N/A N/A N/A N/A

TABLE OF CONTENTS
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The below Table of Contents has been added
Exhibit/Attachment Table of Contents

DOCUMENT TYPE DESCRIPTION PAGES DATE
Attachment 1 PWS 13-JUL-2020

SECTION 00800 - SPECIAL CONTRACT REQUIREMENTS
Accounting and Appropriation
Summary for the Payment Office
As a result of this modification, the total funded amount for this document was increased by [ Gz
SUBCLIN 000102:
Funding on SUBCLIN 000102 is initiated as follows:
ACRN: AB
CIN: 000000000000000000000000000000

Acctng Data: 1701106 BSM1 254 67029 067443 2D M54900

Increase: -
oy —

Cost Code: ACRC20FSP1EB

(End of Summary of Changes)












From: USN (USA)

To: ClV USN NAVFAC WASHINGTON DC (USA)

Subject: FW: Folder Review 1.0 --MBW -000 Phase 1 Energy Bundle -Replace Spotlight and Add Tree Lights Change
Order--- ACQR#5814022

Date: Friday, August 28, 2020 12:35:38 PM

Attachments: Draft Award --KO needs to review.pdf

Draft CAR - KO needs to review.pdf

SAM 08.26.2020.pdf

Inteqgrity.pdf

IGE. pdf

Ulta Lean PNM --KO signature required.pdf
Memo For the Record- KO signature.pdf

Good jobF

Thanks for confirming contractor has signed. Released and routed. Please see attached signed
documents.

V/r,

Team Lead Contracting Officer

NAVFAC Washington, PWD Washington
1013 O Street, S.E.; Bldg 166, 1st Floor
Washington Navy Yard, DC 20374-5018

From: I 'V usnh Navrac wasHINGTON DC (USA) ST

Sent: Wednesday, August 26, 2020 4:35 PM

To: IS o1 Usn (U5 [N

Subject: Folder Review 1.0 --MBW -000 Phase 1 Energy Bundle -Replace Spotlight and Add Tree
Lights Change Order--- ACQR#5814022

HeIIo-

Please review the folder for the subject modification. Sign and return the requested documents.

Let me know if | need to add anything else. Thanks.

v/r,




NAVFAC Washington, PWD Washington
1013 O Street, S.E.; Bldg 166, 1st Floor
Washington Navy Yard, DC 20374-5018
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